
SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 1 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

CAROLINA BRIDGE COMPANY, INC. BRYANT CONTRACTING INC. MID EASTERN BUILDERS, INC.

ORANGEBURG,  SC TOANO,  VA CHESAPEAKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95049.99 98000.00 117000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 22777.89 11900.00 12600.00CONSTRUCTION SURVEYING
0003 0000920000-E SP   1,950 CY  93.96 183222.00 100.00 195000.00 77.00 150150.00GENERIC MISCELLANEOUS ITEM (CY)

FOAMED CONCRETE
0004 0000930000-E SP   11,200 LF  10.49 117488.00 13.50 151200.00 9.00 100800.00GENERIC MISCELLANEOUS ITEM (LF)

TREATED TIMBER PILES
0005 0000960000-E SP   1,900 SY  7.75 14725.00 3.00 5700.00 8.50 16150.00GENERIC MISCELLANEOUS ITEM (SY)

FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP   4 EA  3937.15 15748.60 2000.00 8000.00 3000.00 12000.00GENERIC MISCELLANEOUS ITEM (EA)

DYNAMIC LOAD TEST FOR TIMBER  PILES
0007 0029000000-N SP  Lump Sum 13973.06 12699.00 10350.00REINF BRG APPR **********

(21+50)
0008 0043000000-N 226 Lump Sum 89750.00 91545.00 184538.00GRADING
0009 0050000000-E 226  1 ACR 2000.00 2000.00 2040.00 2040.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0010 0057000000-E 226  2,000 CY  14.00 28000.00 14.28 28560.00 25.00 50000.00UNDERCUT EXCAVATION
0011 0196000000-E 270  22 SY  4.80 105.60 4.90 107.80 10.00 220.00SOIL STABILIZATION FABRIC
0012 0234000000-E SP  14.7 CY  30.00 441.00 30.60 449.82 20.00 294.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL CLASS III, TYPE I
0013 0318000000-E 300  4 TON 30.00 120.00 30.60 122.40 40.00 160.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  36 LF  24.00 864.00 24.48 881.28 32.00 1152.00**" SIDE DRAIN PIPE

(15")
0015 1220000000-E 545  5 TON 22.00 110.00 22.44 112.20 40.00 200.00INCIDENTAL STONE BASE
0016 1489000000-E 610  324 TON 76.00 24624.00 46.20 14968.80 40.00 12960.00ASP CONC BASE CRS B25.0B
0017 1514000000-E 610  971 TON 69.00 66999.00 46.20 44860.20 40.00 38840.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  78 TON 217.00 16926.00 217.00 16926.00 210.00 16380.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  3 EA  200.00 600.00 122.40 367.20 150.00 450.00RIGHT OF WAY MARKERS
0020 2154000000-N 820  4 EA  580.00 2320.00 591.60 2366.40 150.00 600.00METAL FUNNELS
0021 2165000000-E 820  76 LF  16.50 1254.00 16.83 1279.08 30.00 2280.0012"FUNNEL DRAIN PIPE
0022 2176000000-E 820  4 EA  160.00 640.00 163.20 652.80 60.00 240.0012"FUNNEL DRAIN ELBOWS
0023 2556000000-E 846  100 LF  22.50 2250.00 22.95 2295.00 30.00 3000.00SHOULDER BERM GUTTER
0024 3030000000-E 862  475 LF  9.00 4275.00 10.20 4845.00 15.00 7125.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 20.40 102.00 50.00 250.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  800.00 3200.00 1122.80 4491.20 1200.00 4800.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1500.00 6000.00 1632.00 6528.00 1800.00 7200.00GR ANCHOR TYPE 350
0028 3649000000-E 876  4 TON 80.00 320.00 81.60 326.40 50.00 200.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  166 SY  3.00 498.00 3.06 507.96 2.00 332.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  256 SF  7.95 2035.20 8.11 2076.16 9.25 2368.00WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  144 SF  3.99 574.56 4.07 586.08 4.65 669.60WORK ZONE SIGNS (BARRICDE
0032 4445000000-E 1145  104 LF  10.50 1092.00 10.71 1113.84 12.20 1268.80BARRICADES (TYPE III)
0033 4685000000-E 1205  3,200 LF  0.62 1984.00 0.63 2016.00 1.00 3200.00THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  3,200 LF  0.78 2496.00 0.80 2560.00 0.75 2400.00THERMO PVT MKG LINES 4"120
0035 4900000000-N 1252  20 EA  10.00 200.00 10.20 204.00 10.00 200.00PERM RAISED PVMT MARKERS
0036 5300000000-E 1505  23 TON 25.00 575.00 30.60 703.80 20.00 460.00FND CONDIT MAT CL *******

(VI)



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 2 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

CAROLINA BRIDGE COMPANY, INC. BRYANT CONTRACTING INC. MID EASTERN BUILDERS, INC.

ORANGEBURG,  SC TOANO,  VA CHESAPEAKE,  VA

0037 5306000000-E SP   23 TON 25.00 575.00 30.60 703.80 20.00 460.00BEDDING MATL, CL ********
(IV)

0038 5444000000-E 1510  433 LF  30.00 12990.00 30.60 13249.80 30.00 12990.006"PVC WATER PIPE ********
(SDR21, 200#WP)

0039 5480000000-E 1510  300 LB  3.00 900.00 3.06 918.00 3.00 900.00DI H2O FITTINGS 250# MIN
0040 5888000000-E SP   918 LF  80.00 73440.00 81.60 74908.80 80.00 73440.00GENERIC UTILITY ITEM (LF)

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL
BORE)

0041 6000000000-E 1605  2,520 LF  2.15 5418.00 4.59 11566.80 2.50 6300.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  50 TON 30.00 1500.00 30.60 1530.00 40.00 2000.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  226 TON 30.00 6780.00 30.60 6915.60 40.00 9040.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  90 TON 30.00 2700.00 30.60 2754.00 30.00 2700.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 1.5 ACR 600.00 900.00 612.00 918.00 700.00 1050.00TEMPORARY MULCHING
0046 6018000000-E 1620  50 LB  4.00 200.00 4.08 204.00 4.65 232.50SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.25 TON 400.00 100.00 408.00 102.00 465.00 116.25FERT FOR TEMP SEEDING
0048 6024000000-E 1622  30 LF  14.00 420.00 14.28 428.40 30.00 900.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  160.00 320.00 163.20 326.40 50.00 100.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  500 CY  6.00 3000.00 6.12 3060.00 10.00 5000.00SILT EXCAVATION
0051 6033000000-E 1631  610 SY  1.80 1098.00 1.84 1122.40 2.10 1281.00SYNTHETIC ROVING
0052 6036000000-E 1631  305 SY  1.45 442.25 1.48 451.40 1.70 518.50MATTING FOR EROS CONTROL
0053 6042000000-E 1632  100 LF  2.00 200.00 6.12 612.00 2.25 225.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  40.00 6000.00 45.00 6750.00 20.00 3000.00FLOAT TURBIDITY CURTAIN
0055 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1836.00 2754.00 2090.00 3135.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 80.00 80.00 81.60 81.60 100.00 100.00MOWING
0057 6090000000-E 1661  50 LB  6.00 300.00 6.12 306.00 7.00 350.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 400.00 100.00 408.00 102.00 465.00 116.25FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  2.00 100.00 2.04 102.00 2.35 117.50SEED FOR SUPP SEEDING
0060 6102000000-E 1664  310 SY  8.00 2480.00 8.16 2529.60 9.30 2883.00SODDING
0061 6105000000-E 1664 10.5 M/G 80.00 840.00 81.60 856.80 100.00 1050.00WATER
0062 6108000000-E 1665 1.25 TON 400.00 500.00 408.00 510.00 465.00 581.25FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  36.00 72.00 36.72 73.44 42.00 84.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  16 EA  50.00 800.00 51.00 816.00 58.00 928.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 127348.23 42900.00 14000.00REMV EXIST STR **********
(17+25.00 -L-)

0066 8119000000-E 412  227 CY  14.47 3284.69 11.00 2497.00 25.00 5675.00UNCLASSIFIED STR EXCAV
0067 8182000000-E 420 182.2 CY  551.42 100468.72 925.00 168535.00 900.00 163980.00CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 18265.92 13500.00 15700.00BRG APPR SLAB ***********

(17+25.00 -L-)
0069 8217000000-E 425  35,224 LB  0.55 19373.20 0.60 21134.40 0.80 28179.20REINF STEEL (BRIDGE)
0070 8364000000-E 450  1,085 LF  21.12 22915.20 18.00 19530.00 34.00 36890.00HP12X53 PILES
0071 8384000000-E 450  8,890 LF  26.70 237363.00 31.00 275590.00 22.50 200025.00HP14X73 PILES



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 3 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

CAROLINA BRIDGE COMPANY, INC. BRYANT CONTRACTING INC. MID EASTERN BUILDERS, INC.

ORANGEBURG,  SC TOANO,  VA CHESAPEAKE,  VA

0072 8405000000-N SP  Lump Sum 105462.74 102450.00 108000.00PNTING STL PILES @ ******
(17+25.00-L-)

0073 8503000000-E 460 1,695.75 LF  43.24 73324.23 35.00 59351.25 30.00 50872.50CONCRETE BARRIER RAIL
0074 8608000000-E 876  197 TON 40.25 7929.25 52.00 10244.00 50.00 9850.00PLAIN RIP RAP II (2'-0")
0075 8622000000-E 876  221 SY  1.76 388.96 6.00 1326.00 3.00 663.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 20501.94 26650.00 17500.00ELASTOMERIC BEARINGS
0077 8762000000-E 430 9,303.25 LF  76.10 707977.33 75.00 697743.75 83.00 772169.753'-0"X 1'-9"PRESTR SLABS
0078 8897000000-N SP   1 EA  867.12 867.12 2000.00 2000.00 3000.00 3000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2293813.68 TOTAL 2294197.66 TOTAL 2321940.10CONTRACT TOTAL

 

    SUB-TOTAL 848343.15 SUB-TOTAL 850746.26 SUB-TOTAL 895435.65ROADWAY ITEMS
    SUB-TOTAL 1445470.53 SUB-TOTAL 1443451.40 SUB-TOTAL 1426504.45STRUCTURE ITEMS



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 4 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

WILSON,  NC GOLDSBORO,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 118000.00 120000.00 119000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 17000.00 19000.00CONSTRUCTION SURVEYING
0003 0000920000-E SP   1,950 CY  76.00 148200.00 55.00 107250.00 90.00 175500.00GENERIC MISCELLANEOUS ITEM (CY)

FOAMED CONCRETE
0004 0000930000-E SP   11,200 LF  11.50 128800.00 12.00 134400.00 15.30 171360.00GENERIC MISCELLANEOUS ITEM (LF)

TREATED TIMBER PILES
0005 0000960000-E SP   1,900 SY  7.75 14725.00 8.75 16625.00 8.00 15200.00GENERIC MISCELLANEOUS ITEM (SY)

FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP   4 EA  1100.00 4400.00 800.00 3200.00 3000.00 12000.00GENERIC MISCELLANEOUS ITEM (EA)

DYNAMIC LOAD TEST FOR TIMBER  PILES
0007 0029000000-N SP  Lump Sum 8000.00 12450.00 8600.00REINF BRG APPR **********

(21+50)
0008 0043000000-N 226 Lump Sum 78000.00 102350.00 116250.00GRADING
0009 0050000000-E 226  1 ACR 3500.00 3500.00 2000.00 2000.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0010 0057000000-E 226  2,000 CY  24.00 48000.00 14.00 28000.00 14.00 28000.00UNDERCUT EXCAVATION
0011 0196000000-E 270  22 SY  3.00 66.00 4.80 105.60 4.80 105.60SOIL STABILIZATION FABRIC
0012 0234000000-E SP  14.7 CY  28.50 418.95 30.00 441.00 30.00 441.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL CLASS III, TYPE I
0013 0318000000-E 300  4 TON 50.00 200.00 30.00 120.00 30.00 120.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  36 LF  22.00 792.00 24.00 864.00 24.00 864.00**" SIDE DRAIN PIPE

(15")
0015 1220000000-E 545  5 TON 26.00 130.00 22.00 110.00 22.00 110.00INCIDENTAL STONE BASE
0016 1489000000-E 610  324 TON 40.00 12960.00 76.00 24624.00 76.00 24624.00ASP CONC BASE CRS B25.0B
0017 1514000000-E 610  971 TON 40.00 38840.00 69.00 66999.00 69.00 66999.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  78 TON 210.00 16380.00 217.00 16926.00 217.00 16926.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  3 EA  150.00 450.00 200.00 600.00 200.00 600.00RIGHT OF WAY MARKERS
0020 2154000000-N 820  4 EA  750.00 3000.00 580.00 2320.00 580.00 2320.00METAL FUNNELS
0021 2165000000-E 820  76 LF  20.00 1520.00 16.50 1254.00 16.50 1254.0012"FUNNEL DRAIN PIPE
0022 2176000000-E 820  4 EA  150.00 600.00 160.00 640.00 160.00 640.0012"FUNNEL DRAIN ELBOWS
0023 2556000000-E 846  100 LF  40.00 4000.00 22.50 2250.00 22.50 2250.00SHOULDER BERM GUTTER
0024 3030000000-E 862  475 LF  9.00 4275.00 9.00 4275.00 9.00 4275.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 30.00 150.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  800.00 3200.00 900.00 3600.00 800.00 3200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1500.00 6000.00 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE 350
0028 3649000000-E 876  4 TON 55.00 220.00 80.00 320.00 80.00 320.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  166 SY  5.00 830.00 3.00 498.00 3.00 498.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  256 SF  7.95 2035.20 8.00 2048.00 12.00 3072.00WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  144 SF  4.91 707.04 5.00 720.00 12.00 1728.00WORK ZONE SIGNS (BARRICDE
0032 4445000000-E 1145  104 LF  10.50 1092.00 8.00 832.00 15.00 1560.00BARRICADES (TYPE III)
0033 4685000000-E 1205  3,200 LF  0.90 2880.00 0.90 2880.00 0.90 2880.00THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  3,200 LF  0.65 2080.00 0.65 2080.00 0.65 2080.00THERMO PVT MKG LINES 4"120
0035 4900000000-N 1252  20 EA  8.00 160.00 160.00 3200.00 8.00 160.00PERM RAISED PVMT MARKERS
0036 5300000000-E 1505  23 TON 50.00 1150.00 25.00 575.00 29.28 673.44FND CONDIT MAT CL *******

(VI)



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 5 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

WILSON,  NC GOLDSBORO,  NC SANFORD,  NC

0037 5306000000-E SP   23 TON 45.00 1035.00 25.00 575.00 29.28 673.44BEDDING MATL, CL ********
(IV)

0038 5444000000-E 1510  433 LF  64.30 27841.90 15.00 6495.00 34.77 15055.416"PVC WATER PIPE ********
(SDR21, 200#WP)

0039 5480000000-E 1510  300 LB  5.75 1725.00 5.00 1500.00 2.81 843.00DI H2O FITTINGS 250# MIN
0040 5888000000-E SP   918 LF  68.25 62653.50 60.00 55080.00 77.10 70777.80GENERIC UTILITY ITEM (LF)

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL
BORE)

0041 6000000000-E 1605  2,520 LF  2.15 5418.00 4.50 11340.00 4.50 11340.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  50 TON 38.00 1900.00 30.00 1500.00 30.00 1500.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  226 TON 40.00 9040.00 30.00 6780.00 30.00 6780.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  90 TON 36.00 3240.00 30.00 2700.00 30.00 2700.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 1.5 ACR 600.00 900.00 600.00 900.00 600.00 900.00TEMPORARY MULCHING
0046 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00 200.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  30 LF  16.21 486.30 14.00 420.00 14.00 420.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  220.00 440.00 160.00 320.00 160.00 320.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  500 CY  6.75 3375.00 6.00 3000.00 6.00 3000.00SILT EXCAVATION
0051 6033000000-E 1631  610 SY  1.80 1098.00 1.80 1098.00 1.80 1098.00SYNTHETIC ROVING
0052 6036000000-E 1631  305 SY  1.45 442.25 1.45 442.25 1.45 442.25MATTING FOR EROS CONTROL
0053 6042000000-E 1632  100 LF  10.00 1000.00 6.00 600.00 6.00 600.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  60.00 9000.00 40.00 6000.00 50.00 7500.00FLOAT TURBIDITY CURTAIN
0055 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1800.00 2700.00 1800.00 2700.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 80.00 80.00 80.00 80.00 80.00 80.00MOWING
0057 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  310 SY  8.00 2480.00 8.00 2480.00 8.00 2480.00SODDING
0061 6105000000-E 1664 10.5 M/G 80.00 840.00 80.00 840.00 80.00 840.00WATER
0062 6108000000-E 1665 1.25 TON 400.00 500.00 400.00 500.00 400.00 500.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  36.00 72.00 36.00 72.00 36.00 72.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  16 EA  50.00 800.00 50.00 800.00 50.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 25000.00 100000.00 81200.00REMV EXIST STR **********
(17+25.00 -L-)

0066 8119000000-E 412  227 CY  5.00 1135.00 15.00 3405.00 10.00 2270.00UNCLASSIFIED STR EXCAV
0067 8182000000-E 420 182.2 CY  870.00 158514.00 800.00 145760.00 946.50 172452.30CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 25000.00 20000.00 23000.00BRG APPR SLAB ***********

(17+25.00 -L-)
0069 8217000000-E 425  35,224 LB  0.55 19373.20 0.70 24656.80 0.77 27122.48REINF STEEL (BRIDGE)
0070 8364000000-E 450  1,085 LF  26.00 28210.00 24.50 26582.50 25.00 27125.00HP12X53 PILES
0071 8384000000-E 450  8,890 LF  31.00 275590.00 27.00 240030.00 33.00 293370.00HP14X73 PILES



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 6 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

WILSON,  NC GOLDSBORO,  NC SANFORD,  NC

0072 8405000000-N SP  Lump Sum 129000.00 115000.00 100000.00PNTING STL PILES @ ******
(17+25.00-L-)

0073 8503000000-E 460 1,695.75 LF  35.00 59351.25 51.00 86483.25 40.00 67830.00CONCRETE BARRIER RAIL
0074 8608000000-E 876  197 TON 41.00 8077.00 45.00 8865.00 54.00 10638.00PLAIN RIP RAP II (2'-0")
0075 8622000000-E 876  221 SY  6.00 1326.00 2.50 552.50 2.90 640.90FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 19000.00 22000.00 20200.00ELASTOMERIC BEARINGS
0077 8762000000-E 430 9,303.25 LF  85.50 795427.88 89.50 832640.88 83.10 773100.083'-0"X 1'-9"PRESTR SLABS
0078 8897000000-N SP   1 EA  2200.00 2200.00 2000.00 2000.00 4000.00 4000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2370832.47 TOTAL 2422254.78 TOTAL 2545930.70CONTRACT TOTAL

 

    SUB-TOTAL 823628.14 SUB-TOTAL 794278.85 SUB-TOTAL 942981.94ROADWAY ITEMS
    SUB-TOTAL 1547204.33 SUB-TOTAL 1627975.93 SUB-TOTAL 1602948.76STRUCTURE ITEMS



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 7 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

Allegheny Construction  Co., Inc. UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

ROANOKE,  VA JOHNSTON,  IA JOHNSTON,  IA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 265000.00 265000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00 50000.00 50000.00CONSTRUCTION SURVEYING
0003 0000920000-E SP   1,950 CY  100.00 195000.00 100.00 195000.00 100.00 195000.00GENERIC MISCELLANEOUS ITEM (CY)

FOAMED CONCRETE
0004 0000930000-E SP   11,200 LF  12.00 134400.00 9.35 104720.00 9.35 104720.00GENERIC MISCELLANEOUS ITEM (LF)

TREATED TIMBER PILES
0005 0000960000-E SP   1,900 SY  4.75 9025.00 5.00 9500.00 5.00 9500.00GENERIC MISCELLANEOUS ITEM (SY)

FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP   4 EA  3200.00 12800.00 3500.00 14000.00 3500.00 14000.00GENERIC MISCELLANEOUS ITEM (EA)

DYNAMIC LOAD TEST FOR TIMBER  PILES
0007 0029000000-N SP  Lump Sum 7000.00 12500.00 12500.00REINF BRG APPR **********

(21+50)
0008 0043000000-N 226 Lump Sum 110000.00 89750.00 89750.00GRADING
0009 0050000000-E 226  1 ACR 2000.00 2000.00 2000.00 2000.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0010 0057000000-E 226  2,000 CY  14.00 28000.00 14.00 28000.00 14.00 28000.00UNDERCUT EXCAVATION
0011 0196000000-E 270  22 SY  5.00 110.00 5.00 110.00 5.00 110.00SOIL STABILIZATION FABRIC
0012 0234000000-E SP  14.7 CY  55.00 808.50 30.00 441.00 30.00 441.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL CLASS III, TYPE I
0013 0318000000-E 300  4 TON 50.00 200.00 30.00 120.00 30.00 120.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  36 LF  20.00 720.00 24.00 864.00 24.00 864.00**" SIDE DRAIN PIPE

(15")
0015 1220000000-E 545  5 TON 25.00 125.00 22.00 110.00 22.00 110.00INCIDENTAL STONE BASE
0016 1489000000-E 610  324 TON 47.00 15228.00 76.00 24624.00 76.00 24624.00ASP CONC BASE CRS B25.0B
0017 1514000000-E 610  971 TON 47.00 45637.00 69.00 66999.00 69.00 66999.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  78 TON 210.00 16380.00 217.00 16926.00 217.00 16926.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  3 EA  300.00 900.00 250.00 750.00 250.00 750.00RIGHT OF WAY MARKERS
0020 2154000000-N 820  4 EA  750.00 3000.00 580.00 2320.00 580.00 2320.00METAL FUNNELS
0021 2165000000-E 820  76 LF  35.00 2660.00 17.00 1292.00 17.00 1292.0012"FUNNEL DRAIN PIPE
0022 2176000000-E 820  4 EA  225.00 900.00 160.00 640.00 160.00 640.0012"FUNNEL DRAIN ELBOWS
0023 2556000000-E 846  100 LF  22.00 2200.00 23.00 2300.00 23.00 2300.00SHOULDER BERM GUTTER
0024 3030000000-E 862  475 LF  10.00 4750.00 10.20 4845.00 10.20 4845.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 22.00 110.00 22.00 110.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  900.00 3600.00 806.00 3224.00 806.00 3224.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1590.00 6360.00 1590.00 6360.00GR ANCHOR TYPE 350
0028 3649000000-E 876  4 TON 75.00 300.00 80.00 320.00 80.00 320.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  166 SY  2.00 332.00 3.00 498.00 3.00 498.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  256 SF  9.00 2304.00 8.00 2048.00 8.00 2048.00WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  144 SF  5.00 720.00 4.00 576.00 4.00 576.00WORK ZONE SIGNS (BARRICDE
0032 4445000000-E 1145  104 LF  12.00 1248.00 10.50 1092.00 10.50 1092.00BARRICADES (TYPE III)
0033 4685000000-E 1205  3,200 LF  1.00 3200.00 0.90 2880.00 0.90 2880.00THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  3,200 LF  0.70 2240.00 0.65 2080.00 0.65 2080.00THERMO PVT MKG LINES 4"120
0035 4900000000-N 1252  20 EA  10.00 200.00 8.00 160.00 8.00 160.00PERM RAISED PVMT MARKERS
0036 5300000000-E 1505  23 TON 35.00 805.00 35.00 805.00 35.00 805.00FND CONDIT MAT CL *******

(VI)



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 8 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

Allegheny Construction  Co., Inc. UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

ROANOKE,  VA JOHNSTON,  IA JOHNSTON,  IA

0037 5306000000-E SP   23 TON 35.00 805.00 35.00 805.00 35.00 805.00BEDDING MATL, CL ********
(IV)

0038 5444000000-E 1510  433 LF  33.00 14289.00 25.00 10825.00 25.00 10825.006"PVC WATER PIPE ********
(SDR21, 200#WP)

0039 5480000000-E 1510  300 LB  7.00 2100.00 15.00 4500.00 15.00 4500.00DI H2O FITTINGS 250# MIN
0040 5888000000-E SP   918 LF  88.00 80784.00 100.00 91800.00 100.00 91800.00GENERIC UTILITY ITEM (LF)

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL
BORE)

0041 6000000000-E 1605  2,520 LF  3.00 7560.00 2.50 6300.00 2.50 6300.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  50 TON 42.00 2100.00 30.00 1500.00 30.00 1500.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  226 TON 42.00 9492.00 30.00 6780.00 30.00 6780.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  90 TON 42.00 3780.00 30.00 2700.00 30.00 2700.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 1.5 ACR 700.00 1050.00 600.00 900.00 600.00 900.00TEMPORARY MULCHING
0046 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00 200.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  30 LF  15.00 450.00 14.00 420.00 14.00 420.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  350.00 700.00 160.00 320.00 160.00 320.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  500 CY  4.00 2000.00 6.00 3000.00 6.00 3000.00SILT EXCAVATION
0051 6033000000-E 1631  610 SY  2.00 1220.00 2.00 1220.00 2.00 1220.00SYNTHETIC ROVING
0052 6036000000-E 1631  305 SY  2.00 610.00 1.50 457.50 1.50 457.50MATTING FOR EROS CONTROL
0053 6042000000-E 1632  100 LF  5.00 500.00 2.00 200.00 2.00 200.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  65.00 9750.00 40.00 6000.00 40.00 6000.00FLOAT TURBIDITY CURTAIN
0055 6084000000-E 1660 1.5 ACR 2100.00 3150.00 1800.00 2700.00 1800.00 2700.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 85.00 85.00 100.00 100.00 100.00 100.00MOWING
0057 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 500.00 125.00 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  4.00 200.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  310 SY  10.00 3100.00 8.00 2480.00 8.00 2480.00SODDING
0061 6105000000-E 1664 10.5 M/G 100.00 1050.00 80.00 840.00 80.00 840.00WATER
0062 6108000000-E 1665 1.25 TON 450.00 562.50 400.00 500.00 400.00 500.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  70.00 140.00 40.00 80.00 40.00 80.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  16 EA  50.00 800.00 50.00 800.00 50.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 65000.00 80000.00 80000.00REMV EXIST STR **********
(17+25.00 -L-)

0066 8119000000-E 412  227 CY  18.00 4086.00 40.00 9080.00 40.00 9080.00UNCLASSIFIED STR EXCAV
0067 8182000000-E 420 182.2 CY  1100.00 200420.00 750.00 136650.00 750.00 136650.00CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 15000.00 35000.00 35000.00BRG APPR SLAB ***********

(17+25.00 -L-)
0069 8217000000-E 425  35,224 LB  0.55 19373.20 0.70 24656.80 0.70 24656.80REINF STEEL (BRIDGE)
0070 8364000000-E 450  1,085 LF  30.00 32550.00 25.00 27125.00 25.00 27125.00HP12X53 PILES
0071 8384000000-E 450  8,890 LF  34.00 302260.00 35.00 311150.00 35.00 311150.00HP14X73 PILES



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 9 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

Allegheny Construction  Co., Inc. UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

ROANOKE,  VA JOHNSTON,  IA JOHNSTON,  IA

0072 8405000000-N SP  Lump Sum 85000.00 115000.00 115000.00PNTING STL PILES @ ******
(17+25.00-L-)

0073 8503000000-E 460 1,695.75 LF  62.00 105136.50 33.00 55959.75 33.00 55959.75CONCRETE BARRIER RAIL
0074 8608000000-E 876  197 TON 52.00 10244.00 40.00 7880.00 40.00 7880.00PLAIN RIP RAP II (2'-0")
0075 8622000000-E 876  221 SY  2.00 442.00 2.00 442.00 2.00 442.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 30000.00 40000.00 40000.00ELASTOMERIC BEARINGS
0077 8762000000-E 430 9,303.25 LF  98.00 911718.50 94.00 874505.50 94.00 874505.503'-0"X 1'-9"PRESTR SLABS
0078 8897000000-N SP   1 EA  4000.00 4000.00 1000.00 1000.00 1000.00 1000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2755600.20 TOTAL 2777440.55 TOTAL 2777440.55CONTRACT TOTAL

 

    SUB-TOTAL 970370.00 SUB-TOTAL 1058991.50 SUB-TOTAL 1058991.50ROADWAY ITEMS
    SUB-TOTAL 1785230.20 SUB-TOTAL 1718449.05 SUB-TOTAL 1718449.05STRUCTURE ITEMS



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 10 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 149000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 68000.00CONSTRUCTION SURVEYING
0003 0000920000-E SP   1,950 CY  125.00 243750.00GENERIC MISCELLANEOUS ITEM (CY)

FOAMED CONCRETE
0004 0000930000-E SP   11,200 LF  15.00 168000.00GENERIC MISCELLANEOUS ITEM (LF)

TREATED TIMBER PILES
0005 0000960000-E SP   1,900 SY  5.00 9500.00GENERIC MISCELLANEOUS ITEM (SY)

FABRIC FOR FOAMED CONCRETE EM-BANKMENT
0006 0001020000-N SP   4 EA  2000.00 8000.00GENERIC MISCELLANEOUS ITEM (EA)

DYNAMIC LOAD TEST FOR TIMBER  PILES
0007 0029000000-N SP  Lump Sum 13000.00REINF BRG APPR **********

(21+50)
0008 0043000000-N 226 Lump Sum 120000.00GRADING
0009 0050000000-E 226  1 ACR 2000.00 2000.00SUPP CLEARING & GRUBBING
0010 0057000000-E 226  2,000 CY  18.00 36000.00UNDERCUT EXCAVATION
0011 0196000000-E 270  22 SY  5.00 110.00SOIL STABILIZATION FABRIC
0012 0234000000-E SP  14.7 CY  30.00 441.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL CLASS III, TYPE I
0013 0318000000-E 300  4 TON 30.00 120.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  36 LF  25.00 900.00**" SIDE DRAIN PIPE

(15")
0015 1220000000-E 545  5 TON 22.00 110.00INCIDENTAL STONE BASE
0016 1489000000-E 610  324 TON 76.00 24624.00ASP CONC BASE CRS B25.0B
0017 1514000000-E 610  971 TON 69.00 66999.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  78 TON 217.00 16926.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  3 EA  150.00 450.00RIGHT OF WAY MARKERS
0020 2154000000-N 820  4 EA  580.00 2320.00METAL FUNNELS
0021 2165000000-E 820  76 LF  16.50 1254.0012"FUNNEL DRAIN PIPE
0022 2176000000-E 820  4 EA  160.00 640.0012"FUNNEL DRAIN ELBOWS
0023 2556000000-E 846  100 LF  22.50 2250.00SHOULDER BERM GUTTER
0024 3030000000-E 862  475 LF  10.00 4750.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1100.00 4400.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00GR ANCHOR TYPE 350
0028 3649000000-E 876  4 TON 80.00 320.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  166 SY  3.00 498.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  256 SF  10.00 2560.00WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  144 SF  6.00 864.00WORK ZONE SIGNS (BARRICDE
0032 4445000000-E 1145  104 LF  12.00 1248.00BARRICADES (TYPE III)
0033 4685000000-E 1205  3,200 LF  0.62 1984.00THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  3,200 LF  0.78 2496.00THERMO PVT MKG LINES 4"120
0035 4900000000-N 1252  20 EA  10.00 200.00PERM RAISED PVMT MARKERS
0036 5300000000-E 1505  23 TON 25.00 575.00FND CONDIT MAT CL *******

(VI)



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 11 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

0037 5306000000-E SP   23 TON 25.00 575.00BEDDING MATL, CL ********
(IV)

0038 5444000000-E 1510  433 LF  15.00 6495.006"PVC WATER PIPE ********
(SDR21, 200#WP)

0039 5480000000-E 1510  300 LB  10.00 3000.00DI H2O FITTINGS 250# MIN
0040 5888000000-E SP   918 LF  60.00 55080.00GENERIC UTILITY ITEM (LF)

8"HDPE WATER PIPE, SDR 9, 200# WP (BY DIRECTIONAL
BORE)

0041 6000000000-E 1605  2,520 LF  5.00 12600.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  50 TON 30.00 1500.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  226 TON 32.00 7232.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  90 TON 30.00 2700.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 1.5 ACR 600.00 900.00TEMPORARY MULCHING
0046 6018000000-E 1620  50 LB  5.00 250.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.25 TON 400.00 100.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  30 LF  14.00 420.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  160.00 320.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  500 CY  6.00 3000.00SILT EXCAVATION
0051 6033000000-E 1631  610 SY  1.80 1098.00SYNTHETIC ROVING
0052 6036000000-E 1631  305 SY  1.45 442.25MATTING FOR EROS CONTROL
0053 6042000000-E 1632  100 LF  2.00 200.001/4" HARDWARE CLOTH
0054 6048000000-E SP   150 SY  40.00 6000.00FLOAT TURBIDITY CURTAIN
0055 6084000000-E 1660 1.5 ACR 1800.00 2700.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 80.00 80.00MOWING
0057 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 400.00 100.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  2.00 100.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  310 SY  8.00 2480.00SODDING
0061 6105000000-E 1664 10.5 M/G 80.00 840.00WATER
0062 6108000000-E 1665 1.25 TON 400.00 500.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  36.00 72.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  16 EA  50.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 67000.00REMV EXIST STR **********
(17+25.00 -L-)

0066 8119000000-E 412  227 CY  28.00 6356.00UNCLASSIFIED STR EXCAV
0067 8182000000-E 420 182.2 CY  650.00 118430.00CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 30000.00BRG APPR SLAB ***********

(17+25.00 -L-)
0069 8217000000-E 425  35,224 LB  1.10 38746.40REINF STEEL (BRIDGE)
0070 8364000000-E 450  1,085 LF  60.00 65100.00HP12X53 PILES
0071 8384000000-E 450  8,890 LF  45.00 400050.00HP14X73 PILES



SEP 18, 2002 08:58 AM CHOWAN

TIP NO B-3435 8.2030203 10:00AM 12 /  12 001

FED AID NO BRZ-1207(3) 0.303 MI SEP 17 2002 C200461
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY HOCK CREEK & APPROACHES ON SR-1207. 

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

0072 8405000000-N SP  Lump Sum 60000.00PNTING STL PILES @ ******
(17+25.00-L-)

0073 8503000000-E 460 1,695.75 LF  42.00 71221.50CONCRETE BARRIER RAIL
0074 8608000000-E 876  197 TON 50.00 9850.00PLAIN RIP RAP II (2'-0")
0075 8622000000-E 876  221 SY  4.00 884.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 18000.00ELASTOMERIC BEARINGS
0077 8762000000-E 430 9,303.25 LF  109.00 1014054.253'-0"X 1'-9"PRESTR SLABS
0078 8897000000-N SP   1 EA  2000.00 2000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2972365.40CONTRACT TOTAL

 

    SUB-TOTAL 1070673.25ROADWAY ITEMS
    SUB-TOTAL 1901692.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2293813.68CAROLINA BRIDGE COMPANY, INC.
     2  2294197.66BRYANT CONTRACTING INC.
     3  2321940.10MID EASTERN BUILDERS, INC.
     4  2370832.47S. T. WOOTEN CORPORATION
     5  2422254.78T. A. LOVING COMPANY
     6  2545930.70SANFORD CONTRACTORS, INC.
     7  2755600.20Allegheny Construction  Co., Inc.
  **  8  2777440.55UNITED CONTRACTORS, INC. D/B/A  UNITED CONTRS.,

INC. OF IOWA
    ** BID EXECUTED IMPROPERLY

** NO CORPORATE SEAL
  **  9  2777440.55UNITED CONTRACTORS, INC. D/B/A  UNITED CONTRS.,

INC. OF IOWA
    ** BOND EXECUTED IMPROPERLY

** NO CORPORATE SEAL
     10  2972365.40BRANCH HIGHWAYS, INC.
    

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM LENOIR

TIP NO  6.201008R 10:00AM 1 /  2 002

FED AID NO STATE FUNDED 17.100 MI SEP 17 2002 C200556
GRADING, DRAINAGE, MILLING & RESURFACING.

US-70 FROM WAYNE COUNTY TO SOUTHWEST CREEK BRIDGE. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE PAVING &
CONTRACTING, INC.

KINSTON,  NC GREENVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 240000.00MOBILIZATION
0002 0000960000-E SP   1,210 SY  2.50 3025.00 6.99 8457.90GENERIC MISCELLANEOUS ITEM (SY)

REMOVAL OF EXISTING CONCRETE  ISLAND
0003 0043000000-N 226 Lump Sum 9200.00 17927.28GRADING
0004 0050000000-E 226  1 ACR 2900.00 2900.00 1094.00 1094.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  56 TON 18.00 1008.00 34.14 1911.84FNDATION MATL, MINOR STRS
0006 0366000000-E 310  292 LF  20.50 5986.00 18.17 5305.6415" RC PIPE CULV III
0007 0372000000-E 310  236 LF  23.00 5428.00 21.82 5149.5218" RC PIPE CULV III
0008 0453000000-E 310  1 EA  420.00 420.00 615.60 615.60**" PIPE END SECTION

(15")
0009 0453000000-E 310  1 EA  450.00 450.00 672.00 672.00**" PIPE END SECTION

(18")
0010 1491000000-E 610  541 TON 27.00 14607.00 53.38 28878.58ASP CONC BASE CRS B25.0C
0011 1523000000-E 610  48,851 TON 28.00 1367828.00 34.73 1696595.23ASP CONC SURF CRS S9.5C
0012 1704000000-E SP   200 TON 100.00 20000.00 125.70 25140.00PATCHING EXIST PAVEMENT
0013 2286000000-N 840  2 EA  950.00 1900.00 1128.00 2256.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  2 EA  120.00 240.00 333.60 667.20FRAME W/2GRTS 840.***** STD

(840.22)
0015 2619000000-E 850  14 SY  125.00 1750.00 92.57 1295.984" CONCRETE PAVED DITCH
0016 4685000000-E 1205  8,723 LF  0.45 3925.35 0.30 2616.90THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  8,598 LF  0.50 4299.00 0.36 3095.28THERMO PVT MKG LINES 4"120
0018 4688000000-E 1205  334,113 LF  0.46 153691.98 0.48 160374.246"WIDE THERMO 90 MILS
0019 4690000000-E 1205  64,681 LF  0.60 38808.60 0.54 34927.746"WIDE THERMO 120 MILS
0020 4695000000-E 1205  1,290 LF  1.60 2064.00 1.03 1328.708"WIDE THERMO 90 MILS
0021 4700000000-E 1205  3,890 LF  1.20 4668.00 1.55 6029.5012"WIDE THERMO 90 MILS
0022 4710000000-E 1205  955 LF  3.95 3772.25 4.12 3934.6024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  20 EA  40.00 800.00 51.50 1030.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  379 EA  76.00 28804.00 66.95 25374.05THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  373,931 LF  0.16 59828.96 0.19 71046.89PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  800 LF  0.40 320.00 0.52 416.00PAINT PVMT MARKINGS 8"
0027 4825000000-E 1205  800 LF  0.80 640.00 1.03 824.00PAINT PVMT MARKINGS 12"
0028 4835000000-E 1205  200 LF  1.90 380.00 2.06 412.00PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  12 EA  28.00 336.00 36.05 432.60PAINT PVT MKG CHARACTER
0030 4845000000-N 1205  55 EA  37.00 2035.00 36.05 1982.75PAINT PVT MKG SYMBOL
0031 4900000000-N 1252  4,061 EA  3.45 14010.45 3.35 13604.35PERM RAISED PVMT MARKERS
0032 6009000000-E 1610  20 TON 50.00 1000.00 56.40 1128.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  10 TON 25.00 250.00 24.78 247.80SEDIMENT CONTROL STONE
0034 6042000000-E 1632  20 LF  15.00 300.00 6.00 120.001/4" HARDWARE CLOTH
0035 6084000000-E 1660 1.61 ACR 1136.65 1830.01 1730.40 2785.94SEEDING AND MULCHING
0036 6090000000-E 1661  18 LB  5.15 92.70 8.24 148.32SEED FOR REPAIR SEEDING
0037 6093000000-E 1661 0.02 TON 625.00 12.50 1236.00 24.72FERT FOR REPAIR SEEDING
0038 6108000000-E 1665 1.21 TON 615.00 744.15 412.00 498.52FERTILIZER TOPDRESSING



SEP 18, 2002 08:58 AM LENOIR

TIP NO  6.201008R 10:00AM 2 /  2 002

FED AID NO STATE FUNDED 17.100 MI SEP 17 2002 C200556
GRADING, DRAINAGE, MILLING & RESURFACING.

US-70 FROM WAYNE COUNTY TO SOUTHWEST CREEK BRIDGE. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE PAVING &
CONTRACTING, INC.

KINSTON,  NC GREENVILLE,  NC  

0039 1297000000-E 607  185,152 SY  0.75 138864.00MILL ASP PVMT *****" DTH
(1-1/2")

0040 1297000000-E 607  185,152 SY  1.16 214776.32MILL ASP PVMT *****" DTH
(2-1/4")

0041 1330000000-E 607  10,961 SY  2.20 24114.20INCIDENTAL MILLING
0042 1503000000-E 610  24,936 TON 27.50 685740.00ASP CONC INTR CRS I19.0C
0043 1539000000-E 610  15,862 TON 26.00 412412.00ASP CONC SURF CRS S12.5C
0044 1560000000-E 620  1,196 TON 195.00 233220.00ASP FOR PLANT MIX  PG64-22
0045 1565000000-E 620  4,026 TON 205.00 825330.00ASP FOR PLANT MIX PG70-22
0046 1330000000-E 607  12,226 SY  4.49 54894.74INCIDENTAL MILLING
0047 1503000000-E 610  675 TON 42.31 28559.25ASP CONC INTR CRS I19.0C
0048 1560000000-E 620  60 TON 200.70 12042.00ASP FOR PLANT MIX  PG64-22
0049 1565000000-E 620  3,153 TON 214.12 675120.36ASP FOR PLANT MIX PG70-22
0050 1880000000-E SP   370 TON 248.00 91760.00*GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR ADMIXTURE
0051 1880000000-E SP   7,406 TON 48.00 355488.00GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0052 1882000000-E SP   55,546 GAL 2.04 113313.84GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0053 1891000000-E SP   185,152 SY  3.43 635071.36GENERIC PAVING ITEM (SY)

HIP RECYCLED ASPHALT CONCRETE, TYPE I19.0C
0054 1891000000-E SP   185,152 SY  4.07 753568.64GENERIC PAVING ITEM (SY)

HIP RECYCLED ASPHALT CONCRETE, TYPE S12.5C

 

    TOTAL 4431811.47 TOTAL 5088167.86*CONTRACT TOTAL

 

    SUB-TOTAL 4431811.47 SUB-TOTAL 5088167.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4431811.47BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,
INC.

     2  5088167.86*GREENVILLE PAVING &  CONTRACTING, INC.



SEP 18, 2002 08:58 AM DUPLIN

TIP NO  6.241004R, 7.2411145, 7.2421145, 7.2471745 10:00AM 1 /  2 003

FED AID NO STATE FUNDED 47.390 MI SEP 17 2002 C200536
SHOULDER WIDENING & RESCONST, MILLING & RESURFACING.

NC-111 FROM NC-11 TO WAYNE COUNTY LINE, 3 SECTIONS OF NC-903 & 12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

Adams Construction Company

TARBORO,  NC KINSTON,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140800.00 46540.00 198078.00MOBILIZATION
0002 0106000000-E 230  2,892 CY  12.60 36439.20 13.84 40025.28 16.66 48180.72BORROW EXCAVATION
0003 0264000000-E SP  2.5 SMI 2585.00 6462.50 6346.00 15865.00 5469.22 13673.05GENERIC GRADING ITEM (SMI)

GRADING
0004 1220000000-E 545  655 TON 20.00 13100.00 35.00 22925.00 31.77 20809.35INCIDENTAL STONE BASE
0005 1245000000-E SP  32.4 SMI 1400.00 45360.00 2400.00 77760.00 2043.88 66221.71SHOULDER RECONSTRUCTION
0006 1297000000-E 607  530 SY  3.90 2067.00 13.00 6890.00 2.61 1383.30MILL ASP PVMT *****" DTH

(1-1/4")
0007 1297000000-E 607  103,860 SY  1.06 110091.60 1.20 124632.00 1.08 112168.80MILL ASP PVMT *****" DTH

(2-1/4")
0008 1297000000-E 607  1,300 SY  1.86 2418.00 5.75 7475.00 3.07 3991.00MILL ASP PVMT *****" DTH

(2-3/4")
0009 1297000000-E 607  4,700 SY  2.85 13395.00 4.25 19975.00 3.38 15886.00MILL ASP PVMT *****" DTH

(3-3/4")
0010 1330000000-E 607  1,800 SY  3.15 5670.00 6.80 12240.00 4.98 8964.00INCIDENTAL MILLING
0011 1489000000-E 610  14,824 TON 27.90 413589.60 31.00 459544.00 34.33 508907.92ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  16,219 TON 28.60 463863.40 25.00 405475.00 27.84 451536.96ASP CONC INTR CRS I19.0B
0013 1514000000-E 610  26,263 TON 27.55 723545.65 29.00 761627.00 29.45 773445.35ASP CONC SURF CRS S9.5A
0014 1515000000-E SP   75 TON 49.00 3675.00 50.60 3795.00 89.33 6699.75ASP CONC SURF CRS S9.5A LEVELING
0015 1519000000-E 610  26,112 TON 27.70 723302.40 28.50 744192.00 30.59 798766.08ASP CONC SURF CRS S9.5B
0016 1528000000-E 610  9,611 TON 27.55 264783.05 30.50 293135.50 31.36 301400.96ASP CONC SURF CRS S12.5B
0017 1560000000-E 620  5,338 TON 178.60 953366.80 199.00 1062262.00 212.00 1131656.00ASP FOR PLANT MIX  PG64-22
0018 1770000000-E 660  61,975 SY  0.86 53298.50 1.50 92962.50 1.02 63214.50AST, MAT COAT, #6 STONE
0019 1880000000-E SP   878 TON 92.00 80776.00 125.00 109750.00 143.33 125843.74GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0020 1880000000-E SP   3,882 TON 97.00 376554.00 115.00 446430.00 122.04 473759.28GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0021 2830000000-N 858  9 EA  350.00 3150.00 585.00 5265.00 350.00 3150.00ADJ MANHOLES
0022 2845000000-N 858  6 EA  375.00 2250.00 585.00 3510.00 280.00 1680.00ADJ METER OR VALVE BOXES
0023 4685000000-E 1205  175,809 LF  0.30 52742.70 0.30 52742.70 0.30 52742.70THERMO PVT MKG LINES 4"90
0024 4686000000-E 1205  81,762 LF  0.34 27799.08 0.34 27799.08 0.34 27799.08THERMO PVT MKG LINES 4"120
0025 4705000000-E 1205  88 LF  4.00 352.00 4.00 352.00 4.00 352.00THERMO LINES 16" 120MILS
0026 4710000000-E 1205  66 LF  5.00 330.00 5.00 330.00 5.00 330.0024"WIDE THERMO 120 MILS
0027 4721000000-E 1205  4 EA  50.00 200.00 50.00 200.00 50.00 200.00THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  6 EA  100.00 600.00 100.00 600.00 100.00 600.00THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  549,151 LF  0.09 49423.59 0.09 49423.59 0.09 49423.59PAINT PVMT MARKINGS 4"
0030 4830000000-E 1205  88 LF  2.00 176.00 2.00 176.00 2.00 176.00PAINT PVT MKGS LINES 16"
0031 4835000000-E 1205  66 LF  2.50 165.00 2.50 165.00 2.50 165.00PAINT PVT MKG LINES 24"
0032 4840000000-N 1205  4 EA  25.00 100.00 25.00 100.00 25.00 100.00PAINT PVT MKG CHARACTER
0033 4900000000-N 1252  1,561 EA  3.50 5463.50 3.50 5463.50 3.50 5463.50PERM RAISED PVMT MARKERS
0034 4905000000-N 1253  1,296 EA  26.00 33696.00 26.00 33696.00 26.00 33696.00SNOWPLB RAISED PVMT MRKER
0035 6084000000-E 1660 21.12 ACR 1080.00 22809.60 1100.00 23232.00 1213.53 25629.75SEEDING AND MULCHING
0036 7444000000-E 1725  500 LF  3.89 1945.00 8.00 4000.00 3.89 1945.00INDUCTIVE LOOP SAWCUT



SEP 18, 2002 08:58 AM DUPLIN

TIP NO  6.241004R, 7.2411145, 7.2421145, 7.2471745 10:00AM 2 /  2 003

FED AID NO STATE FUNDED 47.390 MI SEP 17 2002 C200536
SHOULDER WIDENING & RESCONST, MILLING & RESURFACING.

NC-111 FROM NC-11 TO WAYNE COUNTY LINE, 3 SECTIONS OF NC-903 & 12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

Adams Construction Company

TARBORO,  NC KINSTON,  NC ROANOKE,  VA

0037 7456000000-E 1726  150 LF  3.99 598.50 2.00 300.00 3.99 598.50LEAD-IN CABLE

 

    TOTAL 4634358.67 TOTAL 4960855.15 TOTAL 5328637.59CONTRACT TOTAL

 

    SUB-TOTAL 4634358.67 SUB-TOTAL 4960855.15 SUB-TOTAL 5328637.59ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4634358.67BARNHILL CONTRACTING CO.
     2  4960855.15BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     3  5328637.59Adams Construction Company



SEP 18, 2002 08:58 AM ONSLOW

TIP NO  6.261005R, 7.2621146 10:00AM 1 /  1 005

FED AID NO STATE FUNDED 15.490 MI SEP 17 2002 C200537
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-17 FROM JACKSONVILLE CITY LIMIT TO END OF DIVIDED HWY, 2 SECTIONS OF NC-50 & 2 SECTIONS OF SECONDARY ROADS.

ONSLOW GRADING AND PAVING,
INC

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

JACKSONVILLE,  NC KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61250.00 100000.00MOBILIZATION
0002 0106000000-E 230  3,863 CY  8.25 31869.75 17.50 67602.50BORROW EXCAVATION
0003 1220000000-E 545  443 TON 33.00 14619.00 40.00 17720.00INCIDENTAL STONE BASE
0004 1245000000-E SP  22.4 SMI 1675.00 37520.00 1000.00 22400.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  115,940 SY  0.85 98549.00 1.90 220286.00MILL ASP PVMT *****" DTH

(2-1/2")
0006 1330000000-E 607  700 SY  3.25 2275.00 14.85 10395.00INCIDENTAL MILLING
0007 1498000000-E 610  6,560 TON 32.10 210576.00 34.00 223040.00ASP CONC INTR CRS I19.0B
0008 1503000000-E 610  16,344 TON 32.10 524642.40 34.75 567954.00ASP CONC INTR CRS I19.0C
0009 1514000000-E 610  2,195 TON 30.50 66947.50 32.00 70240.00ASP CONC SURF CRS S9.5A
0010 1519000000-E 610  11,820 TON 30.50 360510.00 32.00 378240.00ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  16,058 TON 30.50 489769.00 33.00 529914.00ASP CONC SURF CRS S9.5C
0012 1560000000-E 620  1,987 TON 213.25 423727.75 214.00 425218.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  1,044 TON 224.50 234378.00 225.00 234900.00ASP FOR PLANT MIX PG70-22
0014 1880000000-E SP   600 TON 175.00 105000.00 134.00 80400.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0015 1880000000-E SP   4,900 TON 150.00 735000.00 122.00 597800.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0016 2845000000-N 858  7 EA  285.00 1995.00 585.00 4095.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  89,010 LF  0.34 30263.40 0.32 28483.20THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  28,269 LF  0.36 10176.84 0.34 9611.46THERMO PVT MKG LINES 4"120
0019 4710000000-E 1205  228 LF  5.25 1197.00 5.00 1140.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  299 EA  65.25 19509.75 62.00 18538.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  187,954 LF  0.16 30072.64 0.15 28193.10PAINT PVMT MARKINGS 4"
0022 4835000000-E 1205  228 LF  2.10 478.80 2.00 456.00PAINT PVT MKG LINES 24"
0023 4845000000-N 1205  299 EA  26.25 7848.75 25.00 7475.00PAINT PVT MKG SYMBOL
0024 4900000000-N 1252  461 EA  4.20 1936.20 4.00 1844.00PERM RAISED PVMT MARKERS
0025 4905000000-N 1253  598 EA  31.50 18837.00 30.00 17940.00SNOWPLB RAISED PVMT MRKER
0026 6084000000-E 1660 15.14 ACR 1500.00 22710.00 900.00 13626.00SEEDING AND MULCHING

 

    TOTAL 3541658.78 TOTAL 3677511.26CONTRACT TOTAL

 

    SUB-TOTAL 3541658.78 SUB-TOTAL 3677511.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3541658.78ONSLOW GRADING AND PAVING, INC
     2  3677511.26BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.



SEP 18, 2002 08:58 AM SAMPSON

TIP NO  6.281006R, 7.2811148, 7.2821148, 7.2871248 10:00AM 1 /  2 006

FED AID NO STATE FUNDED 37.860 MI SEP 17 2002 C200538
SHOULDER RECONST, MILLING & RESURFACING.

NC-24 FROM US-421 TO DUPLIN COUNTY LINE, 2 SECTIONS OF NC-41 & 11 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

TARBORO,  NC LILLINGTON,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41400.00 89000.00 105000.00MOBILIZATION
0002 0106000000-E 230  4,807 CY  9.80 47108.60 9.00 43263.00 16.00 76912.00BORROW EXCAVATION
0003 1220000000-E 545  450 TON 31.00 13950.00 29.00 13050.00 50.00 22500.00INCIDENTAL STONE BASE
0004 1245000000-E SP  26.4 SMI 1400.00 36960.00 2250.00 59400.00 1800.00 47520.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  113,350 SY  1.05 119017.50 1.00 113350.00 2.00 226700.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  19,950 SY  1.07 21346.50 1.50 29925.00 2.50 49875.00MILL ASP PVMT *****" DTH

(2")
0007 1297000000-E 607  19,360 SY  1.16 22457.60 1.52 29427.20 2.75 53240.00MILL ASP PVMT *****" DTH

(2-1/2")
0008 1330000000-E 607  350 SY  11.00 3850.00 10.00 3500.00 35.50 12425.00INCIDENTAL MILLING
0009 1498000000-E 610  25,016 TON 26.40 660422.40 30.69 767741.04 35.00 875560.00ASP CONC INTR CRS I19.0B
0010 1514000000-E 610  29,213 TON 27.20 794593.60 28.85 842795.05 35.00 1022455.00ASP CONC SURF CRS S9.5A
0011 1519000000-E 610  15,290 TON 26.00 397540.00 28.73 439281.70 36.00 550440.00ASP CONC SURF CRS S9.5B
0012 1528000000-E 610  4,758 TON 28.00 133224.00 31.60 150352.80 38.50 183183.00ASP CONC SURF CRS S12.5B
0013 1560000000-E 620  4,330 TON 179.10 775503.00 194.00 840020.00 228.35 988755.50ASP FOR PLANT MIX  PG64-22
0014 1880000000-E SP   620 TON 120.00 74400.00 40.00 24800.00 70.00 43400.00GENERIC PAVING ITEM (TON)

AGGREGATE PAVEMENT REPAIR
0015 1880000000-E SP   702 TON 86.00 60372.00 150.00 105300.00 130.00 91260.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP   1,808 TON 112.00 202496.00 150.00 271200.00 118.00 213344.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0017 1880000000-E SP   525 TON 130.00 68250.00 190.00 99750.00 93.00 48825.00GENERIC PAVING ITEM (TON)

PLANT MIX PAVEMENT REPAIR
0018 2830000000-N 858  6 EA  500.00 3000.00 1300.00 7800.00 825.00 4950.00ADJ MANHOLES
0019 2845000000-N 858  14 EA  440.00 6160.00 1000.00 14000.00 825.00 11550.00ADJ METER OR VALVE BOXES
0020 4685000000-E 1205  139,305 LF  0.32 44577.60 0.32 44577.60 0.32 44577.60THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  91,409 LF  0.34 31079.06 0.34 31079.06 0.34 31079.06THERMO PVT MKG LINES 4"120
0022 4697000000-E 1205  150 LF  1.00 150.00 1.00 150.00 1.00 150.00THERMO PVT MKG LINE 8"120
0023 4705000000-E 1205  88 LF  4.00 352.00 4.00 352.00 4.00 352.00THERMO LINES 16" 120MILS
0024 4710000000-E 1205  192 LF  5.00 960.00 5.00 960.00 5.00 960.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  16 EA  50.00 800.00 50.00 800.00 50.00 800.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  43 EA  70.00 3010.00 70.00 3010.00 70.00 3010.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  530,030 LF  0.09 47702.70 0.09 47702.70 0.09 47702.70PAINT PVMT MARKINGS 4"
0028 4830000000-E 1205  88 LF  2.00 176.00 2.00 176.00 2.00 176.00PAINT PVT MKGS LINES 16"
0029 4835000000-E 1205  144 LF  2.50 360.00 2.50 360.00 2.50 360.00PAINT PVT MKG LINES 24"
0030 4840000000-N 1205  4 EA  25.00 100.00 25.00 100.00 25.00 100.00PAINT PVT MKG CHARACTER
0031 4845000000-N 1205  30 EA  35.00 1050.00 35.00 1050.00 35.00 1050.00PAINT PVT MKG SYMBOL
0032 4900000000-N 1252  1,032 EA  3.50 3612.00 3.50 3612.00 3.50 3612.00PERM RAISED PVMT MARKERS
0033 4905000000-N 1253  1,066 EA  25.00 26650.00 25.00 26650.00 25.00 26650.00SNOWPLB RAISED PVMT MRKER
0034 6084000000-E 1660 20.87 ACR 1300.00 27131.00 2800.00 58436.00 1000.00 20870.00SEEDING AND MULCHING
0035 7444000000-E 1725  640 LF  3.39 2169.60 3.39 2169.60 3.39 2169.60INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726  150 LF  2.99 448.50 2.99 448.50 2.99 448.50LEAD-IN CABLE



SEP 18, 2002 08:58 AM SAMPSON

TIP NO  6.281006R, 7.2811148, 7.2821148, 7.2871248 10:00AM 2 /  2 006

FED AID NO STATE FUNDED 37.860 MI SEP 17 2002 C200538
SHOULDER RECONST, MILLING & RESURFACING.

NC-24 FROM US-421 TO DUPLIN COUNTY LINE, 2 SECTIONS OF NC-41 & 11 SECTIONS OF SECONDARY ROADS.

   

 

    TOTAL 3672379.66 TOTAL 4165589.25 TOTAL 4811961.96CONTRACT TOTAL

 

    SUB-TOTAL 3672379.66 SUB-TOTAL 4165589.25 SUB-TOTAL 4811961.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3672379.66BARNHILL CONTRACTING CO.
     2  4165589.25JOHNSON BROTHERS UTILITY & PAVING CO., INC.
     3  4811961.96BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.



SEP 18, 2002 08:58 AM BRUNSWICK, NEW HANOVER

TIP NO E-4400 7.2321144, 7.2521144, 7.2573244, 8.E251001 10:00AM 1 /  2 007

FED AID NO STATE FUNDED, STP-1100(13) 40.760 MI SEP 17 2002 C200539
SHOULDER WIDENING, SHOULDER RECONST, MILLING & RESURFACING.

NC-132 FROM 0.6 MILES SOUTH OF WILSHIRE BLVD TO 0.6 MILES NORTH OF HUNTERS TRAIL & 11 SECTIONS OF SECONDARY ROADS.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

BOGGS PAVING, INC.

KINSTON,  NC MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90155.00 266900.00MOBILIZATION
0002 1220000000-E 545  180 TON 37.00 6660.00 35.00 6300.00INCIDENTAL STONE BASE
0003 1245000000-E SP  33.4 SMI 1331.00 44455.40 2500.00 83500.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  210,445 SY  0.96 202027.20 1.35 284100.75MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  45,950 SY  1.88 86386.00 2.30 105685.00MILL ASP PVMT *****" DTH

(3")
0006 1330000000-E 607  9,365 SY  2.91 27252.15 5.00 46825.00INCIDENTAL MILLING
0007 1489000000-E 610  18,330 TON 35.50 650715.00 31.00 568230.00ASP CONC BASE CRS B25.0B
0008 1514000000-E 610  42,751 TON 32.15 1374444.65 31.00 1325281.00ASP CONC SURF CRS S9.5A
0009 1515000000-E SP   4,180 TON 38.00 158840.00 32.50 135850.00ASP CONC SURF CRS S9.5A LEVELING
0010 1519000000-E 610  19,342 TON 31.10 601536.20 31.00 599602.00ASP CONC SURF CRS S9.5B
0011 1560000000-E 620  5,096 TON 193.00 983528.00 200.00 1019200.00ASP FOR PLANT MIX  PG64-22
0012 1880000000-E SP   309 TON 131.00 40479.00 105.00 32445.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0013 1880000000-E SP   2,131 TON 121.00 257851.00 90.00 191790.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0014 2605000000-N SP   3 EA  1350.00 4050.00 1300.00 3900.00WHEELCHAIR RAMP
0015 2815000000-N 858  1 EA  550.00 550.00 850.00 850.00ADJ DROP INLETS
0016 2830000000-N 858  58 EA  550.00 31900.00 650.00 37700.00ADJ MANHOLES
0017 2845000000-N 858  35 EA  550.00 19250.00 550.00 19250.00ADJ METER OR VALVE BOXES
0018 3420000000-E SP   2,135 LF  7.74 16524.90 11.00 23485.00GENERIC GUARDRAIL ITEM (LF)

BIKE PATH SAFETY RAIL
0019 4685000000-E 1205  66,593 LF  0.50 33296.50 0.58 38623.94THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  44,150 LF  0.55 24282.50 0.64 28256.00THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  4,050 LF  1.00 4050.00 1.88 7614.008"WIDE THERMO 90 MILS
0022 4697000000-E 1205  211 LF  2.00 422.00 2.05 432.55THERMO PVT MKG LINE 8"120
0023 4705000000-E 1205  264 LF  3.00 792.00 2.45 646.80THERMO LINES 16" 120MILS
0024 4710000000-E 1205  2,900 LF  4.00 11600.00 4.25 12325.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  60 EA  70.00 4200.00 38.00 2280.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  342 EA  90.00 30780.00 94.00 32148.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  473,180 LF  0.16 75708.80 0.18 85172.40PAINT PVMT MARKINGS 4"
0028 4820000000-E 1205  4,461 LF  0.50 2230.50 0.34 1516.74PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  264 LF  2.00 528.00 1.00 264.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  2,900 LF  3.00 8700.00 1.85 5365.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  60 EA  35.00 2100.00 18.00 1080.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  344 EA  40.00 13760.00 35.00 12040.00PAINT PVT MKG SYMBOL
0033 4900000000-N 1252  2,989 EA  4.00 11956.00 4.25 12703.25PERM RAISED PVMT MARKERS
0034 4905000000-N 1253  994 EA  27.00 26838.00 31.00 30814.00SNOWPLB RAISED PVMT MRKER
0035 6000000000-E 1605  28,050 LF  1.80 50490.00 1.40 39270.00TEMPORARY SILT FENCE
0036 6084000000-E 1660 13.95 ACR 1580.00 22041.00 1150.00 16042.50SEEDING AND MULCHING
0037 7252000000-E 1710  3,180 LF  1.40 4452.00 2.00 6360.00MESSENGER CABLE (1/4")
0038 7288000000-E 1715  4,450 LF  6.00 26700.00 5.00 22250.00TRENCHING (PAVED)



SEP 18, 2002 08:58 AM BRUNSWICK, NEW HANOVER

TIP NO E-4400 7.2321144, 7.2521144, 7.2573244, 8.E251001 10:00AM 2 /  2 007

FED AID NO STATE FUNDED, STP-1100(13) 40.760 MI SEP 17 2002 C200539
SHOULDER WIDENING, SHOULDER RECONST, MILLING & RESURFACING.

NC-132 FROM 0.6 MILES SOUTH OF WILSHIRE BLVD TO 0.6 MILES NORTH OF HUNTERS TRAIL & 11 SECTIONS OF SECONDARY ROADS.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

BOGGS PAVING, INC.

KINSTON,  NC MONROE,  NC  

0039 7324000000-N 1716  93 EA  145.00 13485.00 200.00 18600.00JUNCTION BOX (STANDARD SIZE)
0040 7372000000-N 1721  10 EA  188.00 1880.00 250.00 2500.00GUY ASSEMBLY
0041 7420000000-E 1722  46 EA  218.00 10028.00 450.00 20700.002" RISER WITH WEATHERHEAD
0042 7444000000-E 1725  38,742 LF  4.50 174339.00 4.00 154968.00INDUCTIVE LOOP SAWCUT
0043 7456000000-E 1726  35,050 LF  1.00 35050.00 1.25 43812.50LEAD-IN CABLE
0044 7990000000-E SP   330 LF  22.00 7260.00 14.00 4620.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENECONDUIT

 

    TOTAL 5193573.80 TOTAL 5351298.43CONTRACT TOTAL

 

    SUB-TOTAL 5193573.80 SUB-TOTAL 5351298.43ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5193573.80BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,
INC.

     2  5351298.43BOGGS PAVING, INC.



SEP 18, 2002 08:58 AM PENDER

TIP NO  7.2711147, 7.2721147 10:00AM 1 /  1 008

FED AID NO STATE FUNDED 19.050 MI SEP 17 2002 C200535
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

2 SECTIONS OF NC-210 AND 2 SECTIONS OF SECONDARY ROADS. 

BOGGS PAVING, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

MONROE,  NC KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108500.00 73000.00MOBILIZATION
0002 0106000000-E 230  3,219 CY  5.00 16095.00 14.00 45066.00BORROW EXCAVATION
0003 1220000000-E 545  435 TON 30.00 13050.00 37.00 16095.00INCIDENTAL STONE BASE
0004 1245000000-E SP  21.2 SMI 2800.00 59360.00 1270.00 26924.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  62,000 SY  1.50 93000.00 1.25 77500.00MILL ASP PVMT *****" DTH

(2-1/4")
0006 1498000000-E 610  9,136 TON 31.00 283216.00 29.00 264944.00ASP CONC INTR CRS I19.0B
0007 1514000000-E 610  20,451 TON 30.50 623755.50 30.00 613530.00ASP CONC SURF CRS S9.5A
0008 1515000000-E SP   25 TON 70.00 1750.00 55.00 1375.00ASP CONC SURF CRS S9.5A LEVELING
0009 1528000000-E 610  9,056 TON 30.00 271680.00 30.00 271680.00ASP CONC SURF CRS S12.5B
0010 1560000000-E 620  2,258 TON 200.00 451600.00 203.50 459503.00ASP FOR PLANT MIX  PG64-22
0011 1880000000-E SP   270 TON 90.00 24300.00 138.00 37260.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0012 1880000000-E SP   2,430 TON 80.00 194400.00 128.00 311040.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0013 4685000000-E 1205  110,975 LF  0.28 31073.00 0.28 31073.00THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  49,443 LF  0.34 16810.62 0.34 16810.62THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  225 LF  1.00 225.00 1.00 225.00THERMO PVT MKG LINE 8"120
0016 4710000000-E 1205  52 LF  5.00 260.00 5.00 260.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  12 EA  50.00 600.00 50.00 600.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  15 EA  65.00 975.00 65.00 975.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  192,623 LF  0.12 23114.76 0.12 23114.76PAINT PVMT MARKINGS 4"
0020 4900000000-N 1252  558 EA  3.90 2176.20 3.90 2176.20PERM RAISED PVMT MARKERS
0021 4905000000-N 1253  760 EA  25.00 19000.00 25.00 19000.00SNOWPLB RAISED PVMT MRKER
0022 6084000000-E 1660 16.96 ACR 1150.00 19504.00 1080.00 18316.80SEEDING AND MULCHING

 

    TOTAL 2254445.08 TOTAL 2310468.38CONTRACT TOTAL

 

    SUB-TOTAL 2254445.08 SUB-TOTAL 2310468.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2254445.08BOGGS PAVING, INC.
     2  2310468.38BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 1 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.

LYNCHBURG,  VA WILSON,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 255000.00 263000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00 101000.00 60000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 233000.00 558000.00 194000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  20000.00 8000.00 10000.00 4000.00 8000.00 3200.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1000.00 1000.00 1500.00 1500.00 1200.00 1200.00SEALING ABANDONED WELLS
0006 0022000000-M 225  56,000 M3  6.00 336000.00 4.00 224000.00 5.00 280000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 23000.00 12500.00 11000.00REINF BRG APPR **********

(13+98.00)
0008 0036000000-M 225  5,100 M3  7.00 35700.00 7.50 38250.00 7.50 38250.00UNDERCUT EXCAVATION
0009 0080000000-M SP   100 MTN 20.00 2000.00 20.00 2000.00 17.29 1729.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  46,900 M3  6.70 314230.00 4.65 218085.00 9.60 450240.00BORROW EXCAVATION
0011 0134000000-M 240  360 M3  9.00 3240.00 10.00 3600.00 8.60 3096.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  11,070 M2  2.00 22140.00 3.50 38745.00 3.10 34317.00REMOVAL OF EXT ASPHALT PVM'T
0013 0163000000-M 250  4,920 M2  5.00 24600.00 7.50 36900.00 3.06 15055.20REMOVAL OF EXT CONC PVM'T
0014 0177000000-M 250  3,810 M2  2.50 9525.00 2.50 9525.00 1.52 5791.20BREAKING OF EXT ASPH PVMT
0015 0195000000-M 265  500 M3  8.00 4000.00 12.00 6000.00 45.16 22580.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  500 M2  2.50 1250.00 2.00 1000.00 1.28 640.00SOIL STABILIZATION FABRIC
0017 0318000000-M 300  160 MTN 25.00 4000.00 22.00 3520.00 20.83 3332.80FND CONDIT MAT'L MIN STR
0018 0342000000-M 310 58.8 M   64.00 3763.20 57.00 3351.60 72.83 4282.40****MM SIDE DRAIN PIPE

(375MM)
0019 0342000000-M 310 14.4 M   80.00 1152.00 70.00 1008.00 79.10 1139.04****MM SIDE DRAIN PIPE

(450MM)
0020 0366000000-M 310 40.8 M   85.00 3468.00 80.00 3264.00 135.12 5512.90375MM RCP CULV CLASS III
0021 0372000000-M 310 43.2 M   100.00 4320.00 87.00 3758.40 135.29 5844.53450MM RCP CULV CLASS III
0022 0378000000-M 310  84 M   125.00 10500.00 115.00 9660.00 119.84 10066.56600MM RCP CULV CLASS III
0023 0384000000-M 310 181.2 M   152.00 27542.40 120.00 21744.00 165.34 29959.61750MM RCP CULV CLASS III
0024 0588000000-M 310 34.8 M   95.00 3306.00 73.00 2540.40 106.10 3692.28450MM CS PIPE CULV 1.63MM
0025 0684000000-M 310  60 M   90.00 5400.00 80.00 4800.00 116.16 6969.60***MM BCCSP B ****

(400MM, 1.63MM)
0026 0804000000-M 310  8 EA  150.00 1200.00 160.00 1280.00 207.10 1656.80***MM BCCSP ELB B ****

(400MM, 1.63MM)
0027 0995000000-M 340  292 M   34.00 9928.00 30.00 8760.00 64.06 18705.52PIPE REMOVAL
0028 1000000000-M 462  80 M2  50.00 4000.00 120.00 9600.00 50.00 4000.00150MM SLOPE PROTECTION
0029 1011000000-N 500 Lump Sum 40000.00 175000.00 185000.00FINE GRADING
0030 1022000000-M SP   500 KG  9.00 4500.00 7.25 3625.00 7.25 3625.00SEALING PAVEMENT CRACKS
0031 1121000000-M 520  410 MTN 15.00 6150.00 20.00 8200.00 15.63 6408.30AGGREGATE BASE COURSE
0032 1220000000-M 545  1,000 MTN 17.00 17000.00 15.00 15000.00 14.94 14940.00INCIDENTAL STONE BASE
0033 1275000000-M 600  1,300 L   0.60 780.00 0.50 650.00 0.50 650.00PRIME COAT
0034 1489000000-M 610  5,000 MTN 38.00 190000.00 37.95 189750.00 37.95 189750.00ASP CONC BASE CRS B25.0B
0035 1491000000-M 610  4,970 MTN 39.00 193830.00 38.30 190351.00 38.30 190351.00ASP CONC BASE CRS B25.0C
0036 1498000000-M 610  2,910 MTN 38.00 110580.00 37.75 109852.50 37.75 109852.50ASP CONC INTR CRS I19.0B
0037 1508000000-M 610  4,000 MTN 40.00 160000.00 39.40 157600.00 39.40 157600.00ASP CONC INTR CRS I19.0D
0038 1519000000-M 610  3,890 MTN 38.00 147820.00 37.80 147042.00 37.80 147042.00ASP CONC SURF CRS S9.5B



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 2 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.

LYNCHBURG,  VA WILSON,  NC ROANOKE,  VA

0039 1550000000-M 610  7,520 MTN 38.00 285760.00 37.85 284632.00 37.85 284632.00ASP CONC SURF CRS S12.5D
0040 1560000000-M 620  820 MTN 225.00 184500.00 215.00 176300.00 215.00 176300.00ASP FOR PLANT MIX  PG64-22
0041 1565000000-M 620  190 MTN 245.00 46550.00 235.00 44650.00 235.00 44650.00ASP FOR PLANT MIX  PG70-22
0042 1570000000-M 620  415 MTN 380.00 157700.00 370.00 153550.00 370.00 153550.00ASP FOR PLANT MIX, PG 76-22
0043 1693000000-M 654  100 MTN 75.00 7500.00 150.00 15000.00 150.00 15000.00ASPH PLT MIX PVMT REPAIR
0044 2022000000-M 815  165 M3  12.00 1980.00 10.00 1650.00 10.39 1714.35SUBDRAIN EXCAVATION
0045 2033000000-M 815  130 M3  40.00 5200.00 36.00 4680.00 49.81 6475.30SUBDR FINE AGGREGATE
0046 2044000000-M 815  290 M   17.00 4930.00 15.00 4350.00 16.10 4669.00150MM PERF SUBDR PIPE
0047 2055000000-M 815  9 EA  10.00 90.00 0.50 4.50 7.38 66.42150MM SUBDR PIPE Y,T,&L'S
0048 2066000000-N 815  2 EA  200.00 400.00 150.00 300.00 149.13 298.26CONC PAD SUBDRN OUTLET
0049 2077000000-M 815  4 M   20.00 80.00 15.00 60.00 44.37 177.48150MM OUTLET PIPE (SD)
0050 2253000000-M 840 1.57 M3  865.00 1358.05 1000.00 1570.00 700.00 1099.00PIPE COLLARS
0051 2286000000-N 840  16 EA  1150.00 18400.00 1100.00 17600.00 1200.00 19200.00MASNRY DRAINAGE STRUCT
0052 2363000000-N 840  4 EA  440.00 1760.00 350.00 1400.00 300.00 1200.00FRAME W/2GRTS 840.***** STD

(840.20)
0053 2363000000-N 840  11 EA  440.00 4840.00 575.00 6325.00 300.00 3300.00FRAME W/2GRTS 840.***** STD

(840.22)
0054 2374000000-N 840  1 EA  440.00 440.00 400.00 400.00 300.00 300.00FRAME-GRT-HD 840.03 **

(F)
0055 2549000000-M 846  150 M   38.00 5700.00 33.00 4950.00 33.00 4950.00750MM CONC CURB & GUTTER
0056 2556000000-M 846  130 M   38.00 4940.00 52.60 6838.00 32.00 4160.00SHLDR BERM GUTTER
0057 2612000000-M 848  25 M2  55.00 1375.00 38.00 950.00 38.40 960.00150MM CONC DRIVEWAY
0058 2647000000-M 852  130 M2  55.00 7150.00 40.00 5200.00 40.80 5304.00125MM MONOLITHIC CONC ISL (SURF MTD)
0059 3030000000-M 862 678.18 M   31.00 21023.58 29.55 20040.22 29.55 20040.22STL BM GRDRAIL
0060 3045000000-M 862 15.24 M   36.00 548.64 33.60 512.06 33.60 512.06STL BM GRDRAIL SHOP CURV
0061 3150000000-N 862  5 EA  21.00 105.00 20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0062 3215000000-N 862  4 EA  1150.00 4600.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0063 3270000000-N SP   7 EA  1650.00 11550.00 1600.00 11200.00 1600.00 11200.00GR ANCHOR TYPE 350
0064 3360000000-M 863  1,750 M   3.50 6125.00 3.30 5775.00 3.30 5775.00REMOVE GUARDRAIL
0065 3420000000-M SP  1,257.3 M   34.50 43376.85 32.80 41239.44 32.80 41239.44GENERIC GUARDRAIL ITEM (M)

STEEL BM GUARDRAIL, DOUBLE FACED (WEAK POST)
0066 3503000000-M 866  2,100 M   6.10 12810.00 5.75 12075.00 5.75 12075.00WW WIRE FENCE 1200MM FABR
0067 3509000000-M 866  490 EA  14.50 7105.00 14.00 6860.00 14.00 6860.00100MM FENCE POSTS 2.30M
0068 3515000000-M 866  120 EA  32.00 3840.00 30.00 3600.00 30.00 3600.00125MM FENCE POSTS 2.50M
0069 3557000000-M 866  300 M   3.00 900.00 2.50 750.00 2.50 750.00ADDITIONAL BARBED WIRE
0070 3649000000-M 876  230 MTN 32.00 7360.00 34.00 7820.00 33.20 7636.00PLN RIP RAP, CLASS B
0071 3656000000-M 876  1,260 M2  2.00 2520.00 2.25 2835.00 2.00 2520.00FILTER FABRIC FOR DRAINGE
0072 4048000000-M 902  6 M3  770.00 4620.00 850.00 5100.00 700.00 4200.00RC SIGN FOOTINGS
0073 4054000000-M 902  1 M3  850.00 850.00 850.00 850.00 750.00 750.00PLN CONC SIGN FOOTINGS
0074 4060000000-M 903  2,719 KG  7.60 20664.40 4.55 12371.45 6.95 18897.05SUPPORT, BRKWY STL BEAM
0075 4072000000-M 903  238 M   21.00 4998.00 20.00 4760.00 18.50 4403.00SUPPORT, 4.5KG STEEL U-CHNL
0076 4078000000-M 903  4 EA  55.00 220.00 35.00 140.00 50.00 200.00SUPPORT, 3KG STEEL U-CHAN



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 3 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC.

LYNCHBURG,  VA WILSON,  NC ROANOKE,  VA

0077 4096000000-N 904  9 EA  140.00 1260.00 95.00 855.00 125.00 1125.00SIGN ERECTION, TYPE D
0078 4102000000-N 904  21 EA  77.00 1617.00 60.00 1260.00 70.00 1470.00SIGN ERECTION, TYPE E
0079 4108000000-N 904  9 EA  110.00 990.00 82.00 738.00 100.00 900.00SIGN ERECTION, TYPE F
0080 4110000000-N 904  6 EA  380.00 2280.00 500.00 3000.00 350.00 2100.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0081 4110000000-N 904  4 EA  330.00 1320.00 250.00 1000.00 300.00 1200.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0082 4114000000-N 904  4 EA  55.00 220.00 26.00 104.00 50.00 200.00SIGN ERECTION, MILEMARKERS
0083 4129000000-N 906  2 EA  670.00 1340.00 525.00 1050.00 600.00 1200.00RELOCATE SIGN, TYPE *****

(A)
0084 4138000000-N 907  5 EA  55.00 275.00 25.00 125.00 50.00 250.00DISPOSE SUPPORT, STL BM
0085 4152000000-N 907  8 EA  27.00 216.00 400.00 3200.00 25.00 200.00DISPOSE SIGN SYST STL BM
0086 4155000000-N 907  87 EA  6.00 522.00 8.00 696.00 5.00 435.00DISPOSE SIGN SYST U-CHAN
0087 4192000000-N 907  4 EA  11.00 44.00 8.00 32.00 10.00 40.00DISPOSE SUPPORT, U-CHAN
0088 4235000000-N 907  2 EA  210.00 420.00 215.00 430.00 200.00 400.00STOCKPILE SIGN, A OR B (GRD MTD)
0089 4400000000-M 1110  100 M2  100.00 10000.00 80.00 8000.00 95.68 9568.00WORK ZONE SIGNS (STAT)
0090 4405000000-M 1110  67 M2  150.00 10050.00 249.38 16708.46 22.31 1494.77WORK ZONE SIGNS (PORT)
0091 4410000000-M 1110  10 M2  150.00 1500.00 42.95 429.50 386.29 3862.90WORK ZONE SIGNS (BARRICAD
0092 4415000000-N 1115  2 EA  5500.00 11000.00 3840.00 7680.00 816.64 1633.28FLASHING ARROW PNL TYPE C
0093 4420000000-N 1120  2 EA  9000.00 18000.00 18280.00 36560.00 2786.53 5573.06CHANGEABLE MESSAGE SIGNS
0094 4425000000-N 1125  2 EA  250.00 500.00 12.95 25.90 12.95 25.90WARNING FLAG SETS
0095 4430000000-N 1130  80 EA  75.00 6000.00 70.00 5600.00 80.63 6450.40DRUMS
0096 4435000000-N 1135  20 EA  50.00 1000.00 25.00 500.00 37.95 759.00CONES
0097 4445000000-M 1145  96 M   50.00 4800.00 34.45 3307.20 37.68 3617.28BARRICADES (TYPE III)
0098 4450000000-N 1150  960 HR  15.00 14400.00 16.00 15360.00 175.60 168576.00FLAGGER
0099 4460000000-N 1155  4 EA  250.00 1000.00 65.00 260.00 109.00 436.00WARNING LIGHTS (TYPE B)
0100 4465000000-N 1160  4 EA  5500.00 22000.00 8750.00 35000.00 8750.00 35000.00TEMPORARY CRASH CUSHIONS
0101 4480000000-N 1165  2 EA  10000.00 20000.00 10000.00 20000.00 12500.00 25000.00TRUCK MTD IMP ATTN 60 MPH
0102 4485000000-M 1170  438 M   50.00 21900.00 55.00 24090.00 55.00 24090.00PORTABLE BARRIER
0103 4510000000-N SP   80 HR  50.00 4000.00 35.00 2800.00 50.00 4000.00POLICE
0104 4650000000-N 1251  90 EA  11.00 990.00 10.00 900.00 10.00 900.00TEMP RAISED PVMT MRKS
0105 4685000000-M 1205  5,500 M   1.60 8800.00 1.47 8085.00 1.47 8085.00100MM THERMO MKG, 2.3MMTK
0106 4686000000-M 1205  2,477 M   2.00 4954.00 1.77 4384.29 1.77 4384.29100MM THERMO MKG, 3.1MMTK
0107 4688000000-M 1205  5,600 M   1.90 10640.00 1.70 9520.00 1.70 9520.00150MM THERMO MKG 2.3MM TK
0108 4690000000-M 1205  455 M   2.40 1092.00 2.13 969.15 2.13 969.15150MM THERMO MKG 3.1MM TK
0109 4695000000-M 1205  847 M   4.50 3811.50 4.10 3472.70 4.10 3472.70200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205  40 M   18.00 720.00 16.40 656.00 16.40 656.00600MM THERMO MKG 3.1MM TK
0111 4725000000-M 1205  31 EA  100.00 3100.00 90.00 2790.00 90.00 2790.00THERMO PVT MKG SYMB 2.3MM
0112 4810000000-M 1205  13,117 M   0.60 7870.20 0.55 7214.35 0.55 7214.35PAINT PVT MKG LINES 100MM
0113 4820000000-M 1205  480 M   1.40 672.00 1.25 600.00 1.25 600.00PAINT PVT MKG LINES 200MM
0114 4835000000-M 1205  120 M   7.00 840.00 6.50 780.00 6.50 780.00PAINT PVT MKG LINES 600MM
0115 4840000000-N 1205  8 EA  44.00 352.00 40.00 320.00 40.00 320.00PAINT PVT MKG CHARACTER
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0116 4845000000-N 1205  80 EA  70.00 5600.00 60.00 4800.00 60.00 4800.00PAINT PVT MKG SYMBOL
0117 4850000000-M 1205  400 M   2.00 800.00 1.60 640.00 1.60 640.00REMVL OF 100MM LINES
0118 4900000000-N 1252  70 EA  6.00 420.00 5.00 350.00 5.00 350.00PERM RAISED PVMT MARKERS
0119 4905000000-N 1253  100 EA  44.00 4400.00 40.00 4000.00 40.00 4000.00SNOWPLB RAISED PVMT MRKER
0120 4915000000-M 1264  3 EA  60.00 180.00 25.00 75.00 25.00 75.002.1M U-CHANNEL POSTS
0121 4935000000-N 1267  50 EA  38.00 1900.00 25.80 1290.00 24.95 1247.50FLEX DELINATR (CRYSTAL)
0122 4940000000-N 1267  20 EA  38.00 760.00 25.80 516.00 24.95 499.00FLEX DELINATR (YELLOW)
0123 4945000000-N 1267  24 EA  38.00 912.00 27.80 667.20 24.95 598.80FLEX DELINATR (CRY & RED)
0124 4950000000-N 1267  24 EA  38.00 912.00 27.80 667.20 24.95 598.80FLEX DELINATR (YEL & RED)
0125 4955000000-N 1264  3 EA  100.00 300.00 85.00 255.00 50.00 150.00OBJECT MARKERS (END OF RD
0126 5010000000-M 1401  4 EA  11000.00 44000.00 10209.93 40839.72 10209.93 40839.7230.5M HIGH MOUNT STANDARD
0127 5020000000-N 1401  1 EA  3000.00 3000.00 2644.98 2644.98 2644.98 2644.98PORTABLE DRIVE UNIT
0128 5025000000-M 1402  16 M3  780.00 12480.00 748.20 11971.20 748.20 11971.20HIGH MOUNT FOUNDATIONS
0129 5030000000-N 1403  16 EA  550.00 8800.00 544.38 8710.08 544.38 8710.08HM LUMINAIRE ************

(1KW HPS )
0130 5050000000-N 1404  20 EA  1500.00 30000.00 1453.84 29076.80 1453.84 29076.80LIT STD MTLT ************

(13.7M SA, 4.6M)
0131 5070000000-N 1405  17 EA  500.00 8500.00 470.55 7999.35 470.55 7999.35STD FOUNDAT ***********

(TYPE R1)
0132 5070000000-N 1405  3 EA  500.00 1500.00 479.16 1437.48 479.16 1437.48STD FOUNDAT ***********

(TYPE R2)
0133 5085000000-N 1406  20 EA  300.00 6000.00 266.42 5328.40 266.42 5328.40LITE STD LUM RDW 250W HPS
0134 5120000000-N 1407  1 EA  1600.00 1600.00 1550.23 1550.23 1550.23 1550.23SERVICE POLE ************

(9.1M, CLASS 4)
0135 5125000000-M 1407  35 M   60.00 2100.00 56.02 1960.70 56.02 1960.70SERV LATERAL ************

(3 #1/0 USE)
0136 5145000000-N 1408  1 EA  7000.00 7000.00 6816.88 6816.88 6816.88 6816.88LITE CNTRL RW************

(240/480 VOLT)
0137 5155000000-M 1409  109 M   100.00 10900.00 93.90 10235.10 93.90 10235.10ELEC DUCT TYP BD SIZ ****

(TS3)
0138 5160000000-M 1409  89 M   100.00 8900.00 94.20 8383.80 94.20 8383.80ELEC DUCT TYP JA SIZ ****

(TS3)
0139 5205000000-M 1410  303 M   28.00 8484.00 25.76 7805.28 25.76 7805.28**#8 W/G FDR CIR * CNDUIT

(2, TS1.5)
0140 5215000000-M 1410  1,471 M   28.00 41188.00 26.72 39305.12 26.72 39305.12**#4 W/G FDR CIR * CNDUIT

(2, TS1.5)
0141 5220000000-M 1410  818 M   31.00 25358.00 29.83 24400.94 29.83 24400.94**#2 W/G FDR CIR *** CNDUIT

(2, TS1.5)
0142 5240000000-N 1411  15 EA  400.00 6000.00 374.02 5610.30 374.02 5610.30ELEC JB ************

(PC18)
0143 5300000000-M 1505  1 MTN 30.00 30.00 58.65 58.65 25.00 25.00FND CONDIT MAT'L ********

(IV)
0144 5306000000-M SP   1 MTN 30.00 30.00 58.65 58.65 25.00 25.00BEDDN MAT'L CL **********

(IV)
0145 5360000000-M 1510 15.2 M   440.00 6688.00 77.47 1177.54 150.00 2280.00150MM DI H2O PIPE 2.41MPA
0146 5480000000-M 1510  68 KG  10.00 680.00 9.02 613.36 22.00 1496.00DI H2O FITTINGS 1.72MPA
0147 5540000000-M 1510  1 EA  800.00 800.00 523.08 523.08 750.00 750.00150MM GATE V & V BX
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0148 5672000000-N 1510  2 EA  2500.00 5000.00 1018.59 2037.18 1500.00 3000.00RELOCATE EXIST FIRE HYD
0149 5816000000-N 1530  1 EA  2000.00 2000.00 404.62 404.62 1500.00 1500.00BRK DN,PLUG & FILL UT MH
0150 5822000000-N 1530  1 EA  3500.00 3500.00 973.44 973.44 1500.00 1500.00BREAK DOWN & REBUILD MH
0151 6000000000-M 1605  620 M   10.00 6200.00 6.19 3837.80 6.19 3837.80TEMPORARY SILT FENCE
0152 6006000000-M 1610  445 MTN 31.00 13795.00 36.00 16020.00 35.06 15601.70EROS CONTRL STONE CL A
0153 6009000000-M 1610  1,445 MTN 30.00 43350.00 36.00 52020.00 32.94 47598.30EROS CONTRL STONE CL B
0154 6012000000-M 1610  560 MTN 28.00 15680.00 32.00 17920.00 37.95 21252.00SEDIMENT CONTROL STONE
0155 6015000000-M 1615 2.5 HA  1050.00 2625.00 1280.00 3200.00 1112.00 2780.00TEMPORARY MULCHING
0156 6018000000-M 1620  200 KG  6.00 1200.00 12.70 2540.00 6.62 1324.00SEED FOR TEMP SEEDING
0157 6021000000-M 1620 1.75 MTN 620.00 1085.00 400.00 700.00 662.00 1158.50FERT FOR TEMP SEEDING
0158 6024000000-M 1622  20 M   33.00 660.00 50.60 1012.00 37.44 748.80TEMPORARY SLOPE DRAINS
0159 6027000000-N 1622  2 EA  300.00 600.00 230.00 460.00 500.00 1000.00INLET PROTCN @ SLOPE DRNS
0160 6030000000-M 1630  6,460 M3  1.00 6460.00 7.00 45220.00 6.71 43346.60SILT EXCAVATION
0161 6033000000-M 1631  1,400 M2  2.00 2800.00 5.16 7224.00 1.92 2688.00SYNTHETIC ROVING
0162 6036000000-M 1631  700 M2  3.10 2170.00 5.16 3612.00 1.92 1344.00MATTING FOR EROS CONTROL
0163 6042000000-M 1632  180 M   10.00 1800.00 10.00 1800.00 6.10 1098.006.4MM HARDWARE CLOTH
0164 6084000000-M 1660  5 HA  3100.00 15500.00 2488.00 12440.00 3362.00 16810.00SEEDING & MULCHING
0165 6087000000-M 1660 1.5 HA  84.00 126.00 198.00 297.00 120.00 180.00MOWING
0166 6090000000-M 1661  50 KG  14.00 700.00 69.16 3458.00 15.50 775.00SEED FOR REPAIR SEEDING
0167 6093000000-M 1661 0.25 MTN 1100.00 275.00 1000.00 250.00 900.00 225.00FERT FOR REPAIR SEEDING
0168 6096000000-M 1662  150 KG  4.10 615.00 12.71 1906.50 3.55 532.50SEED FOR SUPP SEEDING
0169 6102000000-M 1664  2,360 M2  5.20 12272.00 8.61 20319.60 7.20 16992.00SODDING
0170 6105000000-M 1664  266 KL  21.00 5586.00 23.00 6118.00 22.50 5985.00WATER
0171 6108000000-M 1665 7.75 MTN 310.00 2402.50 298.00 2309.50 331.00 2565.25FERTILIZER TOPDRESSING
0172 6114000000-N SP   10 HR  42.00 420.00 50.00 500.00 42.00 420.00SPECIALIZED HAND MOWING
0173 6117000000-N 1675  12 EA  2.00 24.00 250.00 3000.00 50.00 600.00RESPONSE FOR EROS CONTROL
0174 6123000000-M 1670  1 HA  1900.00 1900.00 1498.00 1498.00 1485.00 1485.00REFORESTATION
0175 6147000000-M SP   20 M   20.00 400.00 6.60 132.00 6.00 120.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE

STRUCTURE ITEMS

0176 8035000000-N 402 Lump Sum 92000.00 80000.00 81788.25REMV EXIST STR **********
(25+25.290 -L-)

0177 8091000000-N 410 Lump Sum 20000.00 7000.00 3471.29FND EXCAV B** STA *******
(1,  25+25.290 -L-)

0178 8119000000-M 412  2,047 M3  14.00 28658.00 5.00 10235.00 8.50 17399.50UNCL STR EXCAV
0179 8147000000-M 420 1,162.6 M2  135.00 156951.00 135.00 156951.00 167.62 194875.01REINF CONC DECK SLAB
0180 8161000000-M 420  1,020 M2  3.65 3723.00 2.00 2040.00 2.31 2356.20GROOVING BRIDGE FLOORS
0181 8182000000-M 420 104.2 M3  462.00 48140.40 625.00 65125.00 951.56 99152.55CL A CONC, BRIDGE
0182 8210000000-N 422 Lump Sum 31000.00 22000.00 16223.81BRG APPR SLAB ***********

(25+25.290 -L-)
0183 8217000000-M 425  9,841 KG  1.05 10333.05 1.00 9841.00 1.33 13088.53REINF STEEL (BRIDGE)
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0184 8238000000-M 425  631 KG  2.00 1262.00 2.25 1419.75 8.74 5514.94SPIRAL COL REINF STL STR
0185 8280000000-M 440 Lump Sum 434000.00 382000.00 441900.00STRUCTURAL STEEL
0186 8364000000-M 450  936 M   65.00 60840.00 72.00 67392.00 45.20 42307.20HP310X79 STL PILE
0187 8503000000-M 460 151.576 M   163.00 24706.89 130.00 19704.88 158.61 24041.47CONC BARRIER RAIL
0188 8531000000-M 462  760 M2  49.00 37240.00 50.00 38000.00 74.62 56711.20100MM SLOPE PROTECTION
0189 8650000000-N SP  Lump Sum 13000.00 10000.00 16234.10POT BEARINGS
0190 8657000000-N 430 Lump Sum 3300.00 3000.00 2510.91ELASTOMERIC BEARINGS
0191 8692000000-N SP  Lump Sum 3800.00 5000.00 13053.05EVAZOTE JOINT SEALS
0192 8889000000-M SP   46,565 KG  1.90 88473.50 2.00 93130.00 2.03 94526.95GENERIC STRUCTURE ITEM (KG)

MICROCOMPOSITE REINFORCING STEEL
0193 8897000000-N SP   1 EA  2500.00 2500.00 3000.00 3000.00 1106.91 1106.91GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 4835585.16 TOTAL 5096618.43 TOTAL 5251281.68CONTRACT TOTAL

 

    SUB-TOTAL 3775657.32 SUB-TOTAL 4120779.80 SUB-TOTAL 4125019.81ROADWAY ITEMS
    SUB-TOTAL 1059927.84 SUB-TOTAL 975838.63 SUB-TOTAL 1126261.87STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 65000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 693000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  8000.00 3200.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1500.00 1500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  56,000 M3  7.00 392000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 20500.00REINF BRG APPR **********

(13+98.00)
0008 0036000000-M 225  5,100 M3  11.50 58650.00UNDERCUT EXCAVATION
0009 0080000000-M SP   100 MTN 18.00 1800.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  46,900 M3  7.45 349405.00BORROW EXCAVATION
0011 0134000000-M 240  360 M3  8.00 2880.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  11,070 M2  2.25 24907.50REMOVAL OF EXT ASPHALT PVM'T
0013 0163000000-M 250  4,920 M2  5.25 25830.00REMOVAL OF EXT CONC PVM'T
0014 0177000000-M 250  3,810 M2  1.00 3810.00BREAKING OF EXT ASPH PVMT
0015 0195000000-M 265  500 M3  30.00 15000.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  500 M2  3.00 1500.00SOIL STABILIZATION FABRIC
0017 0318000000-M 300  160 MTN 21.00 3360.00FND CONDIT MAT'L MIN STR
0018 0342000000-M 310 58.8 M   75.00 4410.00****MM SIDE DRAIN PIPE

(375MM)
0019 0342000000-M 310 14.4 M   80.00 1152.00****MM SIDE DRAIN PIPE

(450MM)
0020 0366000000-M 310 40.8 M   85.00 3468.00375MM RCP CULV CLASS III
0021 0372000000-M 310 43.2 M   100.00 4320.00450MM RCP CULV CLASS III
0022 0378000000-M 310  84 M   125.00 10500.00600MM RCP CULV CLASS III
0023 0384000000-M 310 181.2 M   175.00 31710.00750MM RCP CULV CLASS III
0024 0588000000-M 310 34.8 M   86.00 2992.80450MM CS PIPE CULV 1.63MM
0025 0684000000-M 310  60 M   75.00 4500.00***MM BCCSP B ****

(400MM, 1.63MM)
0026 0804000000-M 310  8 EA  250.00 2000.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0027 0995000000-M 340  292 M   30.00 8760.00PIPE REMOVAL
0028 1000000000-M 462  80 M2  38.00 3040.00150MM SLOPE PROTECTION
0029 1011000000-N 500 Lump Sum 125000.00FINE GRADING
0030 1022000000-M SP   500 KG  7.00 3500.00SEALING PAVEMENT CRACKS
0031 1121000000-M 520  410 MTN 22.00 9020.00AGGREGATE BASE COURSE
0032 1220000000-M 545  1,000 MTN 16.50 16500.00INCIDENTAL STONE BASE
0033 1275000000-M 600  1,300 L   0.50 650.00PRIME COAT
0034 1489000000-M 610  5,000 MTN 37.95 189750.00ASP CONC BASE CRS B25.0B
0035 1491000000-M 610  4,970 MTN 38.30 190351.00ASP CONC BASE CRS B25.0C
0036 1498000000-M 610  2,910 MTN 37.75 109852.50ASP CONC INTR CRS I19.0B
0037 1508000000-M 610  4,000 MTN 39.40 157600.00ASP CONC INTR CRS I19.0D
0038 1519000000-M 610  3,890 MTN 37.80 147042.00ASP CONC SURF CRS S9.5B
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0039 1550000000-M 610  7,520 MTN 37.85 284632.00ASP CONC SURF CRS S12.5D
0040 1560000000-M 620  820 MTN 215.00 176300.00ASP FOR PLANT MIX  PG64-22
0041 1565000000-M 620  190 MTN 235.00 44650.00ASP FOR PLANT MIX  PG70-22
0042 1570000000-M 620  415 MTN 370.00 153550.00ASP FOR PLANT MIX, PG 76-22
0043 1693000000-M 654  100 MTN 105.00 10500.00ASPH PLT MIX PVMT REPAIR
0044 2022000000-M 815  165 M3  12.00 1980.00SUBDRAIN EXCAVATION
0045 2033000000-M 815  130 M3  50.00 6500.00SUBDR FINE AGGREGATE
0046 2044000000-M 815  290 M   12.00 3480.00150MM PERF SUBDR PIPE
0047 2055000000-M 815  9 EA  20.00 180.00150MM SUBDR PIPE Y,T,&L'S
0048 2066000000-N 815  2 EA  175.00 350.00CONC PAD SUBDRN OUTLET
0049 2077000000-M 815  4 M   25.00 100.00150MM OUTLET PIPE (SD)
0050 2253000000-M 840 1.57 M3  1125.00 1766.25PIPE COLLARS
0051 2286000000-N 840  16 EA  1250.00 20000.00MASNRY DRAINAGE STRUCT
0052 2363000000-N 840  4 EA  325.00 1300.00FRAME W/2GRTS 840.***** STD

(840.20)
0053 2363000000-N 840  11 EA  325.00 3575.00FRAME W/2GRTS 840.***** STD

(840.22)
0054 2374000000-N 840  1 EA  325.00 325.00FRAME-GRT-HD 840.03 **

(F)
0055 2549000000-M 846  150 M   37.00 5550.00750MM CONC CURB & GUTTER
0056 2556000000-M 846  130 M   35.00 4550.00SHLDR BERM GUTTER
0057 2612000000-M 848  25 M2  38.00 950.00150MM CONC DRIVEWAY
0058 2647000000-M 852  130 M2  35.00 4550.00125MM MONOLITHIC CONC ISL (SURF MTD)
0059 3030000000-M 862 678.18 M   29.55 20040.22STL BM GRDRAIL
0060 3045000000-M 862 15.24 M   33.60 512.06STL BM GRDRAIL SHOP CURV
0061 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0062 3215000000-N 862  4 EA  1100.00 4400.00GR ANCHOR TYPE III
0063 3270000000-N SP   7 EA  1600.00 11200.00GR ANCHOR TYPE 350
0064 3360000000-M 863  1,750 M   3.30 5775.00REMOVE GUARDRAIL
0065 3420000000-M SP  1,257.3 M   32.80 41239.44GENERIC GUARDRAIL ITEM (M)

STEEL BM GUARDRAIL, DOUBLE FACED (WEAK POST)
0066 3503000000-M 866  2,100 M   5.75 12075.00WW WIRE FENCE 1200MM FABR
0067 3509000000-M 866  490 EA  14.00 6860.00100MM FENCE POSTS 2.30M
0068 3515000000-M 866  120 EA  30.00 3600.00125MM FENCE POSTS 2.50M
0069 3557000000-M 866  300 M   2.50 750.00ADDITIONAL BARBED WIRE
0070 3649000000-M 876  230 MTN 30.00 6900.00PLN RIP RAP, CLASS B
0071 3656000000-M 876  1,260 M2  4.25 5355.00FILTER FABRIC FOR DRAINGE
0072 4048000000-M 902  6 M3  850.00 5100.00RC SIGN FOOTINGS
0073 4054000000-M 902  1 M3  850.00 850.00PLN CONC SIGN FOOTINGS
0074 4060000000-M 903  2,719 KG  4.55 12371.45SUPPORT, BRKWY STL BEAM
0075 4072000000-M 903  238 M   20.00 4760.00SUPPORT, 4.5KG STEEL U-CHNL
0076 4078000000-M 903  4 EA  35.00 140.00SUPPORT, 3KG STEEL U-CHAN
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0077 4096000000-N 904  9 EA  95.00 855.00SIGN ERECTION, TYPE D
0078 4102000000-N 904  21 EA  60.00 1260.00SIGN ERECTION, TYPE E
0079 4108000000-N 904  9 EA  82.00 738.00SIGN ERECTION, TYPE F
0080 4110000000-N 904  6 EA  500.00 3000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0081 4110000000-N 904  4 EA  250.00 1000.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0082 4114000000-N 904  4 EA  26.00 104.00SIGN ERECTION, MILEMARKERS
0083 4129000000-N 906  2 EA  525.00 1050.00RELOCATE SIGN, TYPE *****

(A)
0084 4138000000-N 907  5 EA  25.00 125.00DISPOSE SUPPORT, STL BM
0085 4152000000-N 907  8 EA  400.00 3200.00DISPOSE SIGN SYST STL BM
0086 4155000000-N 907  87 EA  8.00 696.00DISPOSE SIGN SYST U-CHAN
0087 4192000000-N 907  4 EA  8.00 32.00DISPOSE SUPPORT, U-CHAN
0088 4235000000-N 907  2 EA  215.00 430.00STOCKPILE SIGN, A OR B (GRD MTD)
0089 4400000000-M 1110  100 M2  125.00 12500.00WORK ZONE SIGNS (STAT)
0090 4405000000-M 1110  67 M2  100.00 6700.00WORK ZONE SIGNS (PORT)
0091 4410000000-M 1110  10 M2  85.00 850.00WORK ZONE SIGNS (BARRICAD
0092 4415000000-N 1115  2 EA  6000.00 12000.00FLASHING ARROW PNL TYPE C
0093 4420000000-N 1120  2 EA  17500.00 35000.00CHANGEABLE MESSAGE SIGNS
0094 4425000000-N 1125  2 EA  75.00 150.00WARNING FLAG SETS
0095 4430000000-N 1130  80 EA  45.00 3600.00DRUMS
0096 4435000000-N 1135  20 EA  25.00 500.00CONES
0097 4445000000-M 1145  96 M   40.00 3840.00BARRICADES (TYPE III)
0098 4450000000-N 1150  960 HR  16.25 15600.00FLAGGER
0099 4460000000-N 1155  4 EA  275.00 1100.00WARNING LIGHTS (TYPE B)
0100 4465000000-N 1160  4 EA  5500.00 22000.00TEMPORARY CRASH CUSHIONS
0101 4480000000-N 1165  2 EA  18000.00 36000.00TRUCK MTD IMP ATTN 60 MPH
0102 4485000000-M 1170  438 M   85.00 37230.00PORTABLE BARRIER
0103 4510000000-N SP   80 HR  30.00 2400.00POLICE
0104 4650000000-N 1251  90 EA  5.00 450.00TEMP RAISED PVMT MRKS
0105 4685000000-M 1205  5,500 M   1.65 9075.00100MM THERMO MKG, 2.3MMTK
0106 4686000000-M 1205  2,477 M   1.75 4334.75100MM THERMO MKG, 3.1MMTK
0107 4688000000-M 1205  5,600 M   1.90 10640.00150MM THERMO MKG 2.3MM TK
0108 4690000000-M 1205  455 M   2.00 910.00150MM THERMO MKG 3.1MM TK
0109 4695000000-M 1205  847 M   6.50 5505.50200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205  40 M   16.00 640.00600MM THERMO MKG 3.1MM TK
0111 4725000000-M 1205  31 EA  75.00 2325.00THERMO PVT MKG SYMB 2.3MM
0112 4810000000-M 1205  13,117 M   0.82 10755.94PAINT PVT MKG LINES 100MM
0113 4820000000-M 1205  480 M   1.00 480.00PAINT PVT MKG LINES 200MM
0114 4835000000-M 1205  120 M   7.00 840.00PAINT PVT MKG LINES 600MM
0115 4840000000-N 1205  8 EA  25.00 200.00PAINT PVT MKG CHARACTER



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 10 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

0116 4845000000-N 1205  80 EA  35.00 2800.00PAINT PVT MKG SYMBOL
0117 4850000000-M 1205  400 M   3.25 1300.00REMVL OF 100MM LINES
0118 4900000000-N 1252  70 EA  5.00 350.00PERM RAISED PVMT MARKERS
0119 4905000000-N 1253  100 EA  60.00 6000.00SNOWPLB RAISED PVMT MRKER
0120 4915000000-M 1264  3 EA  50.00 150.002.1M U-CHANNEL POSTS
0121 4935000000-N 1267  50 EA  32.00 1600.00FLEX DELINATR (CRYSTAL)
0122 4940000000-N 1267  20 EA  32.00 640.00FLEX DELINATR (YELLOW)
0123 4945000000-N 1267  24 EA  32.00 768.00FLEX DELINATR (CRY & RED)
0124 4950000000-N 1267  24 EA  32.00 768.00FLEX DELINATR (YEL & RED)
0125 4955000000-N 1264  3 EA  82.00 246.00OBJECT MARKERS (END OF RD
0126 5010000000-M 1401  4 EA  11250.00 45000.0030.5M HIGH MOUNT STANDARD
0127 5020000000-N 1401  1 EA  2800.00 2800.00PORTABLE DRIVE UNIT
0128 5025000000-M 1402  16 M3  650.00 10400.00HIGH MOUNT FOUNDATIONS
0129 5030000000-N 1403  16 EA  950.00 15200.00HM LUMINAIRE ************

(1KW HPS )
0130 5050000000-N 1404  20 EA  1600.00 32000.00LIT STD MTLT ************

(13.7M SA, 4.6M)
0131 5070000000-N 1405  17 EA  825.00 14025.00STD FOUNDAT ***********

(TYPE R1)
0132 5070000000-N 1405  3 EA  850.00 2550.00STD FOUNDAT ***********

(TYPE R2)
0133 5085000000-N 1406  20 EA  350.00 7000.00LITE STD LUM RDW 250W HPS
0134 5120000000-N 1407  1 EA  750.00 750.00SERVICE POLE ************

(9.1M, CLASS 4)
0135 5125000000-M 1407  35 M   37.00 1295.00SERV LATERAL ************

(3 #1/0 USE)
0136 5145000000-N 1408  1 EA  10000.00 10000.00LITE CNTRL RW************

(240/480 VOLT)
0137 5155000000-M 1409  109 M   28.00 3052.00ELEC DUCT TYP BD SIZ ****

(TS3)
0138 5160000000-M 1409  89 M   54.00 4806.00ELEC DUCT TYP JA SIZ ****

(TS3)
0139 5205000000-M 1410  303 M   22.00 6666.00**#8 W/G FDR CIR * CNDUIT

(2, TS1.5)
0140 5215000000-M 1410  1,471 M   23.00 33833.00**#4 W/G FDR CIR * CNDUIT

(2, TS1.5)
0141 5220000000-M 1410  818 M   26.00 21268.00**#2 W/G FDR CIR *** CNDUIT

(2, TS1.5)
0142 5240000000-N 1411  15 EA  550.00 8250.00ELEC JB ************

(PC18)
0143 5300000000-M 1505  1 MTN 28.00 28.00FND CONDIT MAT'L ********

(IV)
0144 5306000000-M SP   1 MTN 26.00 26.00BEDDN MAT'L CL **********

(IV)
0145 5360000000-M 1510 15.2 M   85.00 1292.00150MM DI H2O PIPE 2.41MPA
0146 5480000000-M 1510  68 KG  10.00 680.00DI H2O FITTINGS 1.72MPA
0147 5540000000-M 1510  1 EA  550.00 550.00150MM GATE V & V BX



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 11 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

0148 5672000000-N 1510  2 EA  600.00 1200.00RELOCATE EXIST FIRE HYD
0149 5816000000-N 1530  1 EA  425.00 425.00BRK DN,PLUG & FILL UT MH
0150 5822000000-N 1530  1 EA  1150.00 1150.00BREAK DOWN & REBUILD MH
0151 6000000000-M 1605  620 M   10.00 6200.00TEMPORARY SILT FENCE
0152 6006000000-M 1610  445 MTN 50.00 22250.00EROS CONTRL STONE CL A
0153 6009000000-M 1610  1,445 MTN 50.00 72250.00EROS CONTRL STONE CL B
0154 6012000000-M 1610  560 MTN 50.00 28000.00SEDIMENT CONTROL STONE
0155 6015000000-M 1615 2.5 HA  1112.00 2780.00TEMPORARY MULCHING
0156 6018000000-M 1620  200 KG  6.62 1324.00SEED FOR TEMP SEEDING
0157 6021000000-M 1620 1.75 MTN 662.00 1158.50FERT FOR TEMP SEEDING
0158 6024000000-M 1622  20 M   75.00 1500.00TEMPORARY SLOPE DRAINS
0159 6027000000-N 1622  2 EA  160.00 320.00INLET PROTCN @ SLOPE DRNS
0160 6030000000-M 1630  6,460 M3  8.00 51680.00SILT EXCAVATION
0161 6033000000-M 1631  1,400 M2  1.92 2688.00SYNTHETIC ROVING
0162 6036000000-M 1631  700 M2  1.92 1344.00MATTING FOR EROS CONTROL
0163 6042000000-M 1632  180 M   10.00 1800.006.4MM HARDWARE CLOTH
0164 6084000000-M 1660  5 HA  3362.00 16810.00SEEDING & MULCHING
0165 6087000000-M 1660 1.5 HA  120.00 180.00MOWING
0166 6090000000-M 1661  50 KG  15.50 775.00SEED FOR REPAIR SEEDING
0167 6093000000-M 1661 0.25 MTN 900.00 225.00FERT FOR REPAIR SEEDING
0168 6096000000-M 1662  150 KG  3.55 532.50SEED FOR SUPP SEEDING
0169 6102000000-M 1664  2,360 M2  7.20 16992.00SODDING
0170 6105000000-M 1664  266 KL  22.50 5985.00WATER
0171 6108000000-M 1665 7.75 MTN 331.00 2565.25FERTILIZER TOPDRESSING
0172 6114000000-N SP   10 HR  42.00 420.00SPECIALIZED HAND MOWING
0173 6117000000-N 1675  12 EA  50.00 600.00RESPONSE FOR EROS CONTROL
0174 6123000000-M 1670  1 HA  1485.00 1485.00REFORESTATION
0175 6147000000-M SP   20 M   55.00 1100.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE

STRUCTURE ITEMS

0176 8035000000-N 402 Lump Sum 150000.00REMV EXIST STR **********
(25+25.290 -L-)

0177 8091000000-N 410 Lump Sum 40000.00FND EXCAV B** STA *******
(1,  25+25.290 -L-)

0178 8119000000-M 412  2,047 M3  8.00 16376.00UNCL STR EXCAV
0179 8147000000-M 420 1,162.6 M2  100.00 116260.00REINF CONC DECK SLAB
0180 8161000000-M 420  1,020 M2  2.06 2101.20GROOVING BRIDGE FLOORS
0181 8182000000-M 420 104.2 M3  550.00 57310.00CL A CONC, BRIDGE
0182 8210000000-N 422 Lump Sum 17000.00BRG APPR SLAB ***********

(25+25.290 -L-)
0183 8217000000-M 425  9,841 KG  1.10 10825.10REINF STEEL (BRIDGE)



SEP 18, 2002 08:58 AM JOHNSTON

TIP NO I-2704 8.1311503 10:00AM 12 /  12 009

FED AID NO IMF-95-2(93)87 1.440 KM SEP 17 2002 C200510
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-95 & SR-1178 INTERCHANGE AT FOUR OAKS. 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

0184 8238000000-M 425  631 KG  2.00 1262.00SPIRAL COL REINF STL STR
0185 8280000000-M 440 Lump Sum 401000.00STRUCTURAL STEEL
0186 8364000000-M 450  936 M   63.00 58968.00HP310X79 STL PILE
0187 8503000000-M 460 151.576 M   84.00 12732.38CONC BARRIER RAIL
0188 8531000000-M 462  760 M2  45.00 34200.00100MM SLOPE PROTECTION
0189 8650000000-N SP  Lump Sum 11500.00POT BEARINGS
0190 8657000000-N 430 Lump Sum 7800.00ELASTOMERIC BEARINGS
0191 8692000000-N SP  Lump Sum 3000.00EVAZOTE JOINT SEALS
0192 8889000000-M SP   46,565 KG  2.00 93130.00GENERIC STRUCTURE ITEM (KG)

MICROCOMPOSITE REINFORCING STEEL
0193 8897000000-N SP   1 EA  650.00 650.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 5577340.34CONTRACT TOTAL

 

    SUB-TOTAL 4543225.66ROADWAY ITEMS
    SUB-TOTAL 1034114.68STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4835585.16W. C. ENGLISH, INC.
     2  5096618.43S. T. WOOTEN CORPORATION
     3  5251281.68BRANCH HIGHWAYS, INC.
     4  5577340.34BLYTHE CONSTRUCTION, INC.



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 1 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

DELLINGER, INC. S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC.

MONROE,  NC WILSON,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 36600.00 37000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 11000.00 11500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12000.00 5800.00 13500.00REINF BRG APPR **********

(26+02.50)
0004 0043000000-N 226 Lump Sum 160000.00 180000.00 141523.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  12.00 6000.00 14.00 7000.00 12.00 6000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  100 CY  6.00 600.00 5.50 550.00 6.00 600.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,500 CY  10.00 15000.00 9.50 14250.00 10.00 15000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  1,000 SY  2.00 2000.00 3.00 3000.00 1.75 1750.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  30 TON 25.00 750.00 45.00 1350.00 40.00 1200.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  124 LF  25.00 3100.00 24.00 2976.00 25.00 3100.0015" RC PIPE CULV III
0012 0926000000-E 320  144 LF  360.00 51840.00 330.00 47520.00 360.00 51840.00***"CS STR PL PIPE ** GA

(120", 10)
0013 0995000000-E 340  144 LF  100.00 14400.00 40.00 5760.00 100.00 14400.00PIPE REMOVAL
0014 1121000000-E 520  800 TON 15.00 12000.00 16.00 12800.00 14.50 11600.00AGGREGATE BASE COURSE
0015 1220000000-E 545  50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00INCIDENTAL STONE BASE
0016 1275000000-E 600  740 GAL 2.00 1480.00 1.45 1073.00 1.45 1073.00PRIME COAT
0017 1489000000-E 610  280 TON 50.00 14000.00 46.00 12880.00 46.00 12880.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  220 TON 50.00 11000.00 46.00 10120.00 46.00 10120.00ASP CONC INTR CRS I19.0B
0019 1514000000-E 610  650 TON 50.00 32500.00 44.50 28925.00 44.50 28925.00ASP CONC SURF CRS S9.5A
0020 1560000000-E 620  65 TON 225.00 14625.00 225.00 14625.00 225.00 14625.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 150.00 2100.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  2 EA  1400.00 2800.00 1000.00 2000.00 1400.00 2800.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  2 EA  350.00 700.00 400.00 800.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0024 2556000000-E 846  140 LF  15.00 2100.00 20.00 2800.00 14.00 1960.00SHOULDER BERM GUTTER
0025 3030000000-E 862  600 LF  10.00 6000.00 9.00 5400.00 9.00 5400.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  20.00 100.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1000.00 4000.00 900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1450.00 5800.00 1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE 350
0029 3380000000-E 862  750 LF  6.00 4500.00 5.00 3750.00 5.00 3750.00TEMP STL BM GUARDRAIL
0030 3389100000-N SP   5 EA  700.00 3500.00 800.00 4000.00 800.00 4000.00GDRL ANCH UNITS 350 TEMP
0031 3628000000-E 876  220 TON 35.00 7700.00 38.00 8360.00 35.00 7700.00PLAIN RIP RAP, CLASS I
0032 3649000000-E 876  10 TON 50.00 500.00 38.00 380.00 100.00 1000.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  500 SY  2.00 1000.00 3.00 1500.00 1.75 875.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  164 SF  10.00 1640.00 6.95 1139.80 10.00 1640.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  32 SF  5.00 160.00 3.99 127.68 10.00 320.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  20 EA  35.00 700.00 60.00 1200.00 50.00 1000.00DRUMS
0037 4435000000-N 1135  45 EA  10.00 450.00 25.00 1125.00 15.50 697.50CONES
0038 4445000000-E 1145  48 LF  15.00 720.00 10.50 504.00 10.50 504.00BARRICADES (TYPE III)
0039 4650000000-N 1251  106 EA  5.00 530.00 4.00 424.00 4.00 424.00TEMP RAISED PVMT MRKS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 2 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

DELLINGER, INC. S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC.

MONROE,  NC WILSON,  NC MOORESVILLE,  NC

0040 4810000000-E 1205  10,720 LF  0.50 5360.00 0.25 2680.00 0.25 2680.00PAINT PVMT MARKINGS 4"
0041 4900000000-N 1252  14 EA  5.00 70.00 4.00 56.00 4.00 56.00PERM RAISED PVMT MARKERS
0042 6000000000-E 1605  585 LF  4.00 2340.00 2.20 1287.00 3.50 2047.50TEMPORARY SILT FENCE
0043 6006000000-E 1610  75 TON 40.00 3000.00 42.00 3150.00 40.00 3000.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  375 TON 35.00 13125.00 38.00 14250.00 35.00 13125.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  150 TON 25.00 3750.00 27.00 4050.00 25.00 3750.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615 4.5 ACR 1000.00 4500.00 500.00 2250.00 750.00 3375.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  5.00 750.00 3.00 450.00 5.00 750.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.75 TON 1500.00 1125.00 400.00 300.00 300.00 225.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  50 LF  12.00 600.00 26.00 1300.00 12.00 600.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  2 EA  200.00 400.00 100.00 200.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0051 6030000000-E 1630  1,175 CY  5.00 5875.00 5.50 6462.50 5.00 5875.00SILT EXCAVATION
0052 6033000000-E 1631  385 SY  3.00 1155.00 1.80 693.00 1.50 577.50SYNTHETIC ROVING
0053 6036000000-E 1631  615 SY  3.00 1845.00 1.45 891.75 1.50 922.50MATTING FOR EROS CONTROL
0054 6042000000-E 1632  40 LF  6.00 240.00 5.00 200.00 5.00 200.001/4" HARDWARE CLOTH
0055 6084000000-E 1660 5.5 ACR 1200.00 6600.00 1280.00 7040.00 1150.00 6325.00SEEDING AND MULCHING
0056 6087000000-E 1660 2.5 ACR 200.00 500.00 80.00 200.00 45.00 112.50MOWING
0057 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 10.00 500.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1000.00 250.00 400.00 100.00 800.00 200.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  5.00 500.00 2.00 200.00 9.50 950.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  350 SY  7.50 2625.00 8.00 2800.00 5.00 1750.00SODDING
0061 6105000000-E 1664  6 M/G 150.00 900.00 90.00 540.00 120.00 720.00WATER
0062 6108000000-E 1665  4 TON 700.00 2800.00 380.00 1520.00 300.00 1200.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   4 HR  50.00 200.00 35.00 140.00 65.00 260.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  75.00 600.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0065 6126000000-E SP  0.14 ACR 700.00 98.00 3000.00 420.00 8500.00 1190.00STREAMBANK REFORESTATION
0079 4685000000-E 1205  2,240 LF  1.00 2240.00 0.90 2016.00 0.90 2016.00THERMO PVT MKG LINES 4"90
0080 4686000000-E 1205  2,240 LF  1.00 2240.00 0.75 1680.00 0.75 1680.00THERMO PVT MKG LINES 4"120

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 15000.00 17000.00 23100.00REMV EXIST STR **********
(26+02.50 -L-)

0067 8119000000-E 412  175 CY  8.00 1400.00 9.00 1575.00 5.50 962.50UNCLASSIFIED STR EXCAV
0068 8182000000-E 420 45.8 CY  600.00 27480.00 650.00 29770.00 850.00 38930.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 19000.00 17500.00 17900.00BRG APPR SLAB ***********

(26+02.50 -L-)
0070 8217000000-E 425  8,528 LB  1.00 8528.00 0.50 4264.00 0.68 5799.04REINF STEEL (BRIDGE)
0071 8364000000-E 450  600 LF  20.00 12000.00 24.00 14400.00 24.50 14700.00HP12X53 PILES
0072 8384000000-E 450  700 LF  25.00 17500.00 31.00 21700.00 32.50 22750.00HP14X73 PILES
0073 8405000000-N SP  Lump Sum 10000.00 11500.00 14000.00PNTING STL PILES @ ******

(26+02.50 -L-)
0074 8503000000-E 460 195.75 LF  65.00 12723.75 55.00 10766.25 45.00 8808.75CONCRETE BARRIER RAIL



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 3 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

DELLINGER, INC. S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC.

MONROE,  NC WILSON,  NC MOORESVILLE,  NC

0075 8608000000-E 876  295 TON 35.00 10325.00 36.00 10620.00 30.50 8997.50PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  326 SY  1.00 326.00 3.00 978.00 2.30 749.80FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 5000.00 3500.00 3390.00ELASTOMERIC BEARINGS
0078 8762000000-E 430  1,170 LF  78.00 91260.00 81.00 94770.00 90.00 105300.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 728875.75 TOTAL 736859.98 TOTAL 743031.09CONTRACT TOTAL

 

    SUB-TOTAL 498333.00 SUB-TOTAL 498516.73 SUB-TOTAL 477643.50ROADWAY ITEMS
    SUB-TOTAL 230542.75 SUB-TOTAL 238343.25 SUB-TOTAL 265387.59STRUCTURE ITEMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 4 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

TRADER CONSTRUCTION CO. D. W. LYLE CORPORATION T. A. LOVING COMPANY

NEW BERN,  NC MCKENNEY,  VA GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37500.00 35476.09 31300.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 8500.00 12000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9500.00 12761.02 8000.00REINF BRG APPR **********

(26+02.50)
0004 0043000000-N 226 Lump Sum 145000.00 138522.00 155000.00GRADING
0005 0050000000-E 226  1 ACR 2750.00 2750.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  5.00 2500.00 12.00 6000.00 12.00 6000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  100 CY  13.75 1375.00 6.00 600.00 6.00 600.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,500 CY  30.00 45000.00 10.00 15000.00 10.00 15000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  1,000 SY  1.40 1400.00 1.75 1750.00 1.75 1750.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  30 TON 25.00 750.00 20.00 600.00 20.00 600.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  124 LF  40.00 4960.00 25.00 3100.00 25.00 3100.0015" RC PIPE CULV III
0012 0926000000-E 320  144 LF  245.00 35280.00 348.87 50237.28 360.00 51840.00***"CS STR PL PIPE ** GA

(120", 10)
0013 0995000000-E 340  144 LF  70.00 10080.00 27.52 3962.88 100.00 14400.00PIPE REMOVAL
0014 1121000000-E 520  800 TON 25.50 20400.00 14.50 11600.00 14.50 11600.00AGGREGATE BASE COURSE
0015 1220000000-E 545  50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00INCIDENTAL STONE BASE
0016 1275000000-E 600  740 GAL 1.45 1073.00 1.45 1073.00 1.45 1073.00PRIME COAT
0017 1489000000-E 610  280 TON 46.00 12880.00 46.00 12880.00 46.00 12880.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  220 TON 46.00 10120.00 46.00 10120.00 46.00 10120.00ASP CONC INTR CRS I19.0B
0019 1514000000-E 610  650 TON 44.50 28925.00 44.50 28925.00 44.50 28925.00ASP CONC SURF CRS S9.5A
0020 1560000000-E 620  65 TON 225.00 14625.00 225.00 14625.00 225.00 14625.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 200.00 2800.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  2 EA  1500.00 3000.00 1400.00 2800.00 1400.00 2800.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  2 EA  375.00 750.00 350.00 700.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0024 2556000000-E 846  140 LF  40.00 5600.00 14.00 1960.00 14.00 1960.00SHOULDER BERM GUTTER
0025 3030000000-E 862  600 LF  9.00 5400.00 9.00 5400.00 9.00 5400.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 20.00 100.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1475.00 5900.00GR ANCHOR TYPE 350
0029 3380000000-E 862  750 LF  5.00 3750.00 5.00 3750.00 5.00 3750.00TEMP STL BM GUARDRAIL
0030 3389100000-N SP   5 EA  800.00 4000.00 800.00 4000.00 700.00 3500.00GDRL ANCH UNITS 350 TEMP
0031 3628000000-E 876  220 TON 35.00 7700.00 35.00 7700.00 35.00 7700.00PLAIN RIP RAP, CLASS I
0032 3649000000-E 876  10 TON 110.00 1100.00 50.00 500.00 50.00 500.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  500 SY  1.00 500.00 1.75 875.00 1.75 875.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  164 SF  8.50 1394.00 6.95 1139.80 7.00 1148.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  32 SF  7.50 240.00 3.99 127.68 5.00 160.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  20 EA  75.00 1500.00 52.00 1040.00 50.00 1000.00DRUMS
0037 4435000000-N 1135  45 EA  18.00 810.00 20.23 910.35 20.00 900.00CONES
0038 4445000000-E 1145  48 LF  10.50 504.00 10.50 504.00 8.00 384.00BARRICADES (TYPE III)
0039 4650000000-N 1251  106 EA  4.00 424.00 4.00 424.00 4.00 424.00TEMP RAISED PVMT MRKS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 5 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

TRADER CONSTRUCTION CO. D. W. LYLE CORPORATION T. A. LOVING COMPANY

NEW BERN,  NC MCKENNEY,  VA GOLDSBORO,  NC

0040 4810000000-E 1205  10,720 LF  0.25 2680.00 0.25 2680.00 0.25 2680.00PAINT PVMT MARKINGS 4"
0041 4900000000-N 1252  14 EA  4.00 56.00 4.00 56.00 4.00 56.00PERM RAISED PVMT MARKERS
0042 6000000000-E 1605  585 LF  2.20 1287.00 2.60 1521.00 2.50 1462.50TEMPORARY SILT FENCE
0043 6006000000-E 1610  75 TON 45.00 3375.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  375 TON 35.00 13125.00 35.00 13125.00 35.00 13125.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  150 TON 35.00 5250.00 25.00 3750.00 25.00 3750.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615 4.5 ACR 750.00 3375.00 510.20 2295.90 500.00 2250.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  5.00 750.00 3.06 459.00 3.00 450.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.75 TON 300.00 225.00 408.16 306.12 400.00 300.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  50 LF  8.00 400.00 12.00 600.00 12.00 600.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  2 EA  145.00 290.00 175.00 350.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0051 6030000000-E 1630  1,175 CY  5.00 5875.00 5.00 5875.00 5.00 5875.00SILT EXCAVATION
0052 6033000000-E 1631  385 SY  1.50 577.50 1.84 708.40 1.80 693.00SYNTHETIC ROVING
0053 6036000000-E 1631  615 SY  1.50 922.50 1.48 910.20 3.50 2152.50MATTING FOR EROS CONTROL
0054 6042000000-E 1632  40 LF  2.00 80.00 5.11 204.40 2.00 80.001/4" HARDWARE CLOTH
0055 6084000000-E 1660 5.5 ACR 1150.00 6325.00 1306.12 7183.66 1280.00 7040.00SEEDING AND MULCHING
0056 6087000000-E 1660 2.5 ACR 45.00 112.50 81.63 204.08 80.00 200.00MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 5.10 255.00 5.00 250.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 800.00 200.00 408.16 102.04 400.00 100.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  9.50 950.00 2.04 204.00 2.00 200.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  350 SY  5.00 1750.00 8.16 2856.00 8.00 2800.00SODDING
0061 6105000000-E 1664  6 M/G 120.00 720.00 91.84 551.04 90.00 540.00WATER
0062 6108000000-E 1665  4 TON 300.00 1200.00 387.76 1551.04 380.00 1520.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   4 HR  65.00 260.00 35.72 142.88 35.00 140.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  100.00 800.00 102.04 816.32 100.00 800.00RESPONSE FOR EROS CONTROL
0065 6126000000-E SP  0.14 ACR 8500.00 1190.00 3061.21 428.57 3000.00 420.00STREAMBANK REFORESTATION
0079 4685000000-E 1205  2,240 LF  0.90 2016.00 0.90 2016.00 0.90 2016.00THERMO PVT MKG LINES 4"90
0080 4686000000-E 1205  2,240 LF  0.75 1680.00 0.75 1680.00 0.75 1680.00THERMO PVT MKG LINES 4"120

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 15000.00 32942.07 23000.00REMV EXIST STR **********
(26+02.50 -L-)

0067 8119000000-E 412  175 CY  6.75 1181.25 17.70 3097.50 11.00 1925.00UNCLASSIFIED STR EXCAV
0068 8182000000-E 420 45.8 CY  595.00 27251.00 862.19 39488.30 750.00 34350.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 20000.00 27303.22 15500.00BRG APPR SLAB ***********

(26+02.50 -L-)
0070 8217000000-E 425  8,528 LB  0.45 3837.60 0.78 6651.84 0.60 5116.80REINF STEEL (BRIDGE)
0071 8364000000-E 450  600 LF  35.00 21000.00 22.63 13578.00 27.00 16200.00HP12X53 PILES
0072 8384000000-E 450  700 LF  34.40 24080.00 35.11 24577.00 37.00 25900.00HP14X73 PILES
0073 8405000000-N SP  Lump Sum 5600.00 7936.47 15000.00PNTING STL PILES @ ******

(26+02.50 -L-)
0074 8503000000-E 460 195.75 LF  50.00 9787.50 49.46 9681.80 56.00 10962.00CONCRETE BARRIER RAIL



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 6 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

TRADER CONSTRUCTION CO. D. W. LYLE CORPORATION T. A. LOVING COMPANY

NEW BERN,  NC MCKENNEY,  VA GOLDSBORO,  NC

0075 8608000000-E 876  295 TON 30.00 8850.00 32.58 9611.10 40.00 11800.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  326 SY  1.15 374.90 2.80 912.80 1.30 423.80FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 5000.00 6685.98 7000.00ELASTOMERIC BEARINGS
0078 8762000000-E 430  1,170 LF  90.00 105300.00 97.79 114414.30 100.00 117000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 748873.75 TOTAL 751225.13 TOTAL 762471.60CONTRACT TOTAL

 

    SUB-TOTAL 501611.50 SUB-TOTAL 454344.75 SUB-TOTAL 478294.00ROADWAY ITEMS
    SUB-TOTAL 247262.25 SUB-TOTAL 296880.38 SUB-TOTAL 284177.60STRUCTURE ITEMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 7 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45370.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13000.00REINF BRG APPR **********

(26+02.50)
0004 0043000000-N 226 Lump Sum 189310.00GRADING
0005 0050000000-E 226  1 ACR 1400.00 1400.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  15.00 7500.00UNDERCUT EXCAVATION
0007 0134000000-E 240  100 CY  3.50 350.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,500 CY  9.00 13500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  1,000 SY  1.25 1250.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  30 TON 21.50 645.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  124 LF  21.00 2604.0015" RC PIPE CULV III
0012 0926000000-E 320  144 LF  415.00 59760.00***"CS STR PL PIPE ** GA

(120", 10)
0013 0995000000-E 340  144 LF  38.00 5472.00PIPE REMOVAL
0014 1121000000-E 520  800 TON 15.00 12000.00AGGREGATE BASE COURSE
0015 1220000000-E 545  50 TON 35.00 1750.00INCIDENTAL STONE BASE
0016 1275000000-E 600  740 GAL 3.00 2220.00PRIME COAT
0017 1489000000-E 610  280 TON 40.00 11200.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  220 TON 45.00 9900.00ASP CONC INTR CRS I19.0B
0019 1514000000-E 610  650 TON 43.00 27950.00ASP CONC SURF CRS S9.5A
0020 1560000000-E 620  65 TON 225.00 14625.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  14 EA  230.00 3220.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  2 EA  850.00 1700.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  2 EA  325.00 650.00FRAME W/2GRTS 840.***** STD

(840.29)
0024 2556000000-E 846  140 LF  15.72 2200.80SHOULDER BERM GUTTER
0025 3030000000-E 862  600 LF  9.00 5400.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1600.00 6400.00GR ANCHOR TYPE 350
0029 3380000000-E 862  750 LF  6.25 4687.50TEMP STL BM GUARDRAIL
0030 3389100000-N SP   5 EA  700.00 3500.00GDRL ANCH UNITS 350 TEMP
0031 3628000000-E 876  220 TON 41.00 9020.00PLAIN RIP RAP, CLASS I
0032 3649000000-E 876  10 TON 47.00 470.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  500 SY  2.25 1125.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  164 SF  6.28 1029.92WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  32 SF  4.39 140.48WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  20 EA  34.50 690.00DRUMS
0037 4435000000-N 1135  45 EA  9.90 445.50CONES
0038 4445000000-E 1145  48 LF  10.90 523.20BARRICADES (TYPE III)
0039 4650000000-N 1251  106 EA  4.00 424.00TEMP RAISED PVMT MRKS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 8 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON,  NC   

0040 4810000000-E 1205  10,720 LF  0.25 2680.00PAINT PVMT MARKINGS 4"
0041 4900000000-N 1252  14 EA  4.00 56.00PERM RAISED PVMT MARKERS
0042 6000000000-E 1605  585 LF  4.00 2340.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  75 TON 55.00 4125.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  375 TON 50.00 18750.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  150 TON 42.00 6300.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615 4.5 ACR 500.00 2250.00TEMPORARY MULCHING
0047 6018000000-E 1620  150 LB  4.00 600.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.75 TON 450.00 337.50FERT FOR TEMP SEEDING
0049 6024000000-E 1622  50 LF  12.00 600.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  2 EA  270.00 540.00INLET PROTCN @ SLOPE DRNS
0051 6030000000-E 1630  1,175 CY  5.00 5875.00SILT EXCAVATION
0052 6033000000-E 1631  385 SY  2.50 962.50SYNTHETIC ROVING
0053 6036000000-E 1631  615 SY  2.25 1383.75MATTING FOR EROS CONTROL
0054 6042000000-E 1632  40 LF  4.00 160.001/4" HARDWARE CLOTH
0055 6084000000-E 1660 5.5 ACR 1000.00 5500.00SEEDING AND MULCHING
0056 6087000000-E 1660 2.5 ACR 60.00 150.00MOWING
0057 6090000000-E 1661  50 LB  3.15 157.50SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 550.00 137.50FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  2.75 275.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  350 SY  6.00 2100.00SODDING
0061 6105000000-E 1664  6 M/G 40.00 240.00WATER
0062 6108000000-E 1665  4 TON 350.00 1400.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   4 HR  65.00 260.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  200.00 1600.00RESPONSE FOR EROS CONTROL
0065 6126000000-E SP  0.14 ACR 1000.00 140.00STREAMBANK REFORESTATION
0079 4685000000-E 1205  2,240 LF  0.90 2016.00THERMO PVT MKG LINES 4"90
0080 4686000000-E 1205  2,240 LF  0.75 1680.00THERMO PVT MKG LINES 4"120

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 20000.00REMV EXIST STR **********
(26+02.50 -L-)

0067 8119000000-E 412  175 CY  8.50 1487.50UNCLASSIFIED STR EXCAV
0068 8182000000-E 420 45.8 CY  800.00 36640.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 27000.00BRG APPR SLAB ***********

(26+02.50 -L-)
0070 8217000000-E 425  8,528 LB  0.77 6566.56REINF STEEL (BRIDGE)
0071 8364000000-E 450  600 LF  24.00 14400.00HP12X53 PILES
0072 8384000000-E 450  700 LF  40.00 28000.00HP14X73 PILES
0073 8405000000-N SP  Lump Sum 8325.00PNTING STL PILES @ ******

(26+02.50 -L-)
0074 8503000000-E 460 195.75 LF  65.00 12723.75CONCRETE BARRIER RAIL



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3378 8.1331503 10:00AM 9 /  9 010

FED AID NO BRSTP-111(7) 0.231 MI SEP 17 2002 C200487
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NAHUNTA SWAMP & APPROACHES ON NC-111. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON,  NC   

0075 8608000000-E 876  295 TON 40.00 11800.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  326 SY  2.75 896.50FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 4000.00ELASTOMERIC BEARINGS
0078 8762000000-E 430  1,170 LF  83.10 97227.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 807614.46CONTRACT TOTAL

 

    SUB-TOTAL 538548.15ROADWAY ITEMS
    SUB-TOTAL 269066.31STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  728875.75DELLINGER, INC.
     2  736859.98S. T. WOOTEN CORPORATION
     3  743031.09DANE CONSTRUCTION, INC.
     4  748873.75TRADER CONSTRUCTION CO.
     5  751225.13D. W. LYLE CORPORATION
     6  762471.60T. A. LOVING COMPANY
     7  807614.46BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.



SEP 18, 2002 08:58 AM EDGECOMBE

TIP NO B-3170 8.2290901 10:00AM 1 /  2 011

FED AID NO BRZ-1500(5) 0.294 MI SEP 17 2002 C200436
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FISHING CREEK AND APPROACHES ON SR-1500. 

DELLINGER, INC. SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC.

MONROE,  NC SANFORD,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 40000.00 47390.46MOBILIZATION
0002 0000900000-N SP  Lump Sum 350000.00 308235.00 309235.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 20000.00 23250.00 62528.12REMV EXIST STR **********
(27+22.30-L-)

0004 8364000000-E 450  480 LF  25.00 12000.00 24.00 11520.00 26.76 12844.80HP12X53 PILES
0005 8386000000-E 450  1,200 LF  60.00 72000.00 77.35 92820.00 66.61 79932.00PP18X0.50 STL PILE
0006 8608000000-E 876  250 TON 35.00 8750.00 36.00 9000.00 35.70 8925.00PLAIN RIP RAP II (2'-0")
0007 8860000000-N SP  Lump Sum 50000.00 86500.00 44443.11GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0008 8860000000-N SP  Lump Sum 240000.00 239000.00 274012.38GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE

 

    TOTAL 802750.00 TOTAL 810325.00 TOTAL 839310.87CONTRACT TOTAL

 

    SUB-TOTAL 400000.00 SUB-TOTAL 348235.00 SUB-TOTAL 356625.46ROADWAY ITEMS
    SUB-TOTAL 402750.00 SUB-TOTAL 462090.00 SUB-TOTAL 482685.41STRUCTURE ITEMS



SEP 18, 2002 08:58 AM EDGECOMBE

TIP NO B-3170 8.2290901 10:00AM 2 /  2 011

FED AID NO BRZ-1500(5) 0.294 MI SEP 17 2002 C200436
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FISHING CREEK AND APPROACHES ON SR-1500. 

T. A. LOVING COMPANY DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION

GOLDSBORO,  NC MOORESVILLE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42700.00 43100.00 43300.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 347600.00 335000.00 350250.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 10000.00 17455.00 30000.00REMV EXIST STR **********
(27+22.30-L-)

0004 8364000000-E 450  480 LF  30.00 14400.00 25.50 12240.00 33.00 15840.00HP12X53 PILES
0005 8386000000-E 450  1,200 LF  70.00 84000.00 69.00 82800.00 77.25 92700.00PP18X0.50 STL PILE
0006 8608000000-E 876  250 TON 42.00 10500.00 29.00 7250.00 39.25 9812.50PLAIN RIP RAP II (2'-0")
0007 8860000000-N SP  Lump Sum 74500.00 106000.00 50000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0008 8860000000-N SP  Lump Sum 272000.00 260000.00 278000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE

 

    TOTAL 855700.00 TOTAL 863845.00 TOTAL 869902.50CONTRACT TOTAL

 

    SUB-TOTAL 390300.00 SUB-TOTAL 378100.00 SUB-TOTAL 393550.00ROADWAY ITEMS
    SUB-TOTAL 465400.00 SUB-TOTAL 485745.00 SUB-TOTAL 476352.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  802750.00DELLINGER, INC.
     2  810325.00SANFORD CONTRACTORS, INC.
     3  839310.87CAROLINA BRIDGE COMPANY, INC.
     4  855700.00T. A. LOVING COMPANY
     5  863845.00DANE CONSTRUCTION, INC.
     6  869902.50S. T. WOOTEN CORPORATION



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 1 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS, LLC

MOORESVILLE,  NC MOCKSVILLE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24800.00 28552.00 22500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10200.00 7500.00 6500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13500.00 9000.00 10000.00REINF BRG APPR **********

(18+30.00)
0004 0043000000-N 226 Lump Sum 12842.00 20000.00 42000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  12.00 1800.00 5.00 750.00 15.30 2295.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  8.00 160.00 6.00 120.00 20.40 408.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  100 CY  15.00 1500.00 25.00 2500.00 30.60 3060.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  2.00 200.00 3.00 300.00 2.00 200.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  35 TON 50.00 1750.00 25.00 875.00 26.00 910.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  52 LF  20.00 1040.00 16.00 832.00 20.00 1040.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  52 LF  25.00 1300.00 28.00 1456.00 25.50 1326.0015" RC PIPE CULV III
0013 0995000000-E 340  22 LF  10.00 220.00 8.00 176.00 19.00 418.00PIPE REMOVAL
0014 1220000000-E 545  50 TON 20.00 1000.00 18.00 900.00 25.50 1275.00INCIDENTAL STONE BASE
0015 1489000000-E 610  500 TON 42.00 21000.00 40.00 20000.00 43.00 21500.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  420 TON 42.00 17640.00 41.00 17220.00 43.00 18060.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  980 TON 33.00 32340.00 30.00 29400.00 34.00 33320.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  105 TON 228.00 23940.00 225.00 23625.00 235.00 24675.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 153.00 2142.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  1400.00 2800.00 1200.00 2400.00 1122.00 2244.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  350.00 700.00 300.00 600.00 320.00 640.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2473000000-N SP   3 EA  2000.00 6000.00 1500.00 4500.00 714.00 2142.00GENERIC DRAINAGE ITEM (EA)

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846  100 LF  14.00 1400.00 25.00 2500.00 25.50 2550.00SHOULDER BERM GUTTER
0024 2612000000-E 848  75 SY  30.00 2250.00 50.00 3750.00 39.00 2925.006" CONCRETE DRIVEWAY
0025 3030000000-E 862 162.5 LF  9.00 1462.50 9.00 1462.50 12.25 1990.63STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 20.40 102.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 1122.00 4488.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1632.00 6528.00GR ANCHOR TYPE 350
0029 3656000000-E 876  150 SY  2.00 300.00 2.00 300.00 2.00 300.00FILTER FABRIC FOR DRAINGE
0030 4025000000-E 901  66 SF  9.35 617.10 10.95 722.70 20.00 1320.00CONTR FURN, TYPE ***SIGN

(E)
0031 4072000000-E 903  105 LF  3.00 315.00 3.50 367.50 7.00 735.00SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  12 EA  75.00 900.00 95.00 1140.00 82.00 984.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  11 EA  20.00 220.00 25.00 275.00 10.00 110.00DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  162 SF  11.00 1782.00 7.75 1255.50 7.40 1198.80WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  9.00 864.00 4.25 408.00 5.50 528.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  60 SF  7.00 420.00 4.25 255.00 5.10 306.00WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  12.95 77.70 15.00 90.00 15.30 91.80WARNING FLAG SETS
0038 4430000000-N 1130  50 EA  48.00 2400.00 50.00 2500.00 65.00 3250.00DRUMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 2 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS, LLC

MOORESVILLE,  NC MOCKSVILLE,  NC RALEIGH,  NC

0039 4445000000-E 1145  24 LF  12.00 288.00 10.50 252.00 8.50 204.00BARRICADES (TYPE III)
0040 4455000000-N 1150  12 MD  150.00 1800.00 120.00 1440.00 180.00 2160.00FLAGGER
0041 4810000000-E 1205  34,400 LF  0.15 5160.00 0.15 5160.00 0.15 5160.00PAINT PVMT MARKINGS 4"
0042 4850000000-E 1205  500 LF  1.00 500.00 1.00 500.00 1.00 500.00LINE REMOVAL 4" WIDE
0043 4900000000-N 1252  108 EA  5.00 540.00 5.00 540.00 5.10 550.80PERM RAISED PVMT MARKERS
0044 4915000000-E 1264  4 EA  25.00 100.00 25.00 100.00 51.00 204.007' U-CHANNEL POSTS
0045 4957000000-N 1264  4 EA  50.00 200.00 50.00 200.00 76.50 306.00OBJECT MARKERS (TYPE **)

(3)
0046 5300000000-E 1505 20.5 TON 30.00 615.00 25.00 512.50 30.60 627.30FND CONDIT MAT CL *******

(VI)
0047 5306000000-E SP  20.5 TON 30.00 615.00 25.00 512.50 30.60 627.30BEDDING MATL, CL ********

(IV)
0048 5480000000-E 1510  1,050 LB  2.00 2100.00 2.50 2625.00 8.00 8400.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   2 EA  92.60 185.20 400.00 800.00 1326.00 2652.00GENERIC UTILITY ITEM (EA)

CONCRETE THRUST BLOCK
0050 5888000000-E SP   373 LF  29.62 11048.26 115.00 42895.00 100.00 37300.00GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  193.6 LF  29.62 5734.43 31.00 6001.60 56.00 10841.60GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY OPEN   CUT
0052 6000000000-E 1605  500 LF  1.90 950.00 2.60 1300.00 3.00 1500.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 30.00 2250.00 32.50 2437.50 46.00 3450.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  165 TON 35.00 5775.00 32.50 5362.50 46.00 7590.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  60 TON 30.00 1800.00 25.00 1500.00 30.60 1836.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 1500.00 2250.00 1000.00 1500.00 1020.00 1530.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  5.00 250.00 3.00 150.00 5.10 255.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 300.00 75.00 600.00 150.00 1530.00 382.50FERT FOR TEMP SEEDING
0059 6030000000-E 1630  265 CY  5.00 1325.00 6.00 1590.00 10.20 2703.00SILT EXCAVATION
0060 6033000000-E 1631  670 SY  1.50 1005.00 1.25 837.50 2.00 1340.00SYNTHETIC ROVING
0061 6036000000-E 1631  340 SY  1.50 510.00 1.65 561.00 3.00 1020.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  1.80 72.00 4.00 160.00 15.30 612.001/4" HARDWARE CLOTH
0063 6084000000-E 1660 1.5 ACR 2500.00 3750.00 2500.00 3750.00 1224.00 1836.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 50.00 50.00 100.00 100.00 255.00 255.00MOWING
0065 6090000000-E 1661  50 LB  15.00 750.00 8.00 400.00 5.10 255.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 850.00 212.50 600.00 150.00 1020.00 255.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  12.00 600.00 3.00 150.00 5.10 255.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  175 SY  5.00 875.00 8.00 1400.00 7.00 1225.00SODDING
0069 6105000000-E 1664 7.5 M/G 120.00 900.00 100.00 750.00 153.00 1147.50WATER
0070 6108000000-E 1665 1.25 TON 350.00 437.50 400.00 500.00 714.00 892.50FERTILIZER TOPDRESSING
0071 6114000000-N SP   1 HR  65.00 65.00 75.00 75.00 76.50 76.50SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 76.50 612.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 20400.00 12000.00 8200.00REMV EXIST STR **********
(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 3 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS, LLC

MOORESVILLE,  NC MOCKSVILLE,  NC RALEIGH,  NC

0074 8119000000-E 412  415 CY  6.00 2490.00 6.00 2490.00 9.50 3942.50UNCLASSIFIED STR EXCAV
0075 8182000000-E 420 52.6 CY  800.00 42080.00 650.00 34190.00 600.00 31560.00CLASS A CONCRETE (BRIDGE)
0076 8210000000-N 422 Lump Sum 17200.00 17000.00 21000.00BRG APPR SLAB ***********

(18+30.00 -L-)
0077 8217000000-E 425  9,104 LB  0.70 6372.80 0.75 6828.00 0.60 5462.40REINF STEEL (BRIDGE)
0078 8364000000-E 450  490 LF  26.10 12789.00 25.00 12250.00 20.00 9800.00HP12X53 PILES
0079 8384000000-E 450  560 LF  29.00 16240.00 28.00 15680.00 26.00 14560.00HP14X73 PILES
0080 8405000000-N SP  Lump Sum 10500.00 8000.00 6900.00PNTING STL PILES @ ******

(18+30.00 -L-)
0081 8503000000-E 460  155 LF  58.00 8990.00 45.00 6975.00 61.00 9455.00CONCRETE BARRIER RAIL
0082 8608000000-E 876  570 TON 27.50 15675.00 35.00 19950.00 30.00 17100.00PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  575 SY  2.05 1178.75 2.00 1150.00 2.00 1150.00FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 2500.00 2200.00 1700.00ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,085 LF  83.50 90597.50 85.00 92225.00 73.00 79205.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 500291.24 TOTAL 512891.30 TOTAL 532659.13CONTRACT TOTAL

 

    SUB-TOTAL 253278.19 SUB-TOTAL 281953.30 SUB-TOTAL 322624.23ROADWAY ITEMS
    SUB-TOTAL 247013.05 SUB-TOTAL 230938.00 SUB-TOTAL 210034.90STRUCTURE ITEMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 4 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28300.00 27200.00 36351.43MOBILIZATION
0002 0000400000-N 801 Lump Sum 8000.00 10500.00 7500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 7000.00 6800.00 13433.72REINF BRG APPR **********

(18+30.00)
0004 0043000000-N 226 Lump Sum 30000.00 20000.00 12840.00GRADING
0005 0050000000-E 226  1 ACR 1800.00 1800.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  7.00 1050.00 12.00 1800.00 12.00 1800.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  8.00 160.00 8.00 160.00 8.00 160.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  100 CY  12.00 1200.00 15.00 1500.00 15.00 1500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  3.60 360.00 2.00 200.00 2.00 200.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  35 TON 20.00 700.00 38.00 1330.00 20.00 700.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  52 LF  22.00 1144.00 20.00 1040.00 20.00 1040.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  52 LF  24.50 1274.00 25.00 1300.00 25.00 1300.0015" RC PIPE CULV III
0013 0995000000-E 340  22 LF  9.00 198.00 10.00 220.00 10.00 220.00PIPE REMOVAL
0014 1220000000-E 545  50 TON 17.00 850.00 20.00 1000.00 20.00 1000.00INCIDENTAL STONE BASE
0015 1489000000-E 610  500 TON 40.00 20000.00 40.00 20000.00 42.00 21000.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  420 TON 41.00 17220.00 41.00 17220.00 42.00 17640.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  980 TON 39.00 38220.00 39.00 38220.00 33.00 32340.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  105 TON 225.00 23625.00 225.00 23625.00 228.00 23940.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 150.00 2100.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  1600.00 3200.00 1400.00 2800.00 1400.00 2800.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  450.00 900.00 350.00 700.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2473000000-N SP   3 EA  300.00 900.00 2000.00 6000.00 2000.00 6000.00GENERIC DRAINAGE ITEM (EA)

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846  100 LF  18.00 1800.00 14.00 1400.00 14.00 1400.00SHOULDER BERM GUTTER
0024 2612000000-E 848  75 SY  35.00 2625.00 30.00 2250.00 30.00 2250.006" CONCRETE DRIVEWAY
0025 3030000000-E 862 162.5 LF  9.75 1584.38 9.75 1584.38 9.00 1462.50STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  20.00 100.00 36.00 180.00 30.00 150.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  750.00 3000.00 738.00 2952.00 900.00 3600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1475.00 5900.00 1478.00 5912.00 1500.00 6000.00GR ANCHOR TYPE 350
0029 3656000000-E 876  150 SY  3.00 450.00 2.00 300.00 2.00 300.00FILTER FABRIC FOR DRAINGE
0030 4025000000-E 901  66 SF  20.00 1320.00 9.35 617.10 19.00 1254.00CONTR FURN, TYPE ***SIGN

(E)
0031 4072000000-E 903  105 LF  7.00 735.00 3.00 315.00 3.95 414.75SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  12 EA  80.00 960.00 75.00 900.00 75.50 906.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  11 EA  10.00 110.00 20.00 220.00 18.70 205.70DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  162 SF  8.00 1296.00 6.95 1125.90 7.89 1278.18WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  5.00 480.00 10.00 960.00 7.86 754.56WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  60 SF  5.00 300.00 6.95 417.00 4.49 269.40WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  15.00 90.00 12.95 77.70 10.95 65.70WARNING FLAG SETS
0038 4430000000-N 1130  50 EA  50.00 2500.00 65.00 3250.00 53.19 2659.50DRUMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 5 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

0039 4445000000-E 1145  24 LF  8.00 192.00 10.50 252.00 10.98 263.52BARRICADES (TYPE III)
0040 4455000000-N 1150  12 MD  110.00 1320.00 160.00 1920.00 191.49 2297.88FLAGGER
0041 4810000000-E 1205  34,400 LF  0.15 5160.00 0.15 5160.00 0.15 5160.00PAINT PVMT MARKINGS 4"
0042 4850000000-E 1205  500 LF  1.00 500.00 1.00 500.00 1.00 500.00LINE REMOVAL 4" WIDE
0043 4900000000-N 1252  108 EA  5.00 540.00 5.00 540.00 5.00 540.00PERM RAISED PVMT MARKERS
0044 4915000000-E 1264  4 EA  50.00 200.00 25.00 100.00 35.00 140.007' U-CHANNEL POSTS
0045 4957000000-N 1264  4 EA  75.00 300.00 50.00 200.00 125.00 500.00OBJECT MARKERS (TYPE **)

(3)
0046 5300000000-E 1505 20.5 TON 25.00 512.50 25.00 512.50 22.00 451.00FND CONDIT MAT CL *******

(VI)
0047 5306000000-E SP  20.5 TON 25.00 512.50 25.00 512.50 20.00 410.00BEDDING MATL, CL ********

(IV)
0048 5480000000-E 1510  1,050 LB  5.00 5250.00 5.00 5250.00 1.58 1659.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   2 EA  1500.00 3000.00 660.00 1320.00 1000.00 2000.00GENERIC UTILITY ITEM (EA)

CONCRETE THRUST BLOCK
0050 5888000000-E SP   373 LF  115.00 42895.00 92.50 34502.50 92.60 34539.80GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  193.6 LF  60.00 11616.00 72.00 13939.20 26.62 5153.63GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY OPEN   CUT
0052 6000000000-E 1605  500 LF  2.60 1300.00 1.90 950.00 2.60 1300.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 60.00 4500.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  165 TON 38.00 6270.00 35.00 5775.00 35.00 5775.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  60 TON 20.00 1200.00 25.00 1500.00 25.00 1500.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 600.00 900.00 600.00 900.00 600.00 900.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00 200.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING
0059 6030000000-E 1630  265 CY  6.00 1590.00 5.00 1325.00 5.00 1325.00SILT EXCAVATION
0060 6033000000-E 1631  670 SY  1.80 1206.00 1.80 1206.00 1.80 1206.00SYNTHETIC ROVING
0061 6036000000-E 1631  340 SY  1.45 493.00 1.45 493.00 1.45 493.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  2.00 80.00 1.80 72.00 5.01 200.401/4" HARDWARE CLOTH
0063 6084000000-E 1660 1.5 ACR 1680.00 2520.00 1680.00 2520.00 1680.00 2520.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 85.00 85.00 85.00 85.00 85.00 85.00MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  175 SY  9.00 1575.00 9.00 1575.00 9.00 1575.00SODDING
0069 6105000000-E 1664 7.5 M/G 100.00 750.00 100.00 750.00 100.00 750.00WATER
0070 6108000000-E 1665 1.25 TON 400.00 500.00 400.00 500.00 400.00 500.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   1 HR  50.00 50.00 50.00 50.00 50.00 50.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  200.00 1600.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 14000.00 12500.00 14233.10REMV EXIST STR **********
(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 6 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

0074 8119000000-E 412  415 CY  15.00 6225.00 10.00 4150.00 12.91 5357.65UNCLASSIFIED STR EXCAV
0075 8182000000-E 420 52.6 CY  600.00 31560.00 690.00 36294.00 795.15 41824.89CLASS A CONCRETE (BRIDGE)
0076 8210000000-N 422 Lump Sum 12000.00 20500.00 28284.59BRG APPR SLAB ***********

(18+30.00 -L-)
0077 8217000000-E 425  9,104 LB  0.50 4552.00 0.55 5007.20 0.75 6828.00REINF STEEL (BRIDGE)
0078 8364000000-E 450  490 LF  23.00 11270.00 28.00 13720.00 24.81 12156.90HP12X53 PILES
0079 8384000000-E 450  560 LF  30.00 16800.00 36.00 20160.00 39.52 22131.20HP14X73 PILES
0080 8405000000-N SP  Lump Sum 9000.00 9000.00 5560.02PNTING STL PILES @ ******

(18+30.00 -L-)
0081 8503000000-E 460  155 LF  47.00 7285.00 63.00 9765.00 58.76 9107.80CONCRETE BARRIER RAIL
0082 8608000000-E 876  570 TON 40.00 22800.00 37.00 21090.00 34.40 19608.00PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  575 SY  1.00 575.00 4.00 2300.00 2.17 1247.75FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 3000.00 3600.00 5181.89ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,085 LF  82.50 89512.50 86.00 93310.00 95.42 103530.703'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 537397.88 TOTAL 545431.98 TOTAL 559832.16CONTRACT TOTAL

 

    SUB-TOTAL 308818.38 SUB-TOTAL 294035.78 SUB-TOTAL 284779.67ROADWAY ITEMS
    SUB-TOTAL 228579.50 SUB-TOTAL 251396.20 SUB-TOTAL 275052.49STRUCTURE ITEMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 7 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

TRADER CONSTRUCTION CO. DELLINGER, INC. SANFORD CONTRACTORS, INC.

NEW BERN,  NC MONROE,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28250.00 25000.00 25000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14750.00 15000.00 7500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9500.00 12000.00 13500.00REINF BRG APPR **********

(18+30.00)
0004 0043000000-N 226 Lump Sum 23000.00 20000.00 37764.20GRADING
0005 0050000000-E 226  1 ACR 2500.00 2500.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  4.00 600.00 12.00 1800.00 20.00 3000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  13.85 277.00 8.00 160.00 32.50 650.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  100 CY  23.75 2375.00 15.00 1500.00 12.00 1200.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  1.55 155.00 2.00 200.00 6.00 600.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  35 TON 25.00 875.00 30.00 1050.00 35.00 1225.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  52 LF  25.50 1326.00 20.00 1040.00 40.00 2080.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  52 LF  35.75 1859.00 25.00 1300.00 32.00 1664.0015" RC PIPE CULV III
0013 0995000000-E 340  22 LF  16.00 352.00 10.00 220.00 12.00 264.00PIPE REMOVAL
0014 1220000000-E 545  50 TON 18.50 925.00 35.00 1750.00 35.00 1750.00INCIDENTAL STONE BASE
0015 1489000000-E 610  500 TON 42.00 21000.00 45.00 22500.00 42.00 21000.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  420 TON 42.00 17640.00 45.00 18900.00 42.00 17640.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  980 TON 33.00 32340.00 35.00 34300.00 33.00 32340.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  105 TON 228.00 23940.00 228.00 23940.00 228.00 23940.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  14 EA  55.50 777.00 150.00 2100.00 150.00 2100.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  1585.00 3170.00 1400.00 2800.00 900.00 1800.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  345.00 690.00 350.00 700.00 375.00 750.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2473000000-N SP   3 EA  555.00 1665.00 2000.00 6000.00 730.00 2190.00GENERIC DRAINAGE ITEM (EA)

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846  100 LF  25.00 2500.00 14.00 1400.00 20.00 2000.00SHOULDER BERM GUTTER
0024 2612000000-E 848  75 SY  30.00 2250.00 30.00 2250.00 51.00 3825.006" CONCRETE DRIVEWAY
0025 3030000000-E 862 162.5 LF  9.00 1462.50 9.75 1584.38 9.00 1462.50STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 30.00 150.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  900.00 3600.00 750.00 3000.00 900.00 3600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1500.00 6000.00 1450.00 5800.00 1500.00 6000.00GR ANCHOR TYPE 350
0029 3656000000-E 876  150 SY  1.00 150.00 2.00 300.00 6.00 900.00FILTER FABRIC FOR DRAINGE
0030 4025000000-E 901  66 SF  9.35 617.10 10.00 660.00 9.35 617.10CONTR FURN, TYPE ***SIGN

(E)
0031 4072000000-E 903  105 LF  3.00 315.00 3.00 315.00 3.00 315.00SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  12 EA  75.00 900.00 75.00 900.00 75.00 900.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  11 EA  20.00 220.00 20.00 220.00 20.00 220.00DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  162 SF  7.00 1134.00 10.00 1620.00 10.00 1620.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  20.00 1920.00 10.00 960.00 20.00 1920.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  60 SF  5.00 300.00 10.00 600.00 10.00 600.00WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  35.00 210.00 25.00 150.00 20.00 120.00WARNING FLAG SETS
0038 4430000000-N 1130  50 EA  71.61 3580.50 35.00 1750.00 55.00 2750.00DRUMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 8 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

TRADER CONSTRUCTION CO. DELLINGER, INC. SANFORD CONTRACTORS, INC.

NEW BERN,  NC MONROE,  NC SANFORD,  NC

0039 4445000000-E 1145  24 LF  10.50 252.00 15.00 360.00 12.00 288.00BARRICADES (TYPE III)
0040 4455000000-N 1150  12 MD  140.00 1680.00 200.00 2400.00 200.00 2400.00FLAGGER
0041 4810000000-E 1205  34,400 LF  0.15 5160.00 0.25 8600.00 0.15 5160.00PAINT PVMT MARKINGS 4"
0042 4850000000-E 1205  500 LF  1.00 500.00 1.00 500.00 1.00 500.00LINE REMOVAL 4" WIDE
0043 4900000000-N 1252  108 EA  5.00 540.00 5.00 540.00 5.00 540.00PERM RAISED PVMT MARKERS
0044 4915000000-E 1264  4 EA  25.00 100.00 25.00 100.00 25.00 100.007' U-CHANNEL POSTS
0045 4957000000-N 1264  4 EA  50.00 200.00 50.00 200.00 50.00 200.00OBJECT MARKERS (TYPE **)

(3)
0046 5300000000-E 1505 20.5 TON 25.00 512.50 20.00 410.00 28.80 590.40FND CONDIT MAT CL *******

(VI)
0047 5306000000-E SP  20.5 TON 36.00 738.00 20.00 410.00 28.80 590.40BEDDING MATL, CL ********

(IV)
0048 5480000000-E 1510  1,050 LB  8.00 8400.00 3.00 3150.00 4.20 4410.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   2 EA  800.00 1600.00 200.00 400.00 1440.00 2880.00GENERIC UTILITY ITEM (EA)

CONCRETE THRUST BLOCK
0050 5888000000-E SP   373 LF  90.00 33570.00 180.00 67140.00 115.00 42895.00GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  193.6 LF  80.00 15488.00 90.00 17424.00 54.00 10454.40GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY OPEN   CUT
0052 6000000000-E 1605  500 LF  1.90 950.00 4.00 2000.00 3.15 1575.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 44.75 3356.25 40.00 3000.00 35.00 2625.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  165 TON 44.75 7383.75 35.00 5775.00 34.00 5610.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  60 TON 29.00 1740.00 25.00 1500.00 36.00 2160.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 1000.00 1500.00 600.00 900.00 600.00 900.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  5.00 250.00 2.50 125.00 4.00 200.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 1500.00 375.00 600.00 150.00 400.00 100.00FERT FOR TEMP SEEDING
0059 6030000000-E 1630  265 CY  2.50 662.50 5.00 1325.00 15.00 3975.00SILT EXCAVATION
0060 6033000000-E 1631  670 SY  3.00 2010.00 2.00 1340.00 1.80 1206.00SYNTHETIC ROVING
0061 6036000000-E 1631  340 SY  3.00 1020.00 2.00 680.00 1.45 493.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  2.00 80.00 8.00 320.00 6.00 240.001/4" HARDWARE CLOTH
0063 6084000000-E 1660 1.5 ACR 1200.00 1800.00 1500.00 2250.00 1680.00 2520.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 250.00 250.00 200.00 200.00 85.00 85.00MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00 2.50 125.00 5.00 250.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1000.00 250.00 600.00 150.00 400.00 100.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  5.00 250.00 2.50 125.00 2.00 100.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  175 SY  7.50 1312.50 12.00 2100.00 9.00 1575.00SODDING
0069 6105000000-E 1664 7.5 M/G 150.00 1125.00 100.00 750.00 100.00 750.00WATER
0070 6108000000-E 1665 1.25 TON 700.00 875.00 700.00 875.00 400.00 500.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   1 HR  75.00 75.00 30.00 30.00 50.00 50.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  75.00 600.00 300.00 2400.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 17750.00 15000.00 13000.00REMV EXIST STR **********
(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 9 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

TRADER CONSTRUCTION CO. DELLINGER, INC. SANFORD CONTRACTORS, INC.

NEW BERN,  NC MONROE,  NC SANFORD,  NC

0074 8119000000-E 412  415 CY  3.50 1452.50 8.00 3320.00 10.00 4150.00UNCLASSIFIED STR EXCAV
0075 8182000000-E 420 52.6 CY  615.00 32349.00 800.00 42080.00 835.00 43921.00CLASS A CONCRETE (BRIDGE)
0076 8210000000-N 422 Lump Sum 21500.00 20000.00 27000.00BRG APPR SLAB ***********

(18+30.00 -L-)
0077 8217000000-E 425  9,104 LB  0.50 4552.00 1.00 9104.00 0.78 7101.12REINF STEEL (BRIDGE)
0078 8364000000-E 450  490 LF  40.00 19600.00 20.00 9800.00 26.00 12740.00HP12X53 PILES
0079 8384000000-E 450  560 LF  42.00 23520.00 25.00 14000.00 34.75 19460.00HP14X73 PILES
0080 8405000000-N SP  Lump Sum 5335.00 10000.00 8300.00PNTING STL PILES @ ******

(18+30.00 -L-)
0081 8503000000-E 460  155 LF  62.75 9726.25 75.00 11625.00 80.00 12400.00CONCRETE BARRIER RAIL
0082 8608000000-E 876  570 TON 26.25 14962.50 35.00 19950.00 38.00 21660.00PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  575 SY  1.25 718.75 2.00 1150.00 3.00 1725.00FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 2500.00 3000.00 3000.00ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,085 LF  92.00 99820.00 75.00 81375.00 85.00 92225.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 561916.60 TOTAL 582127.38 TOTAL 589262.12CONTRACT TOTAL

 

    SUB-TOTAL 308130.60 SUB-TOTAL 341723.38 SUB-TOTAL 322580.00ROADWAY ITEMS
    SUB-TOTAL 253786.00 SUB-TOTAL 240404.00 SUB-TOTAL 266682.12STRUCTURE ITEMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 10 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28186.70MOBILIZATION
0002 0000400000-N 801 Lump Sum 10501.77CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13301.09REINF BRG APPR **********

(18+30.00)
0004 0043000000-N 226 Lump Sum 19000.00GRADING
0005 0050000000-E 226  1 ACR 1800.00 1800.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  7.00 1050.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  8.00 160.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  100 CY  12.00 1200.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  3.60 360.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  35 TON 20.00 700.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  52 LF  22.00 1144.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  52 LF  24.50 1274.0015" RC PIPE CULV III
0013 0995000000-E 340  22 LF  9.00 198.00PIPE REMOVAL
0014 1220000000-E 545  50 TON 17.00 850.00INCIDENTAL STONE BASE
0015 1489000000-E 610  500 TON 42.00 21000.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  420 TON 42.00 17640.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  980 TON 33.00 32340.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  105 TON 228.00 23940.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  14 EA  200.00 2800.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  1600.00 3200.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  450.00 900.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2473000000-N SP   3 EA  300.00 900.00GENERIC DRAINAGE ITEM (EA)

PREFORMED SCOUR HOLE W/ LEVEL SPREADER APRON
0023 2556000000-E 846  100 LF  18.00 1800.00SHOULDER BERM GUTTER
0024 2612000000-E 848  75 SY  35.00 2625.006" CONCRETE DRIVEWAY
0025 3030000000-E 862 162.5 LF  9.00 1462.50STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1500.00 6000.00GR ANCHOR TYPE 350
0029 3656000000-E 876  150 SY  3.00 450.00FILTER FABRIC FOR DRAINGE
0030 4025000000-E 901  66 SF  9.35 617.10CONTR FURN, TYPE ***SIGN

(E)
0031 4072000000-E 903  105 LF  3.00 315.00SUPPORT, 3-LB STL U-CHAN
0032 4102000000-N 904  12 EA  75.00 900.00SIGN ERECTION, TYPE E
0033 4155000000-N 907  11 EA  20.00 220.00DISPOSE SIGN SYST U-CHAN
0034 4400000000-E 1110  162 SF  6.95 1125.90WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  3.99 383.04WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  60 SF  3.99 239.40WORK ZONE SIGNS (BARRICDE
0037 4425000000-N 1125  6 EA  12.95 77.70WARNING FLAG SETS
0038 4430000000-N 1130  50 EA  33.25 1662.50DRUMS



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 11 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC   

0039 4445000000-E 1145  24 LF  10.50 252.00BARRICADES (TYPE III)
0040 4455000000-N 1150  12 MD  200.00 2400.00FLAGGER
0041 4810000000-E 1205  34,400 LF  0.15 5160.00PAINT PVMT MARKINGS 4"
0042 4850000000-E 1205  500 LF  1.00 500.00LINE REMOVAL 4" WIDE
0043 4900000000-N 1252  108 EA  5.00 540.00PERM RAISED PVMT MARKERS
0044 4915000000-E 1264  4 EA  25.00 100.007' U-CHANNEL POSTS
0045 4957000000-N 1264  4 EA  50.00 200.00OBJECT MARKERS (TYPE **)

(3)
0046 5300000000-E 1505 20.5 TON 23.00 471.50FND CONDIT MAT CL *******

(VI)
0047 5306000000-E SP  20.5 TON 20.00 410.00BEDDING MATL, CL ********

(IV)
0048 5480000000-E 1510  1,050 LB  3.00 3150.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   2 EA  500.00 1000.00GENERIC UTILITY ITEM (EA)

CONCRETE THRUST BLOCK
0050 5888000000-E SP   373 LF  66.68 24871.64GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 5888000000-E SP  193.6 LF  75.00 14520.00GENERIC UTILITY ITEM (LF)

16" HDPE WATER PIPE BY OPEN   CUT
0052 6000000000-E 1605  500 LF  1.90 950.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 60.00 4500.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  165 TON 38.00 6270.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  60 TON 20.00 1200.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 600.00 900.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  4.00 200.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 400.00 100.00FERT FOR TEMP SEEDING
0059 6030000000-E 1630  265 CY  6.00 1590.00SILT EXCAVATION
0060 6033000000-E 1631  670 SY  1.80 1206.00SYNTHETIC ROVING
0061 6036000000-E 1631  340 SY  1.45 493.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  1.80 72.001/4" HARDWARE CLOTH
0063 6084000000-E 1660 1.5 ACR 1680.00 2520.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 85.00 85.00MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 400.00 100.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  2.00 100.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  175 SY  9.00 1575.00SODDING
0069 6105000000-E 1664 7.5 M/G 100.00 750.00WATER
0070 6108000000-E 1665 1.25 TON 400.00 500.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   1 HR  50.00 50.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 96815.49REMV EXIST STR **********
(18+30.00 -L-)



SEP 18, 2002 08:58 AM WAYNE

TIP NO B-3539 8.2331403 10:00AM 12 /  12 012

FED AID NO BRSTP-1571(4) 0.161 MI SEP 17 2002 C200512
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER REEDY BRANCH & APPROACHES ON SR-1571. 

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC   

0074 8119000000-E 412  415 CY  12.91 5357.65UNCLASSIFIED STR EXCAV
0075 8182000000-E 420 52.6 CY  575.97 30296.02CLASS A CONCRETE (BRIDGE)
0076 8210000000-N 422 Lump Sum 22538.28BRG APPR SLAB ***********

(18+30.00 -L-)
0077 8217000000-E 425  9,104 LB  0.84 7647.36REINF STEEL (BRIDGE)
0078 8364000000-E 450  490 LF  27.18 13318.20HP12X53 PILES
0079 8384000000-E 450  560 LF  29.64 16598.40HP14X73 PILES
0080 8405000000-N SP  Lump Sum 6724.06PNTING STL PILES @ ******

(18+30.00 -L-)
0081 8503000000-E 460  155 LF  76.39 11840.45CONCRETE BARRIER RAIL
0082 8608000000-E 876  570 TON 32.64 18604.80PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  575 SY  1.79 1029.25FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 3450.47ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,085 LF  84.40 91574.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 608454.27CONTRACT TOTAL

 

    SUB-TOTAL 282659.84ROADWAY ITEMS
    SUB-TOTAL 325794.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  500291.24DANE CONSTRUCTION, INC.
     2  512891.30JESSE MCEWEN & SONS GRADING, INC.
     3  532659.13C. C. MANGUM CONTRACTORS, LLC
     4  537397.88T. A. LOVING COMPANY
     5  545431.98S. T. WOOTEN CORPORATION
     6  559832.16D. W. LYLE CORPORATION
     7  561916.60TRADER CONSTRUCTION CO.
     8  582127.38DELLINGER, INC.
     9  589262.12SANFORD CONTRACTORS, INC.
     10  608454.27CAROLINA BRIDGE COMPANY, INC.



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 1 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

MOCKSVILLE,  NC RALEIGH,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28410.00 26500.00 29500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5000.00 9000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9000.00 10000.00 7100.00REINF BRG APPR **********

(18+37.00)
0004 0043000000-N 226 Lump Sum 35000.00 96000.00 45000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  6.00 1200.00 20.60 4120.00 20.00 4000.00UNDERCUT EXCAVATION
0007 0199000000-E SP   265 SF  60.00 15900.00 10.00 2650.00 50.00 13250.00TEMPORARY SHORING
0008 0241000000-E SP   1,450 SY  7.50 10875.00 10.00 14500.00 3.00 4350.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0009 0660000000-E 310  12 LF  20.00 240.00 60.00 720.00 39.00 468.00***" BCCSP A *****"

(12", 0.064")
0010 0680000000-E 310  2 EA  150.00 300.00 50.00 100.00 170.00 340.00**" BCCS ELB A *****"

(12", 0.064")
0011 1121000000-E 520  300 TON 20.00 6000.00 30.00 9000.00 27.00 8100.00AGGREGATE BASE COURSE
0012 1220000000-E 545  100 TON 20.00 2000.00 20.00 2000.00 23.00 2300.00INCIDENTAL STONE BASE
0013 1275000000-E 600  265 GAL 3.30 874.50 3.35 887.75 3.25 861.25PRIME COAT
0014 1489000000-E 610  100 TON 87.00 8700.00 84.50 8450.00 82.00 8200.00ASP CONC BASE CRS B25.0B
0015 1514000000-E 610  175 TON 95.00 16625.00 72.00 12600.00 68.00 11900.00ASP CONC SURF CRS S9.5A
0016 1560000000-E 620  16 TON 300.00 4800.00 285.00 4560.00 275.00 4400.00ASP FOR PLANT MIX  PG64-22
0017 2286000000-N 840  1 EA  1200.00 1200.00 1545.00 1545.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  1 EA  300.00 300.00 450.00 450.00 450.00 450.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  20 LF  26.00 520.00 50.00 1000.00 50.00 1000.00SHOULDER BERM GUTTER
0020 3030000000-E 862  300 LF  9.00 2700.00 9.30 2790.00 9.00 2700.00STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  30.00 150.00 20.60 103.00 30.00 150.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  800.00 3200.00 1133.00 4532.00 800.00 3200.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1500.00 6000.00 1648.00 6592.00 1500.00 6000.00GR ANCHOR TYPE 350
0024 3380000000-E 862  75 LF  5.00 375.00 7.80 585.00 5.00 375.00TEMP STL BM GUARDRAIL
0025 3387000000-N 862  4 EA  600.00 2400.00 618.00 2472.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0026 3389100000-N SP   4 EA  800.00 3200.00 721.00 2884.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0027 3649000000-E 876  1 TON 35.00 35.00 103.00 103.00 60.00 60.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  155 SY  2.00 310.00 5.15 798.25 5.00 775.00FILTER FABRIC FOR DRAINGE
0029 4025000000-E 901  18 SF  10.95 197.10 20.60 370.80 9.50 171.00CONTR FURN, TYPE ***SIGN

(E)
0030 4072000000-E 903  30 LF  3.50 105.00 4.00 120.00 3.00 90.00SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  2 EA  95.00 190.00 51.50 103.00 75.00 150.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  6 EA  25.00 150.00 25.75 154.50 20.00 120.00DISPOSE SIGN SYST U-CHAN
0033 4158000000-N 907  2 EA  25.00 50.00 25.75 51.50 20.00 40.00DISPOSE SIGN SYST WOOD
0034 4400000000-E 1110  272 SF  7.95 2162.40 5.50 1496.00 6.95 1890.40WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  40 SF  4.25 170.00 5.15 206.00 3.99 159.60WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  40 EA  50.00 2000.00 66.00 2640.00 60.00 2400.00DRUMS



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 2 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

MOCKSVILLE,  NC RALEIGH,  NC WILSON,  NC

0037 4435000000-N 1135  30 EA  13.00 390.00 10.00 300.00 30.00 900.00CONES
0038 4445000000-E 1145  40 LF  10.50 420.00 8.50 340.00 10.50 420.00BARRICADES (TYPE III)
0039 4450000000-N 1150  160 HR  15.00 2400.00 14.00 2240.00 20.00 3200.00FLAGGER
0040 4475000000-N 1165  1 EA  12500.00 12500.00 1030.00 1030.00 7300.00 7300.00TRUCK MTD IMP ATTN 45 MPH
0041 4650000000-N 1251  15 EA  5.00 75.00 5.15 77.25 5.00 75.00TEMP RAISED PVMT MRKS
0042 4810000000-E 1205  6,200 LF  1.00 6200.00 1.00 6200.00 1.00 6200.00PAINT PVMT MARKINGS 4"
0043 6000000000-E 1605  1,120 LF  2.60 2912.00 3.35 3752.00 2.05 2296.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  75 TON 35.00 2625.00 36.00 2700.00 38.00 2850.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  80 TON 35.00 2800.00 36.00 2880.00 38.00 3040.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  30 TON 25.00 750.00 46.00 1380.00 33.00 990.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615  1 ACR 1000.00 1000.00 1030.00 1030.00 1000.00 1000.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  3.00 150.00 4.00 200.00 3.00 150.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 600.00 150.00 1030.00 257.50 600.00 150.00FERT FOR TEMP SEEDING
0050 6024000000-E 1622  50 LF  12.00 600.00 20.00 1000.00 16.07 803.50TEMPORARY SLOPE DRAINS
0051 6027000000-N 1622  2 EA  150.00 300.00 150.00 300.00 330.00 660.00INLET PROTCN @ SLOPE DRNS
0052 6030000000-E 1630  175 CY  6.00 1050.00 8.00 1400.00 6.50 1137.50SILT EXCAVATION
0053 6033000000-E 1631  228 SY  1.00 228.00 3.50 798.00 1.00 228.00SYNTHETIC ROVING
0054 6036000000-E 1631  257 SY  1.75 449.75 3.50 899.50 1.75 449.75MATTING FOR EROS CONTROL
0055 6042000000-E 1632  20 LF  4.00 80.00 15.45 309.00 12.00 240.001/4" HARDWARE CLOTH
0056 6084000000-E 1660  1 ACR 2200.00 2200.00 2575.00 2575.00 2200.00 2200.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 100.00 50.00 103.00 51.50 100.00 50.00MOWING
0058 6090000000-E 1661  50 LB  8.00 400.00 12.00 600.00 8.00 400.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 600.00 150.00 1030.00 257.50 600.00 150.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  3.00 150.00 8.00 400.00 3.00 150.00SEED FOR SUPP SEEDING
0061 6102000000-E 1664  215 SY  8.00 1720.00 6.00 1290.00 8.00 1720.00SODDING
0062 6105000000-E 1664 3.75 M/G 100.00 375.00 113.00 423.75 100.00 375.00WATER
0063 6108000000-E 1665 0.75 TON 350.00 262.50 1030.00 772.50 350.00 262.50FERTILIZER TOPDRESSING
0064 6114000000-N SP  1.5 HR  75.00 112.50 41.20 61.80 75.00 112.50SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  1.00 8.00 103.00 824.00 1.00 8.00RESPONSE FOR EROS CONTROL
0066 6123000000-E 1670 0.3 ACR 825.00 247.50 3090.00 927.00 825.00 247.50REFORESTATION

STRUCTURE ITEMS

0067 8007000000-N SP  Lump Sum 100000.00 93500.00 120000.00CM&R TEMP STR ***********
(18+37.00-L-)

0068 8035000000-N 402 Lump Sum 23637.00 8300.00 12500.00REMV EXIST STR **********
(18+37.00-L-)

0069 8119000000-E 412  310 CY  8.00 2480.00 9.50 2945.00 10.50 3255.00UNCLASSIFIED STR EXCAV
0070 8182000000-E 420 43.6 CY  650.00 28340.00 700.00 30520.00 850.00 37060.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 17000.00 19500.00 27700.00BRG APPR SLAB ***********

(18+37.00-L-)
0072 8217000000-E 425  7,820 LB  0.75 5865.00 0.66 5161.20 0.52 4066.40REINF STEEL (BRIDGE)
0073 8364000000-E 450  600 LF  25.00 15000.00 20.00 12000.00 32.00 19200.00HP12X53 PILES



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 3 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

JESSE MCEWEN & SONS
GRADING, INC.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

MOCKSVILLE,  NC RALEIGH,  NC WILSON,  NC

0074 8384000000-E 450  720 LF  29.00 20880.00 26.00 18720.00 43.00 30960.00HP14X73 PILES
0075 8405000000-N SP  Lump Sum 8000.00 9200.00 10000.00PNTING STL PILES @ ******

(18+37.00-L-)
0076 8503000000-E 460 214.67 LF  45.00 9660.15 54.50 11699.52 67.00 14382.89CONCRETE BARRIER RAIL
0077 8608000000-E 876  94 TON 35.00 3290.00 60.00 5640.00 46.50 4371.00PLAIN RIP RAP II (2'-0")
0078 8622000000-E 876  85 SY  2.00 170.00 2.00 170.00 3.00 255.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 2500.00 2700.00 3000.00ELASTOMERIC BEARINGS
0080 8762000000-E 430 1,073.34 LF  88.00 94453.92 74.00 79427.16 90.00 96600.603'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 542371.32 TOTAL 564843.98 TOTAL 597717.39CONTRACT TOTAL

 

    SUB-TOTAL 211095.25 SUB-TOTAL 265361.10 SUB-TOTAL 214366.50ROADWAY ITEMS
    SUB-TOTAL 331276.07 SUB-TOTAL 299482.88 SUB-TOTAL 383350.89STRUCTURE ITEMS



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 4 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MONROE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30600.00 25000.00 33910.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5000.00 10000.00 8000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 11750.00 10000.00 14000.00REINF BRG APPR **********

(18+37.00)
0004 0043000000-N 226 Lump Sum 67798.00 85000.00 75910.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  20.00 4000.00 20.00 4000.00 20.00 4000.00UNDERCUT EXCAVATION
0007 0199000000-E SP   265 SF  50.25 13316.25 45.00 11925.00 41.25 10931.25TEMPORARY SHORING
0008 0241000000-E SP   1,450 SY  6.00 8700.00 12.00 17400.00 12.00 17400.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0009 0660000000-E 310  12 LF  40.00 480.00 65.00 780.00 65.00 780.00***" BCCSP A *****"

(12", 0.064")
0010 0680000000-E 310  2 EA  175.00 350.00 75.00 150.00 75.00 150.00**" BCCS ELB A *****"

(12", 0.064")
0011 1121000000-E 520  300 TON 28.00 8400.00 30.00 9000.00 28.00 8400.00AGGREGATE BASE COURSE
0012 1220000000-E 545  100 TON 30.00 3000.00 30.00 3000.00 30.00 3000.00INCIDENTAL STONE BASE
0013 1275000000-E 600  265 GAL 3.25 861.25 4.00 1060.00 3.30 874.50PRIME COAT
0014 1489000000-E 610  100 TON 82.00 8200.00 90.00 9000.00 87.00 8700.00ASP CONC BASE CRS B25.0B
0015 1514000000-E 610  175 TON 68.00 11900.00 100.00 17500.00 95.00 16625.00ASP CONC SURF CRS S9.5A
0016 1560000000-E 620  16 TON 275.00 4400.00 300.00 4800.00 300.00 4800.00ASP FOR PLANT MIX  PG64-22
0017 2286000000-N 840  1 EA  3000.00 3000.00 1600.00 1600.00 1600.00 1600.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  1 EA  450.00 450.00 500.00 500.00 450.00 450.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  20 LF  105.00 2100.00 110.00 2200.00 25.00 500.00SHOULDER BERM GUTTER
0020 3030000000-E 862  300 LF  9.00 2700.00 12.00 3600.00 9.00 2700.00STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 30.00 150.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  800.00 3200.00 950.00 3800.00 800.00 3200.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1500.00 6000.00 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE 350
0024 3380000000-E 862  75 LF  5.00 375.00 7.00 525.00 5.00 375.00TEMP STL BM GUARDRAIL
0025 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0026 3389100000-N SP   4 EA  800.00 3200.00 700.00 2800.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0027 3649000000-E 876  1 TON 100.00 100.00 100.00 100.00 150.00 150.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  155 SY  5.00 775.00 5.00 775.00 5.00 775.00FILTER FABRIC FOR DRAINGE
0029 4025000000-E 901  18 SF  9.50 171.00 10.00 180.00 10.15 182.70CONTR FURN, TYPE ***SIGN

(E)
0030 4072000000-E 903  30 LF  3.00 90.00 3.00 90.00 3.25 97.50SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 80.00 160.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  6 EA  25.00 150.00 20.00 120.00 21.50 129.00DISPOSE SIGN SYST U-CHAN
0033 4158000000-N 907  2 EA  25.00 50.00 20.00 40.00 21.50 43.00DISPOSE SIGN SYST WOOD
0034 4400000000-E 1110  272 SF  10.00 2720.00 10.00 2720.00 7.50 2040.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  40 SF  10.00 400.00 5.00 200.00 5.00 200.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  40 EA  60.00 2400.00 60.00 2400.00 45.50 1820.00DRUMS



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 5 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MONROE,  NC MOORESVILLE,  NC

0037 4435000000-N 1135  30 EA  30.00 900.00 30.00 900.00 18.00 540.00CONES
0038 4445000000-E 1145  40 LF  12.00 480.00 12.00 480.00 11.25 450.00BARRICADES (TYPE III)
0039 4450000000-N 1150  160 HR  30.00 4800.00 25.00 4000.00 20.00 3200.00FLAGGER
0040 4475000000-N 1165  1 EA  10000.00 10000.00 6000.00 6000.00 10350.00 10350.00TRUCK MTD IMP ATTN 45 MPH
0041 4650000000-N 1251  15 EA  5.00 75.00 5.00 75.00 5.00 75.00TEMP RAISED PVMT MRKS
0042 4810000000-E 1205  6,200 LF  1.00 6200.00 1.00 6200.00 1.00 6200.00PAINT PVMT MARKINGS 4"
0043 6000000000-E 1605  1,120 LF  3.25 3640.00 4.00 4480.00 2.25 2520.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  75 TON 55.00 4125.00 55.00 4125.00 60.00 4500.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  80 TON 55.00 4400.00 55.00 4400.00 60.00 4800.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  30 TON 45.00 1350.00 40.00 1200.00 40.00 1200.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615  1 ACR 600.00 600.00 600.00 600.00 1000.00 1000.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  15.00 750.00 12.00 600.00 3.00 150.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 600.00 150.00FERT FOR TEMP SEEDING
0050 6024000000-E 1622  50 LF  30.00 1500.00 30.00 1500.00 30.00 1500.00TEMPORARY SLOPE DRAINS
0051 6027000000-N 1622  2 EA  150.00 300.00 150.00 300.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0052 6030000000-E 1630  175 CY  8.00 1400.00 8.00 1400.00 8.00 1400.00SILT EXCAVATION
0053 6033000000-E 1631  228 SY  3.25 741.00 3.25 741.00 1.00 228.00SYNTHETIC ROVING
0054 6036000000-E 1631  257 SY  4.00 1028.00 4.00 1028.00 1.75 449.75MATTING FOR EROS CONTROL
0055 6042000000-E 1632  20 LF  6.00 120.00 6.00 120.00 1.95 39.001/4" HARDWARE CLOTH
0056 6084000000-E 1660  1 ACR 4000.00 4000.00 4000.00 4000.00 2200.00 2200.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 1000.00 500.00 100.00 50.00 100.00 50.00MOWING
0058 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 8.00 400.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  12.00 600.00 12.00 600.00 3.00 150.00SEED FOR SUPP SEEDING
0061 6102000000-E 1664  215 SY  12.00 2580.00 12.00 2580.00 8.00 1720.00SODDING
0062 6105000000-E 1664 3.75 M/G 500.00 1875.00 500.00 1875.00 100.00 375.00WATER
0063 6108000000-E 1665 0.75 TON 600.00 450.00 600.00 450.00 350.00 262.50FERTILIZER TOPDRESSING
0064 6114000000-N SP  1.5 HR  50.00 75.00 50.00 75.00 75.00 112.50SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  250.00 2000.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0066 6123000000-E 1670 0.3 ACR 3000.00 900.00 3000.00 900.00 825.00 247.50REFORESTATION

STRUCTURE ITEMS

0067 8007000000-N SP  Lump Sum 113000.00 120000.00 155000.00CM&R TEMP STR ***********
(18+37.00-L-)

0068 8035000000-N 402 Lump Sum 13400.00 20000.00 33276.00REMV EXIST STR **********
(18+37.00-L-)

0069 8119000000-E 412  310 CY  9.40 2914.00 8.00 2480.00 3.00 930.00UNCLASSIFIED STR EXCAV
0070 8182000000-E 420 43.6 CY  973.00 42422.80 650.00 28340.00 640.00 27904.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 25700.00 25000.00 19800.00BRG APPR SLAB ***********

(18+37.00-L-)
0072 8217000000-E 425  7,820 LB  0.85 6647.00 1.00 7820.00 0.75 5865.00REINF STEEL (BRIDGE)
0073 8364000000-E 450  600 LF  24.00 14400.00 20.00 12000.00 27.00 16200.00HP12X53 PILES



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 6 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MONROE,  NC MOORESVILLE,  NC

0074 8384000000-E 450  720 LF  40.00 28800.00 25.00 18000.00 31.00 22320.00HP14X73 PILES
0075 8405000000-N SP  Lump Sum 8350.00 10000.00 10000.00PNTING STL PILES @ ******

(18+37.00-L-)
0076 8503000000-E 460 214.67 LF  65.00 13953.55 65.00 13953.55 50.50 10840.84CONCRETE BARRIER RAIL
0077 8608000000-E 876  94 TON 39.00 3666.00 40.00 3760.00 45.00 4230.00PLAIN RIP RAP II (2'-0")
0078 8622000000-E 876  85 SY  2.50 212.50 2.00 170.00 3.85 327.25FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 2800.00 4000.00 3000.00ELASTOMERIC BEARINGS
0080 8762000000-E 430 1,073.34 LF  84.00 90160.56 85.00 91233.90 83.25 89355.563'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 632152.91 TOTAL 645752.45 TOTAL 678221.85CONTRACT TOTAL

 

    SUB-TOTAL 265726.50 SUB-TOTAL 288995.00 SUB-TOTAL 279173.20ROADWAY ITEMS
    SUB-TOTAL 366426.41 SUB-TOTAL 356757.45 SUB-TOTAL 399048.65STRUCTURE ITEMS



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 7 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

W. C. ENGLISH, INC.

LYNCHBURG,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 8000.00REINF BRG APPR **********

(18+37.00)
0004 0043000000-N 226 Lump Sum 76000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  20.00 4000.00UNDERCUT EXCAVATION
0007 0199000000-E SP   265 SF  50.00 13250.00TEMPORARY SHORING
0008 0241000000-E SP   1,450 SY  5.00 7250.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0009 0660000000-E 310  12 LF  25.00 300.00***" BCCSP A *****"

(12", 0.064")
0010 0680000000-E 310  2 EA  150.00 300.00**" BCCS ELB A *****"

(12", 0.064")
0011 1121000000-E 520  300 TON 25.00 7500.00AGGREGATE BASE COURSE
0012 1220000000-E 545  100 TON 24.00 2400.00INCIDENTAL STONE BASE
0013 1275000000-E 600  265 GAL 3.25 861.25PRIME COAT
0014 1489000000-E 610  100 TON 82.00 8200.00ASP CONC BASE CRS B25.0B
0015 1514000000-E 610  175 TON 68.00 11900.00ASP CONC SURF CRS S9.5A
0016 1560000000-E 620  16 TON 275.00 4400.00ASP FOR PLANT MIX  PG64-22
0017 2286000000-N 840  1 EA  1200.00 1200.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  1 EA  350.00 350.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  20 LF  60.00 1200.00SHOULDER BERM GUTTER
0020 3030000000-E 862  300 LF  9.00 2700.00STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  800.00 3200.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1500.00 6000.00GR ANCHOR TYPE 350
0024 3380000000-E 862  75 LF  5.00 375.00TEMP STL BM GUARDRAIL
0025 3387000000-N 862  4 EA  600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0026 3389100000-N SP   4 EA  800.00 3200.00GDRL ANCH UNITS 350 TEMP
0027 3649000000-E 876  1 TON 100.00 100.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  155 SY  2.00 310.00FILTER FABRIC FOR DRAINGE
0029 4025000000-E 901  18 SF  20.00 360.00CONTR FURN, TYPE ***SIGN

(E)
0030 4072000000-E 903  30 LF  7.00 210.00SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  2 EA  75.00 150.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  6 EA  10.00 60.00DISPOSE SIGN SYST U-CHAN
0033 4158000000-N 907  2 EA  25.00 50.00DISPOSE SIGN SYST WOOD
0034 4400000000-E 1110  272 SF  8.00 2176.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  40 SF  5.00 200.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  40 EA  60.00 2400.00DRUMS



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 8 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

W. C. ENGLISH, INC.

LYNCHBURG,  VA   

0037 4435000000-N 1135  30 EA  10.00 300.00CONES
0038 4445000000-E 1145  40 LF  15.00 600.00BARRICADES (TYPE III)
0039 4450000000-N 1150  160 HR  15.00 2400.00FLAGGER
0040 4475000000-N 1165  1 EA  7000.00 7000.00TRUCK MTD IMP ATTN 45 MPH
0041 4650000000-N 1251  15 EA  5.00 75.00TEMP RAISED PVMT MRKS
0042 4810000000-E 1205  6,200 LF  1.00 6200.00PAINT PVMT MARKINGS 4"
0043 6000000000-E 1605  1,120 LF  2.50 2800.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  75 TON 35.00 2625.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  80 TON 36.00 2880.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  30 TON 30.00 900.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615  1 ACR 1000.00 1000.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  3.00 150.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 600.00 150.00FERT FOR TEMP SEEDING
0050 6024000000-E 1622  50 LF  15.00 750.00TEMPORARY SLOPE DRAINS
0051 6027000000-N 1622  2 EA  125.00 250.00INLET PROTCN @ SLOPE DRNS
0052 6030000000-E 1630  175 CY  5.00 875.00SILT EXCAVATION
0053 6033000000-E 1631  228 SY  1.00 228.00SYNTHETIC ROVING
0054 6036000000-E 1631  257 SY  1.75 449.75MATTING FOR EROS CONTROL
0055 6042000000-E 1632  20 LF  5.00 100.001/4" HARDWARE CLOTH
0056 6084000000-E 1660  1 ACR 2200.00 2200.00SEEDING AND MULCHING
0057 6087000000-E 1660 0.5 ACR 100.00 50.00MOWING
0058 6090000000-E 1661  50 LB  8.00 400.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 600.00 150.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  50 LB  3.00 150.00SEED FOR SUPP SEEDING
0061 6102000000-E 1664  215 SY  8.00 1720.00SODDING
0062 6105000000-E 1664 3.75 M/G 100.00 375.00WATER
0063 6108000000-E 1665 0.75 TON 350.00 262.50FERTILIZER TOPDRESSING
0064 6114000000-N SP  1.5 HR  75.00 112.50SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0066 6123000000-E 1670 0.3 ACR 825.00 247.50REFORESTATION

STRUCTURE ITEMS

0067 8007000000-N SP  Lump Sum 100000.00CM&R TEMP STR ***********
(18+37.00-L-)

0068 8035000000-N 402 Lump Sum 123000.00REMV EXIST STR **********
(18+37.00-L-)

0069 8119000000-E 412  310 CY  15.00 4650.00UNCLASSIFIED STR EXCAV
0070 8182000000-E 420 43.6 CY  700.00 30520.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 15000.00BRG APPR SLAB ***********

(18+37.00-L-)
0072 8217000000-E 425  7,820 LB  0.50 3910.00REINF STEEL (BRIDGE)
0073 8364000000-E 450  600 LF  30.00 18000.00HP12X53 PILES



SEP 18, 2002 08:58 AM BLADEN

TIP NO B-3412 8.2420603 10:00AM 9 /  9 013

FED AID NO BRZ-1331(7) 0.114 MI SEP 17 2002 C200506
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURNBULL CREEK & APPROACHES ON SR-1331. 

W. C. ENGLISH, INC.

LYNCHBURG,  VA   

0074 8384000000-E 450  720 LF  35.00 25200.00HP14X73 PILES
0075 8405000000-N SP  Lump Sum 8000.00PNTING STL PILES @ ******

(18+37.00-L-)
0076 8503000000-E 460 214.67 LF  50.00 10733.50CONCRETE BARRIER RAIL
0077 8608000000-E 876  94 TON 50.00 4700.00PLAIN RIP RAP II (2'-0")
0078 8622000000-E 876  85 SY  3.00 255.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 3000.00ELASTOMERIC BEARINGS
0080 8762000000-E 430 1,073.34 LF  85.00 91233.903'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 680762.90CONTRACT TOTAL

 

    SUB-TOTAL 242560.50ROADWAY ITEMS
    SUB-TOTAL 438202.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  542371.32JESSE MCEWEN & SONS GRADING, INC.
     2  564843.98C. C. MANGUM CONTRACTORS, LLC
     3  597717.39S. T. WOOTEN CORPORATION
     4  632152.91SANFORD CONTRACTORS, INC.
     5  645752.45DELLINGER, INC.
     6  678221.85DANE CONSTRUCTION, INC.
     7  680762.90W. C. ENGLISH, INC.



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-2520 8.2441702 10:00AM 1 /  9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC CLARKSVILLE,  VA FAYETTEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 923374.07 800000.00 940000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 200000.00 300000.00 208000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 308560.18 700000.00 192000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.8 HA  1.00 0.80 7000.00 5600.00 150.00 120.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  250.00 1250.00 1500.00 7500.00 400.00 2000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  102,200 M3  4.21 430262.00 12.00 1226400.00 14.00 1430800.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  19,400 M3  5.72 110968.00 10.00 194000.00 10.50 203700.00UNDERCUT EXCAVATION
0008 0106000000-M 230  92,100 M3  10.64 979944.00 10.00 921000.00 16.50 1519650.00BORROW EXCAVATION
0009 0134000000-M 240  1,100 M3  6.88 7568.00 5.00 5500.00 11.75 12925.00DRAINAGE DITCH EXCAVATION
0010 0141000000-M 240  1,000 M   3.91 3910.00 5.00 5000.00 5.85 5850.00BERM DITCH CONSTRUCTION
0011 0156000000-M 250  25,800 M2  3.29 84882.00 2.50 64500.00 5.32 137256.00REMOVAL OF EXT ASPHALT PVM'T
0012 0177000000-M 250  7,200 M2  1.02 7344.00 1.50 10800.00 1.00 7200.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  10 HR  104.21 1042.10 200.00 2000.00 175.00 1750.00PROOF ROLLING
0014 0195000000-M 265  10,000 M3  11.39 113900.00 16.00 160000.00 15.00 150000.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  10,000 M2  0.82 8200.00 2.50 25000.00 1.60 16000.00SOIL STABILIZATION FABRIC
0016 0199000000-M SP   170 M2  108.24 18400.80 400.00 68000.00 108.24 18400.80TEMPORARY SHORING
0017 0206000000-M SP   60 M2  108.24 6494.40 500.00 30000.00 108.24 6494.40TEMP SHORING - BARR SUPPORTED
0018 0234000000-M SP   1,750 M3  12.99 22732.50 18.00 31500.00 20.00 35000.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0019 0241000000-M SP   5,600 M2  16.07 89992.00 5.00 28000.00 5.12 28672.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMP FABRIC WALL
0020 0248000000-N SP  Lump Sum 12140.49 10000.00 19700.00GENERIC GRADING ITEM (LS)

FILLING EROSION CONTROL POND
0021 0318000000-M 300  2,900 MTN 14.94 43326.00 25.00 72500.00 21.00 60900.00FND CONDIT MAT'L MIN STR
0022 0342000000-M 310 56.4 M   62.27 3512.03 65.00 3666.00 60.00 3384.00****MM SIDE DRAIN PIPE

(375MM)
0023 0366000000-M 310  2,928 M   67.38 197288.64 68.00 199104.00 62.00 181536.00375MM RCP CULV CLASS III
0024 0372000000-M 310 1,684.6 M   68.33 115108.72 75.00 126345.00 68.00 114552.80450MM RCP CULV CLASS III
0025 0378000000-M 310 1,267.2 M   94.77 120092.54 95.00 120384.00 85.00 107712.00600MM RCP CULV CLASS III
0026 0384000000-M 310 428.4 M   116.31 49827.20 135.00 57834.00 126.00 53978.40750MM RCP CULV CLASS III
0027 0390000000-M 310 532.8 M   153.92 82008.58 167.00 88977.60 152.00 80985.60900MM RCP CULV CLASS III
0028 0396000000-M 310 823.2 M   190.56 156868.99 210.00 172872.00 192.00 158054.401050MM RCP CULV CLASS III
0029 0402000000-M 310  846 M   244.82 207117.72 250.00 211500.00 224.00 189504.001200MM RCP CULV CLASS III
0030 0408000000-M 310 295.2 M   364.96 107736.19 340.00 100368.00 311.00 91807.201350MM RCP CULV CLASS III
0031 0426000000-M 310 44.4 M   465.02 20646.89 710.00 31524.00 649.00 28815.601800MM RCP CULV CLASS III
0032 0576000000-M 310 16.8 M   185.95 3123.96 140.00 2352.00 129.00 2167.20***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0033 0588000000-M 310 27.6 M   108.96 3007.30 70.00 1932.00 91.06 2513.26450MM CS PIPE CULV 1.63MM
0034 0600000000-M 310  30 M   121.70 3651.00 132.00 3960.00 174.18 5225.40800MM CS PIPE CULV 2.01MM
0035 0708000000-M 310 105.6 M   66.64 7037.18 70.00 7392.00 63.00 6652.80400MM BCCSP B 1.63
0036 0714000000-M 310 57.6 M   72.21 4159.30 72.00 4147.20 66.00 3801.60450MM BCCSP B 1.63
0037 0720000000-M 310  12 M   86.32 1035.84 100.00 1200.00 92.00 1104.00600MM BCCSP B 1.63
0038 0750000000-M 310 38.4 M   377.62 14500.61 250.00 9600.00 225.00 8640.001400MM BCCSP B 2.77



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-2520 8.2441702 10:00AM 2 /  9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC CLARKSVILLE,  VA FAYETTEVILLE,  NC

0039 0806000000-M 310  9 EA  101.78 916.02 190.00 1710.00 175.00 1575.00400MM BCCSP ELB B 1.63
0040 0807000000-M 310  2 EA  119.33 238.66 200.00 400.00 185.00 370.00450MM BCCSP ELB B 1.63
0041 0808000000-M 310  1 EA  162.20 162.20 300.00 300.00 250.00 250.00600MM BCCSP ELB B 1.63
0042 0995000000-M 340  1,249 M   44.68 55805.32 32.00 39968.00 29.50 36845.50PIPE REMOVAL
0043 0996000000-N 350  1 EA  2663.74 2663.74 500.00 500.00 1250.00 1250.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 354330.71 500000.00 1150000.00FINE GRADING
0045 1022000000-M SP   1,200 KG  5.50 6600.00 10.00 12000.00 5.50 6600.00SEALING PAVEMENT CRACKS
0046 1121000000-M 520  45,800 MTN 17.28 791424.00 13.50 618300.00 18.00 824400.00AGGREGATE BASE COURSE
0047 1220000000-M 545  2,000 MTN 22.80 45600.00 13.50 27000.00 24.00 48000.00INCIDENTAL STONE BASE
0048 1297000000-M 607  500 M2  10.63 5315.00 10.00 5000.00 11.50 5750.00MILL ASP PVMT ****MM DTH

(55MM)
0049 1489000000-M 610  17,600 MTN 32.02 563552.00 37.25 655600.00 35.50 624800.00ASP CONC BASE CRS B25.0B
0050 1491000000-M 610  300 MTN 33.59 10077.00 51.50 15450.00 49.10 14730.00ASP CONC BASE CRS B25.0C
0051 1498000000-M 610  39,100 MTN 29.49 1153059.00 33.60 1313760.00 32.00 1251200.00ASP CONC INTR CRS I19.0B
0052 1503000000-M 610  400 MTN 33.63 13452.00 42.50 17000.00 40.40 16160.00ASP CONC INTR CRS I19.0C
0053 1519000000-M 610  2,100 MTN 40.69 85449.00 47.50 99750.00 43.20 90720.00ASP CONC SURF CRS S9.5B
0054 1528000000-M 610  24,800 MTN 31.07 770536.00 33.00 818400.00 31.50 781200.00ASP CONC SURF CRS S12.5B
0055 1539000000-M 610  250 MTN 45.13 11282.50 48.00 12000.00 45.80 11450.00ASP CONC SURF CRS S12.5C
0056 1560000000-M 620  4,127 MTN 200.56 827711.12 250.00 1031750.00 235.00 969845.00ASP FOR PLANT MIX  PG64-22
0057 1565000000-M 620  14 MTN 220.12 3081.68 250.00 3500.00 247.00 3458.00ASP FOR PLANT MIX  PG70-22
0058 1693000000-M 654  1,360 MTN 100.84 137142.40 150.00 204000.00 100.00 136000.00ASPH PLT MIX PVMT REPAIR
0059 2022000000-M 815  830 M3  10.00 8300.00 10.00 8300.00 7.50 6225.00SUBDRAIN EXCAVATION
0060 2033000000-M 815  420 M3  36.00 15120.00 30.00 12600.00 35.00 14700.00SUBDR FINE AGGREGATE
0061 2044000000-M 815  1,000 M   15.00 15000.00 15.00 15000.00 20.00 20000.00150MM PERF SUBDR PIPE
0062 2055000000-M 815  100 EA  0.50 50.00 1.00 100.00 15.00 1500.00150MM SUBDR PIPE Y,T,&L'S
0063 2066000000-N 815  7 EA  150.00 1050.00 200.00 1400.00 175.00 1225.00CONC PAD SUBDRN OUTLET
0064 2077000000-M 815  14 M   14.00 196.00 25.00 350.00 18.00 252.00150MM OUTLET PIPE (SD)
0065 2190000000-N 828  10 EA  676.93 6769.30 1000.00 10000.00 1000.00 10000.00TEMP STL PLT COVER FOR MDS
0066 2209000000-M 838 13.8 M3  915.91 12639.56 1250.00 17250.00 1150.00 15870.00ENDWALLS
0067 2220000000-M 838 5.4 M3  1476.16 7971.26 1350.00 7290.00 1250.00 6750.00REINFORCED ENDWALLS
0068 2253000000-M 840 2.98 M3  785.00 2339.30 1000.00 2980.00 950.00 2831.00PIPE COLLARS
0069 2264000000-M 840 1.94 M3  785.00 1522.90 900.00 1746.00 800.00 1552.00PIPE PLUGS
0070 2275000000-M SP  11.5 M3  364.02 4186.23 225.00 2587.50 220.00 2530.00FLOWABLE FILL
0071 2286000000-N 840  243 EA  1140.48 277136.64 1075.00 261225.00 980.00 238140.00MASNRY DRAINAGE STRUCT
0072 2297000000-M 840 32.4 M3  1260.76 40848.62 1000.00 32400.00 925.00 29970.00MASONRY DRAINAGE STRS
0073 2308000000-M 840 56.775 M   949.93 53932.28 800.00 45420.00 750.00 42581.25MASONRY DRAINAGE STRS
0074 2363000000-N 840  43 EA  206.53 8880.79 350.00 15050.00 494.45 21261.35FRAME W/2GRTS 840.***** STD

(840.16)
0075 2363000000-N 840  1 EA  197.55 197.55 350.00 350.00 494.47 494.47FRAME W/2GRTS 840.***** STD

(840.22)
0076 2363000000-N 840  11 EA  196.27 2158.97 350.00 3850.00 494.45 5438.95FRAME W/2GRTS 840.***** STD

(840.24)
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FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC CLARKSVILLE,  VA FAYETTEVILLE,  NC

0077 2363000000-N 840  10 EA  208.45 2084.50 350.00 3500.00 504.45 5044.50FRAME W/2GRTS 840.***** STD
(840.29)

0078 2374000000-N 840  25 EA  239.24 5981.00 350.00 8750.00 494.45 12361.25FRAME-GRT-HD 840.03 **
(E)

0079 2374000000-N 840  80 EA  239.24 19139.20 350.00 28000.00 494.45 39556.00FRAME-GRT-HD 840.03 **
(F)

0080 2374000000-N 840  76 EA  239.24 18182.24 350.00 26600.00 494.45 37578.20FRAME-GRT-HD 840.03 **
(G)

0081 2396000000-N 840  4 EA  124.43 497.72 350.00 1400.00 210.00 840.00FRAME W/COVER STD 840.54
0082 2440000000-N 840  19 EA  557.86 10599.34 500.00 9500.00 500.00 9500.00CONC APRON FOR CATCH BASIN
0083 2451000000-N 840  34 EA  813.16 27647.44 500.00 17000.00 500.00 17000.00CONC APRON FOR DROP INLET
0084 2535000000-M 846  95 M   63.34 6017.30 27.50 2612.50 66.25 6293.75*** X ***MM CONC CURB

(200MM X 450MM)
0085 2542000000-M 846  5,900 M   26.19 154521.00 26.00 153400.00 40.00 236000.00450MM CONC CURB & GUTTER
0086 2549000000-M 846  15,700 M   35.51 557507.00 28.50 447450.00 43.45 682165.00750MM CONC CURB & GUTTER
0087 2598000000-M 848  690 M2  34.59 23867.10 28.50 19665.00 50.00 34500.00CONC WHEELCHAIR RAMPS
0088 2612000000-M 848  1,800 M2  45.66 82188.00 35.00 63000.00 47.00 84600.00150MM CONC DRIVEWAY
0089 2619000000-M 850  120 M2  35.04 4204.80 40.00 4800.00 55.00 6600.00100MM CONC PAVED DITCH
0090 2647000000-M 852  5,770 M2  37.00 213490.00 42.50 245225.00 38.00 219260.00125MM MONOLITHIC CONC ISL (SURF MTD)
0091 2800000000-N 858  5 EA  213.97 1069.85 1000.00 5000.00 900.00 4500.00ADJ CATCH BASINS
0092 2815000000-N 858  10 EA  213.97 2139.70 900.00 9000.00 800.00 8000.00ADJ DROP INLETS
0093 2830000000-N 858  16 EA  195.00 3120.00 500.00 8000.00 400.00 6400.00ADJ MANHOLES
0094 2845000000-N 858  17 EA  272.06 4625.02 300.00 5100.00 250.00 4250.00ADJ METER OR VALVE BOXES
0095 3030000000-M 862 1,354.455 M   29.55 40024.15 32.50 44019.79 29.55 40024.15STL BM GRDRAIL
0096 3105000000-N 862  2 EA  50.00 100.00 100.00 200.00 50.00 100.00SBGR TERM SECT
0097 3150000000-N 862  10 EA  20.00 200.00 50.00 500.00 20.00 200.00ADDIT GUARDRAIL POSTS
0098 3210000000-N 862  15 EA  350.00 5250.00 525.00 7875.00 350.00 5250.00GR ANCHOR TYPE CAT-1
0099 3270000000-N SP   11 EA  1600.00 17600.00 1800.00 19800.00 1600.00 17600.00GR ANCHOR TYPE 350
0100 3628000000-M 876  1,100 MTN 34.54 37994.00 35.00 38500.00 50.00 55000.00PLN RIP RAP CL I
0101 3649000000-M 876  60 MTN 52.69 3161.40 35.00 2100.00 48.00 2880.00PLN RIP RAP, CLASS B
0102 3656000000-M 876  2,525 M2  0.71 1792.75 2.50 6312.50 2.25 5681.25FILTER FABRIC FOR DRAINGE
0103 3691000000-N SP   26 EA  149.99 3899.74 150.00 3900.00 265.00 6890.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS, 1.2M X 0.9M X 0.6M
0104 3691000000-N SP   2 EA  299.99 599.98 200.00 400.00 810.00 1620.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS, 1.2M X 1.2M X 0.9M
0105 3691000000-N SP   2 EA  2618.47 5236.94 1000.00 2000.00 2175.00 4350.00GENERIC EROSION CONTROL ITEM (EA)

PREFORMED SCOUR HOLES W/ LEVEL SPREADER
APRON

0106 4072000000-M 903  884 M   10.16 8981.44 12.50 11050.00 10.16 8981.44SUPPORT, 4.5KG STEEL U-CHNL
0107 4096000000-N 904  2 EA  69.40 138.80 75.00 150.00 69.40 138.80SIGN ERECTION, TYPE D
0108 4102000000-N 904  196 EA  59.35 11632.60 65.00 12740.00 59.35 11632.60SIGN ERECTION, TYPE E
0109 4129000000-N 906  1 EA  76.79 76.79 100.00 100.00 76.79 76.79RELOCATE SIGN, TYPE *****

(D)
0110 4129000000-N 906  3 EA  73.65 220.95 100.00 300.00 73.65 220.95RELOCATE SIGN, TYPE *****

(E)
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SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC CLARKSVILLE,  VA FAYETTEVILLE,  NC

0111 4155000000-N 907  116 EA  8.95 1038.20 10.00 1160.00 8.95 1038.20DISPOSE SIGN SYST U-CHAN
0112 4192000000-N 907  3 EA  6.95 20.85 10.00 30.00 6.95 20.85DISPOSE SUPPORT, U-CHAN
0113 4400000000-M 1110  115 M2  82.50 9487.50 100.00 11500.00 88.80 10212.00WORK ZONE SIGNS (STAT)
0114 4405000000-M 1110  46 M2  93.88 4318.48 50.00 2300.00 47.80 2198.80WORK ZONE SIGNS (PORT)
0115 4410000000-M 1110  16 M2  127.71 2043.36 50.00 800.00 49.80 796.80WORK ZONE SIGNS (BARRICAD
0116 4415000000-N 1115  2 EA  2744.71 5489.42 5000.00 10000.00 3880.00 7760.00FLASHING ARROW PNL TYPE C
0117 4420000000-N 1120  2 EA  11986.23 23972.46 22000.00 44000.00 18234.00 36468.00CHANGEABLE MESSAGE SIGNS
0118 4425000000-N 1125  8 EA  3.81 30.48 50.00 400.00 10.50 84.00WARNING FLAG SETS
0119 4430000000-N 1130  770 EA  52.32 40286.40 70.00 53900.00 33.80 26026.00DRUMS
0120 4435000000-N 1135  150 EA  21.34 3201.00 20.00 3000.00 9.87 1480.50CONES
0121 4445000000-M 1145  564 M   50.02 28211.28 50.00 28200.00 35.10 19796.40BARRICADES (TYPE III)
0122 4455000000-N 1150  1,500 MD  120.08 180120.00 200.00 300000.00 225.00 337500.00FLAGGER
0123 4460000000-N 1155  4 EA  96.18 384.72 200.00 800.00 78.80 315.20WARNING LIGHTS (TYPE B)
0124 4465000000-N 1160  12 EA  8250.00 99000.00 12000.00 144000.00 9440.00 113280.00TEMPORARY CRASH CUSHIONS
0125 4470000000-N 1160  10 EA  2500.00 25000.00 2500.00 25000.00 2900.00 29000.00RESET CRASH CUSHION
0126 4480000000-N 1165  2 EA  3840.72 7681.44 15000.00 30000.00 10340.00 20680.00TRUCK MTD IMP ATTN 60 MPH
0127 4485000000-M 1170  995 M   55.00 54725.00 100.00 99500.00 60.00 59700.00PORTABLE BARRIER
0128 4500000000-M 1170  677 M   13.00 8801.00 20.00 13540.00 20.00 13540.00RESET PORTABLE BARRIER
0129 4510000000-N SP   192 HR  20.00 3840.00 50.00 9600.00 60.00 11520.00POLICE
0130 4590000000-M SP   178 M   34.46 6133.88 40.00 7120.00 56.17 9998.26GENERIC TRAFFIC CONTROL ITEM (M)

RESET WATER-FILLED BARRIER
0131 4590000000-M SP   44 M   132.58 5833.52 125.00 5500.00 74.80 3291.20GENERIC TRAFFIC CONTROL ITEM (M)

WATER-FILLED BARRIER
0132 4650000000-N 1251  2,630 EA  4.05 10651.50 4.30 11309.00 4.05 10651.50TEMP RAISED PVMT MRKS
0133 4685000000-M 1205  1,070 M   2.00 2140.00 2.25 2407.50 2.00 2140.00100MM THERMO MKG, 2.3MMTK
0134 4686000000-M 1205  10,625 M   1.28 13600.00 1.35 14343.75 1.28 13600.00100MM THERMO MKG, 3.1MMTK
0135 4695000000-M 1205  45 M   2.25 101.25 2.30 103.50 2.25 101.25200MM THERMO MKG 2.3MM TK
0136 4710000000-M 1205  515 M   2.25 1158.75 2.30 1184.50 2.25 1158.75600MM THERMO MKG 3.1MM TK
0137 4720000000-M 1205  8 EA  25.00 200.00 25.00 200.00 25.00 200.00THERMO PVT MKG CHARACTER 2.3
0138 4725000000-M 1205  184 EA  68.00 12512.00 75.00 13800.00 68.00 12512.00THERMO PVT MKG SYMB 2.3MM
0139 4810000000-M 1205  138,862 M   0.49 68042.38 0.52 72208.24 0.49 68042.38PAINT PVT MKG LINES 100MM
0140 4820000000-M 1205  1,165 M   0.65 757.25 0.67 780.55 0.65 757.25PAINT PVT MKG LINES 200MM
0141 4835000000-M 1205  1,570 M   4.00 6280.00 4.25 6672.50 4.00 6280.00PAINT PVT MKG LINES 600MM
0142 4840000000-N 1205  32 EA  25.00 800.00 30.00 960.00 25.00 800.00PAINT PVT MKG CHARACTER
0143 4845000000-N 1205  591 EA  25.00 14775.00 30.00 17730.00 25.00 14775.00PAINT PVT MKG SYMBOL
0144 4850000000-M 1205  27,887 M   1.18 32906.66 1.25 34858.75 1.18 32906.66REMVL OF 100MM LINES
0145 4860000000-M 1205  106 M   5.00 530.00 5.00 530.00 5.00 530.00REMVL OF 200MM LINES
0146 4870000000-M 1205  222 M   5.00 1110.00 5.00 1110.00 5.00 1110.00REMVL OF 600MM LINES
0147 4875000000-N 1205  48 EA  25.00 1200.00 30.00 1440.00 25.00 1200.00REMOVAL OF SYMBL & CHARAC
0148 4900000000-N 1252  1,450 EA  4.05 5872.50 4.25 6162.50 4.05 5872.50PERM RAISED PVMT MARKERS
0149 5255000000-N 1413 Lump Sum 110826.40 150000.00 330000.00PORTABLE LIGHTING
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0150 5300000000-M 1505  2,332 MTN 21.00 48972.00 23.00 53636.00 21.00 48972.00FND CONDIT MAT'L ********
(VI)

0151 5306000000-M SP   2,332 MTN 21.00 48972.00 23.00 53636.00 21.00 48972.00BEDDN MAT'L CL **********
(IV)

0152 5318000000-M 1505  248 MTN 130.00 32240.00 145.00 35960.00 130.00 32240.00PVMT REP FOR UTILITY WORK
0153 5354000000-M 1510  80 M   46.50 3720.00 51.00 4080.00 46.50 3720.00100MM DI H2O PIPE 2.41MPA
0154 5360000000-M 1510  573 M   43.50 24925.50 48.00 27504.00 43.50 24925.50150MM DI H2O PIPE 2.41MPA
0155 5366000000-M 1510  1,099 M   45.50 50004.50 50.00 54950.00 45.50 50004.50200MM DI H2O PIPE 2.41MPA
0156 5378000000-M 1510  4,671 M   69.50 324634.50 76.00 354996.00 69.50 324634.50300MM DI H2O PIPE 2.41MPA
0157 5384000000-M 1510  5,788 M   93.70 542335.60 103.00 596164.00 93.70 542335.60400MM DI H2O PIPE ****MPA

(1.72MPA)
0158 5408000000-M 1510  628 M   30.00 18840.00 33.00 20724.00 30.00 18840.00***MM CU WATER PIPE TYPE K

(20MM)
0159 5432000000-M 1510  72 M   44.00 3168.00 48.00 3456.00 44.00 3168.0050MM PVC H2O P SD21 1.38
0160 5480000000-M 1510  5,640 KG  5.00 28200.00 6.00 33840.00 5.00 28200.00DI H2O FITTINGS 1.72MPA
0161 5510000000-M 1510  50 EA  70.00 3500.00 75.00 3750.00 70.00 3500.0020MM CORPORATION STOP
0162 5528000000-M 1510  1 EA  175.00 175.00 200.00 200.00 175.00 175.0050MM CORPORATION STOP
0163 5534000000-M 1510  1 EA  475.00 475.00 500.00 500.00 475.00 475.00***MM GATE V & V BX

(100MM, 1.38MPA)
0164 5540000000-M 1510  40 EA  550.00 22000.00 600.00 24000.00 550.00 22000.00150MM GATE V & V BX
0165 5546000000-M 1510  18 EA  750.00 13500.00 825.00 14850.00 750.00 13500.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0166 5558000000-M 1510  25 EA  1250.00 31250.00 1375.00 34375.00 1250.00 31250.00300MM GATE V & V BX

(1.38MPA)
0167 5576000000-M 1510  1 EA  7350.00 7350.00 8000.00 8000.00 7350.00 7350.00*** X ***MM TAPN SLV V BX

(400MM X 400MM, 1.72MPA WP)
0168 5582000000-M 1510  2 EA  150.00 300.00 200.00 400.00 150.00 300.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0169 5582000000-M 1510  3 EA  150.00 450.00 200.00 600.00 150.00 450.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0170 5582000000-M 1510  3 EA  160.00 480.00 200.00 600.00 160.00 480.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0171 5582000000-M 1510  39 EA  210.00 8190.00 225.00 8775.00 210.00 8190.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0172 5582000000-M 1510  1 EA  250.00 250.00 250.00 250.00 250.00 250.00*** X ***MM TAPPING SADDL

(300MM X 50MM)
0173 5672000000-N 1510  1 EA  1200.00 1200.00 1300.00 1300.00 1200.00 1200.00RELOCATE EXIST FIRE HYD
0174 5690000000-M 1520  18 M   99.00 1782.00 100.00 1800.00 99.00 1782.00***MM PVC SS PIPE SDR 35

(100MM)
0175 5696000000-M 1520  69 M   125.00 8625.00 135.00 9315.00 125.00 8625.00200MM PVC SS PIPE SDR 35
0176 5768000000-N 1520  6 EA  300.00 1800.00 325.00 1950.00 300.00 1800.00SANITARY SEWER CLEAN-OUT
0177 5774000000-M 1525  10 EA  1500.00 15000.00 1650.00 16500.00 1500.00 15000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0178 5774000000-M 1525  6 EA  2000.00 12000.00 2250.00 13500.00 2000.00 12000.00STD ****MM DIA PC MH 0-2M

(1500MM)
0179 5774000000-M 1525  1 EA  3600.00 3600.00 4000.00 4000.00 3600.00 3600.00STD ****MM DIA PC MH 0-2M

(1800MM)
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0180 5780000000-M 1525 2.3 M   350.00 805.00 400.00 920.00 350.00 805.00STD PC MH WALL ****MM 2+
(1200MM)

0181 5780000000-M 1525 2.7 M   450.00 1215.00 500.00 1350.00 450.00 1215.00STD PC MH WALL ****MM 2+
(1500MM)

0182 5780000000-M 1525  1 M   650.00 650.00 700.00 700.00 650.00 650.00STD PC MH WALL ****MM 2+
(1800MM)

0183 5798000000-M 1530  50 M   22.00 1100.00 25.00 1250.00 22.00 1100.00FL OR REMV *** PIPE *****
(100MM, PVC WATER)

0184 5798000000-M 1530  4,409 M   29.50 130065.50 32.00 141088.00 29.50 130065.50FL OR REMV *** PIPE *****
(200MM, PVC WATER)

0185 5798000000-M 1530  502 M   29.50 14809.00 32.00 16064.00 29.50 14809.00FL OR REMV *** PIPE *****
(200MM, SEWER)

0186 5798000000-M 1530  661 M   33.00 21813.00 35.00 23135.00 33.00 21813.00FL OR REMV *** PIPE *****
(250MM, SEWER)

0187 5822000000-N 1530  5 EA  2500.00 12500.00 2750.00 13750.00 2500.00 12500.00BREAK DOWN & REBUILD MH
0188 5828000000-N 1530  7 EA  900.00 6300.00 1000.00 7000.00 900.00 6300.00REMOVE EXISTING MANHOLE
0189 5840000000-M 1540  168 M   107.00 17976.00 125.00 21000.00 107.00 17976.00***MM STL NCAS PIPE****OC

(400MM, 6.25MM)
0190 5848000000-M 1540  7 M   460.00 3220.00 500.00 3500.00 460.00 3220.00***MM STL NCAS PIPE****TRENCH

(400MM, 6.25MM)
0191 5848000000-M 1540  45 M   812.00 36540.00 875.00 39375.00 812.00 36540.00***MM STL NCAS PIPE****TRENCH

(750MM, 8.0MM)
0192 5882000000-N SP   15 EA  3400.00 51000.00 3500.00 52500.00 3400.00 51000.00GENERIC UTILITY ITEM (EA)

400MM RJ GATE VALVE & VALVE BOX, 1.72MPA WP
0193 5882000000-N SP   5 EA  2600.00 13000.00 3000.00 15000.00 2600.00 13000.00GENERIC UTILITY ITEM (EA)

50MM AIR RELEASE VALVE AND    MANHOLE
0194 5882000000-N SP   2 EA  150.00 300.00 200.00 400.00 150.00 300.00GENERIC UTILITY ITEM (EA)

50MM BALL VALVE
0195 5882000000-N SP   2 EA  900.00 1800.00 1000.00 2000.00 900.00 1800.00GENERIC UTILITY ITEM (EA)

50MM BLOW OFF ASSEMBLY
0196 5882000000-N SP   26 EA  1350.00 35100.00 1450.00 37700.00 1350.00 35100.00GENERIC UTILITY ITEM (EA)

FIRE HYDRANT, 1.72MPA WP
0197 5882000000-N SP   37 EA  385.00 14245.00 400.00 14800.00 385.00 14245.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0198 5888000000-M SP   7,189 M   16.50 118618.50 18.00 129402.00 16.50 118618.50GENERIC UTILITY ITEM (M)
100MM PVC (SDR 21) CONDUIT

0199 5888000000-M SP   56 M   90.00 5040.00 100.00 5600.00 90.00 5040.00GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA
WP

0200 5888000000-M SP   427 M   115.00 49105.00 125.00 53375.00 115.00 49105.00GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE, PC       2.41MPA

0201 5888000000-M SP   1,500 M   147.00 220500.00 150.00 225000.00 147.00 220500.00GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA
WP

0202 5906000000-M SP   8,268 KG  10.00 82680.00 11.00 90948.00 10.00 82680.00GENERIC UTILITY ITEM (KG)
DI RESTRAINED JOINT WATER PIPE FITTINGS, 1.72MPA
MIN WP

0203 6000000000-M 1605  5,100 M   6.76 34476.00 6.50 33150.00 9.86 50286.00TEMPORARY SILT FENCE
0204 6006000000-M 1610  830 MTN 34.75 28842.50 35.00 29050.00 32.00 26560.00EROS CONTRL STONE CL A
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0205 6009000000-M 1610  8,020 MTN 34.75 278695.00 35.00 280700.00 37.85 303557.00EROS CONTRL STONE CL B
0206 6012000000-M 1610  4,930 MTN 14.94 73654.20 22.00 108460.00 34.00 167620.00SEDIMENT CONTROL STONE
0207 6015000000-M 1615 16.5 HA  988.00 16302.00 750.00 12375.00 741.09 12227.99TEMPORARY MULCHING
0208 6018000000-M 1620  775 KG  6.62 5130.50 7.00 5425.00 6.62 5130.50SEED FOR TEMP SEEDING
0209 6021000000-M 1620 6.25 MTN 330.00 2062.50 400.00 2500.00 330.00 2062.50FERT FOR TEMP SEEDING
0210 6024000000-M 1622  550 M   40.25 22137.50 30.00 16500.00 45.00 24750.00TEMPORARY SLOPE DRAINS
0211 6027000000-N 1622  38 EA  150.00 5700.00 50.00 1900.00 185.00 7030.00INLET PROTCN @ SLOPE DRNS
0212 6030000000-M 1630  23,835 M3  1.31 31223.85 5.00 119175.00 10.00 238350.00SILT EXCAVATION
0213 6033000000-M 1631  7,264 M2  1.56 11331.84 2.00 14528.00 1.56 11331.84SYNTHETIC ROVING
0214 6036000000-M 1631  3,632 M2  1.56 5665.92 2.00 7264.00 2.15 7808.80MATTING FOR EROS CONTROL
0215 6038000000-M SP   30 M2  15.09 452.70 8.00 240.00 7.20 216.00PERM SOIL REINF MAT
0216 6042000000-M 1632  1,518 M   12.33 18716.94 5.00 7590.00 15.00 22770.006.4MM HARDWARE CLOTH
0217 6045000000-M SP   28 M   35.00 980.00 40.00 1120.00 60.00 1680.00***MM TEMPORARY PIPE

(450MM)
0218 6069000000-M 1638  355 M3  15.00 5325.00 25.00 8875.00 35.00 12425.00STILLING BASINS
0219 6084000000-M 1660  18 HA  2223.00 40014.00 2450.00 44100.00 2223.00 40014.00SEEDING & MULCHING
0220 6087000000-M 1660 9.5 HA  123.53 1173.54 150.00 1425.00 123.53 1173.54MOWING
0221 6090000000-M 1661  200 KG  13.23 2646.00 15.50 3100.00 13.23 2646.00SEED FOR REPAIR SEEDING
0222 6093000000-M 1661 0.75 MTN 442.67 332.00 600.00 450.00 442.67 332.00FERT FOR REPAIR SEEDING
0223 6096000000-M 1662  525 KG  4.41 2315.25 7.00 3675.00 4.41 2315.25SEED FOR SUPP SEEDING
0224 6102000000-M 1664  1,475 M2  4.80 7080.00 7.50 11062.50 4.80 7080.00SODDING
0225 6105000000-M 1664  442 KL  15.85 7005.70 17.50 7735.00 15.85 7005.70WATER
0226 6108000000-M 1665 30.25 MTN 302.55 9152.14 325.00 9831.25 302.55 9152.14FERTILIZER TOPDRESSING
0227 6111000000-M SP   65 M   25.00 1625.00 90.00 5850.00 250.00 16250.00IMPERVIOUS DIKE
0228 6114000000-N SP   9 HR  35.00 315.00 37.50 337.50 35.00 315.00SPECIALIZED HAND MOWING
0229 6117000000-N 1675  32 EA  100.00 3200.00 150.00 4800.00 100.00 3200.00RESPONSE FOR EROS CONTROL
0230 6120000000-M SP   445 M3  15.64 6959.80 20.00 8900.00 25.00 11125.00CULVERT DIVERSION CHANNEL
0231 6123000000-M 1670 1.5 HA  2968.00 4452.00 3200.00 4800.00 2968.00 4452.00REFORESTATION
0232 7036000000-M 1705  10 EA  695.00 6950.00 725.00 7250.00 695.00 6950.00300MM PEDEST SIGNL HD 1 SEC
0233 7060000000-M 1705  4,410 M   5.03 22182.30 5.30 23373.00 5.03 22182.30SIGNAL CABLE
0234 7120000000-M 1705  73 EA  900.00 65700.00 950.00 69350.00 900.00 65700.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0235 7132000000-M 1705  7 EA  1060.00 7420.00 1100.00 7700.00 1060.00 7420.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0236 7144000000-M 1705  20 EA  1400.00 28000.00 1500.00 30000.00 1400.00 28000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0237 7252000000-M 1710  7,824 M   6.12 47882.88 6.50 50856.00 6.12 47882.88MESSENGER CABLE (6.35MM)
0238 7264000000-M 1710  1,325 M   6.74 8930.50 7.10 9407.50 6.74 8930.50MESSENGER CABLE (9.52MM)
0239 7276000000-M 1715  70 M   49.35 3454.50 52.30 3661.00 49.35 3454.50JACK & BORE
0240 7279000000-M 1715  1,485 M   1.28 1900.80 1.35 2004.75 1.28 1900.80TRACER WIRE
0241 7288000000-M 1715  15 M   32.90 493.50 35.00 525.00 32.90 493.50TRENCHING (PAVED)
0242 7300000000-M 1715  3,021 M   12.57 37973.97 13.00 39273.00 12.57 37973.97TRENCHING (UNPAVED)
0243 7302000000-M SP   442 M   32.90 14541.80 35.00 15470.00 32.90 14541.80DIR DRILL POLY COND 31.75 ** COND

(1)
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0244 7324000000-N 1716  82 EA  180.00 14760.00 190.00 15580.00 180.00 14760.00JUNCTION BOX (STANDARD SIZE)
0245 7336000000-N 1716  27 EA  400.00 10800.00 425.00 11475.00 400.00 10800.00JUNCTION BOX (OVER-SIZED)
0246 7360000000-N 1720  22 EA  429.00 9438.00 450.00 9900.00 429.00 9438.00WOOD POLE
0247 7372000000-N 1721  93 EA  139.00 12927.00 150.00 13950.00 139.00 12927.00GUY ASSEMBLY
0248 7396000000-M 1722  3 EA  185.00 555.00 200.00 600.00 185.00 555.0013MM RISER WITH WEATHERHEAD
0249 7408000000-M 1722  6 EA  215.00 1290.00 225.00 1350.00 215.00 1290.0025MM RISER W/ WEATHERHEAD
0250 7420000000-M 1722  22 EA  230.00 5060.00 240.00 5280.00 230.00 5060.0050MM RISER W/ WEATHERHEAD
0251 7432000000-M 1722  11 EA  300.00 3300.00 300.00 3300.00 300.00 3300.0050MM RISER W/ TUBING
0252 7444000000-M 1725  4,380 M   10.82 47391.60 11.50 50370.00 10.82 47391.60INDUCTIVE LOOP SAWCUT
0253 7456000000-M 1726  11,660 M   2.96 34513.60 3.00 34980.00 2.96 34513.60LEAD-IN CABLE
0254 7480000000-N 1727  2 EA  24666.88 49333.76 25000.00 50000.00 24666.88 49333.76LOOP EMUL DETECT SYSTEM
0255 7516000000-M 1730  9,937 M   4.57 45412.09 4.75 47200.75 4.57 45412.09COMMUNICATIONS CABLE (** FIBER)

(12)
0256 7528000000-M 1730  493 M   4.57 2253.01 4.75 2341.75 4.57 2253.01DROP CABLE
0257 7540000000-N 1731  7 EA  950.00 6650.00 1000.00 7000.00 950.00 6650.00AERIAL SPLICE ENCLOSURE
0258 7552000000-N 1731  8 EA  1895.00 15160.00 2000.00 16000.00 1895.00 15160.00INTERCONNECT CENTER
0259 7564000000-N 1732  8 EA  1575.00 12600.00 1650.00 13200.00 1575.00 12600.00FIBER-OPTIC TRANSCEIVER
0260 7566000000-N 1733  27 EA  95.00 2565.00 100.00 2700.00 95.00 2565.00DELINEATOR MARKER
0261 7568000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00FURN FIB-OPT RESTORAT KIT
0262 7574000000-N SP   1 EA  1575.00 1575.00 1750.00 1750.00 1575.00 1575.00FURN FIB-OPT TRANSCEIVER
0263 7575000000-N SP  Lump Sum 4950.00 5000.00 4950.00FIBER-OPTIC TRAINING
0264 7576000000-N 1740  20 EA  6933.00 138660.00 7250.00 145000.00 6933.00 138660.00METAL STRAIN SIGNAL POLE
0265 7612000000-N 1742  20 EA  2800.00 56000.00 3000.00 60000.00 2800.00 56000.00METAL SIGNAL POLE FOUNDATION
0266 7624000000-N 1743  1 EA  950.00 950.00 1000.00 1000.00 950.00 950.00SIGNAL PEDESTAL WITH FOUND
0267 7636000000-N 1745  4 EA  395.00 1580.00 400.00 1600.00 395.00 1580.00SIGN FOR SIGNALS
0268 7684000000-N 1750  6 EA  700.00 4200.00 700.00 4200.00 700.00 4200.00SIGNAL CABINET FOUNDATION
0269 7687000000-N SP   2 EA  450.00 900.00 500.00 1000.00 450.00 900.00MODIFY FOUND FOR CONTRLR CBNT
0270 7756000000-N 1751  8 EA  11950.00 95600.00 12500.00 100000.00 11950.00 95600.00CONTLR WITH CBNT, 2070L BASE MTD
0271 7780000000-N 1751  109 EA  119.00 12971.00 125.00 13625.00 119.00 12971.00DETECTOR CHANNEL (TYPE 2070L)
0272 7888000000-N SP   1 EA  4700.00 4700.00 5000.00 5000.00 4700.00 4700.00MASTR CTLR & MODEM (2070L)
0273 7980000000-N SP   8 EA  375.00 3000.00 400.00 3200.00 375.00 3000.00GENERIC SIGNAL ITEM (EA)

CABINET BASE ADAPTER
0274 7980000000-N SP   1 EA  1300.00 1300.00 1500.00 1500.00 1300.00 1300.00GENERIC SIGNAL ITEM (EA)

RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD

CULVERT ITEMS

0275 8056000000-N 402 Lump Sum 12900.00 20000.00 12900.00REMV EXIST STR **********
(62+11.500 -L-)

0276 8126000000-N 414 Lump Sum 10525.00 13000.00 10525.00CULV EXCAV @ ************
(21+85.000 -L-)

0277 8126000000-N 414 Lump Sum 25800.00 30000.00 25800.00CULV EXCAV @ ************
(62+11.500 -L-)

0278 8133000000-M 414 512.3 MTN 32.80 16803.44 33.00 16905.90 32.80 16803.44FND COND MATL BOX CULV



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-2520 8.2441702 10:00AM 9 /  9 014

FED AID NO STP-1400(2) 7.831 KM SEP 17 2002 C200520
WIDENING, GRADING, DRAINAGE, PAVING & CULVERTS.

SR-1400 (CLIFFDALE RD) FROM US-401 (RAEFORD RD) TO WEST OF SR-1403 (REILLY RD).

BARNHILL CONTRACTING CO. KEY CONSTRUCTORS, INC. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC CLARKSVILLE,  VA FAYETTEVILLE,  NC

0279 8196000000-M 420 813.5 M3  293.25 238558.88 300.00 244050.00 293.25 238558.88CL A CONC, CULVERT
0280 8245000000-M 425  62,059 KG  1.00 62059.00 1.05 65161.95 1.00 62059.00REINF STL CULV

 

    TOTAL 15771844.82 TOTAL 18270821.73 TOTAL 19524374.15CONTRACT TOTAL

 

    SUB-TOTAL 15405198.50 SUB-TOTAL 17881703.88 SUB-TOTAL 19157727.83ROADWAY ITEMS
    SUB-TOTAL 366646.32 SUB-TOTAL 389117.85 SUB-TOTAL 366646.32CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15771844.82BARNHILL CONTRACTING CO.
     2  18270821.73KEY CONSTRUCTORS, INC.
     3  19524374.15APAC-Carolina, Inc., Crowell Constructors Div.



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 1 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 473158.97 448000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 91350.00 94500.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 76576.14 613240.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  2.47 0.99 900.00 360.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  3,850 M3  21.80 83930.00 15.80 60830.00UNCLASSIFIED EXCAVATION
0006 0036000000-M 225  3,850 M3  5.91 22753.50 12.00 46200.00UNDERCUT EXCAVATION
0007 0080000000-M SP   550 MTN 23.31 12820.50 25.00 13750.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  53,350 M3  8.91 475348.50 13.75 733562.50BORROW EXCAVATION
0009 0134000000-M 240  200 M3  17.07 3414.00 9.30 1860.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  750 M2  4.71 3532.50 4.15 3112.50REMOVAL OF EXT ASPHALT PVM'T
0011 0195000000-M 265  5,000 M3  8.27 41350.00 14.00 70000.00SELECT GRANULAR MATERIAL
0012 0196000000-M 270  5,000 M2  0.87 4350.00 1.00 5000.00SOIL STABILIZATION FABRIC
0013 0318000000-M 300  1,310 MTN 16.93 22178.30 21.00 27510.00FND CONDIT MAT'L MIN STR
0014 0342000000-M 310 19.2 M   128.05 2458.56 62.15 1193.28****MM SIDE DRAIN PIPE

(600MM)
0015 0366000000-M 310 1,396.2 M   86.78 121162.24 71.30 99549.06375MM RCP CULV CLASS III
0016 0372000000-M 310  252 M   90.35 22768.20 120.42 30345.84450MM RCP CULV CLASS III
0017 0378000000-M 310  756 M   99.84 75479.04 119.76 90538.56600MM RCP CULV CLASS III
0018 0384000000-M 310 452.4 M   143.24 64801.78 168.93 76423.93750MM RCP CULV CLASS III
0019 0390000000-M 310 577.2 M   155.25 89610.30 178.89 103255.31900MM RCP CULV CLASS III
0020 0396000000-M 310 278.4 M   194.59 54173.86 200.41 55794.141050MM RCP CULV CLASS III
0021 0402000000-M 310 97.2 M   230.31 22386.13 348.40 33864.481200MM RCP CULV CLASS III
0022 0408000000-M 310  246 M   312.01 76754.46 335.13 82441.981350MM RCP CULV CLASS III
0023 0684000000-M 310 2.4 M   95.01 228.02 80.00 192.00***MM BCCSP B ****

(300MM, 1.63MM)
0024 0980000000-M SP   84 M   1859.28 156179.52 1950.00 163800.00****MM WS PIPE **** B, B&J

(1350MM, 12.70MM)
0025 0995000000-M 340 414.8 M   70.70 29326.36 31.69 13145.01PIPE REMOVAL
0026 1011000000-N 500 Lump Sum 167456.25 217400.00FINE GRADING
0027 1022000000-M SP   500 KG  7.25 3625.00 7.25 3625.00SEALING PAVEMENT CRACKS
0028 1110000000-M 510  7,000 MTN 13.30 93100.00 16.15 113050.00STABILIZER AGGREGATE
0029 1220000000-M 545  500 MTN 23.32 11660.00 20.00 10000.00INCIDENTAL STONE BASE
0030 1330000000-M 607  500 M2  10.99 5495.00 10.75 5375.00INCIDENTAL MILLING
0031 1489000000-M 610  590 MTN 32.15 18968.50 32.71 19298.90ASP CONC BASE CRS B25.0B
0032 1491000000-M 610  21,020 MTN 34.36 722247.20 32.59 685041.80ASP CONC BASE CRS B25.0C
0033 1498000000-M 610  290 MTN 32.88 9535.20 38.07 11040.30ASP CONC INTR CRS I19.0B
0034 1503000000-M 610  21,870 MTN 32.96 720835.20 30.55 668128.50ASP CONC INTR CRS I19.0C
0035 1519000000-M 610  210 MTN 32.73 6873.30 44.03 9246.30ASP CONC SURF CRS S9.5B
0036 1523000000-M 610  16,950 MTN 32.69 554095.50 29.64 502398.00ASP CONC SURF CRS S9.5C
0037 1560000000-M 620  1,985 MTN 200.57 398131.45 235.00 466475.00ASP FOR PLANT MIX  PG64-22
0038 1565000000-M 620  1,102 MTN 212.35 234009.70 247.00 272194.00ASP FOR PLANT MIX  PG70-22
0039 1693000000-M 654  470 MTN 98.26 46182.20 100.00 47000.00ASPH PLT MIX PVMT REPAIR



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 2 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0040 2022000000-M 815  280 M3  9.50 2660.00 16.55 4634.00SUBDRAIN EXCAVATION
0041 2033000000-M 815  210 M3  35.00 7350.00 28.29 5940.90SUBDR FINE AGGREGATE
0042 2044000000-M 815  500 M   14.50 7250.00 18.02 9010.00150MM PERF SUBDR PIPE
0043 2055000000-M 815  50 EA  0.50 25.00 139.40 6970.00150MM SUBDR PIPE Y,T,&L'S
0044 2066000000-N 815  3 EA  150.00 450.00 269.92 809.76CONC PAD SUBDRN OUTLET
0045 2077000000-M 815  6 M   14.50 87.00 74.09 444.54150MM OUTLET PIPE (SD)
0046 2190000000-N 828  8 EA  672.58 5380.64 1042.16 8337.28TEMP STL PLT COVER FOR MDS
0047 2209000000-M 838  6 M3  910.27 5461.62 2293.47 13760.82ENDWALLS
0048 2220000000-M 838 10.6 M3  1212.51 12852.61 1425.84 15113.90REINFORCED ENDWALLS
0049 2253000000-M 840 5.21 M3  929.26 4841.44 950.00 4949.50PIPE COLLARS
0050 2264000000-M 840 0.58 M3  785.01 455.31 1899.33 1101.61PIPE PLUGS
0051 2275000000-M SP  16.2 M3  354.65 5745.33 200.00 3240.00FLOWABLE FILL
0052 2286000000-N 840  132 EA  1163.07 153525.24 1000.00 132000.00MASNRY DRAINAGE STRUCT
0053 2297000000-M 840 18.696 M3  1418.07 26512.24 1204.80 22524.94MASONRY DRAINAGE STRS
0054 2308000000-M 840 16.12 M   437.04 7045.08 495.33 7984.72MASONRY DRAINAGE STRS
0055 2352000000-N 840  23 EA  206.53 4750.19 240.00 5520.00FRAME W/GRATE 840.***** STD

(840.16)
0056 2363000000-N 840  1 EA  223.21 223.21 307.64 307.64FRAME W/2GRTS 840.***** STD

(840.20)
0057 2363000000-N 840  9 EA  196.27 1766.43 225.00 2025.00FRAME W/2GRTS 840.***** STD

(840.24)
0058 2374000000-N 840  9 EA  239.24 2153.16 300.00 2700.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  43 EA  239.24 10287.32 325.00 13975.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  41 EA  239.24 9808.84 350.00 14350.00FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  17 EA  124.43 2115.31 275.00 4675.00FRAME W/COVER STD 840.54
0062 2418000000-M SP   24 M   235.17 5644.08 500.00 12000.00FRM W/GRATES, DRIVEWY DI
0063 2473000000-N SP   2 EA  2606.50 5213.00 1908.54 3817.08GENERIC DRAINAGE ITEM (EA)

PREFORMED SCOUR HOLE W/LEVEL SPREADER APRON
0064 2535000000-M 846  370 M   48.62 17989.40 55.00 20350.00*** X ***MM CONC CURB

(225MM X 300MM)
0065 2542000000-M 846  670 M   25.59 17145.30 29.25 19597.50450MM CONC CURB & GUTTER
0066 2549000000-M 846  7,000 M   39.50 276500.00 36.00 252000.00750MM CONC CURB & GUTTER
0067 2612000000-M 848  760 M2  48.51 36867.60 45.00 34200.00150MM CONC DRIVEWAY
0068 2647000000-M 852  1,600 M2  43.14 69024.00 42.00 67200.00125MM MONOLITHIC CONC ISL (SURF MTD)
0069 2655000000-M 852  110 M2  45.81 5039.10 42.00 4620.00125MM MONOLITHIC CONC ISL (KEY IN)
0070 2800000000-N 858  1 EA  210.91 210.91 2000.00 2000.00ADJ CATCH BASINS
0071 2830000000-N 858  15 EA  195.00 2925.00 500.00 7500.00ADJ MANHOLES
0072 2845000000-N 858  35 EA  269.57 9434.95 300.00 10500.00ADJ METER OR VALVE BOXES
0073 2905000000-N 859  2 EA  608.53 1217.06 803.88 1607.76CONVERT DI TO JB
0074 2920000000-N SP   4 EA  335.81 1343.24 1183.65 4734.60CONVERT DI TO CB
0075 2938000000-N SP   1 EA  651.51 651.51 2083.22 2083.22CONVERT DI TO JB W/MH CVR



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 3 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0076 3030000000-M 862 76.2 M   32.81 2500.12 32.80 2499.36STL BM GRDRAIL
0077 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0078 3210000000-N 862  2 EA  400.00 800.00 400.00 800.00GR ANCHOR TYPE CAT-1
0079 3270000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00GR ANCHOR TYPE 350
0080 3628000000-M 876  120 MTN 43.56 5227.20 51.70 6204.00PLN RIP RAP CL I
0081 3649000000-M 876  15 MTN 47.96 719.40 60.25 903.75PLN RIP RAP, CLASS B
0082 3656000000-M 876  593 M2  0.86 509.98 2.00 1186.00FILTER FABRIC FOR DRAINGE
0083 4048000000-M 902  2 M3  700.00 1400.00 700.00 1400.00RC SIGN FOOTINGS
0084 4060000000-M 903  634 KG  7.01 4444.34 7.00 4438.00SUPPORT, BRKWY STL BEAM
0085 4072000000-M 903  411 M   18.50 7603.50 18.00 7398.00SUPPORT, 4.5KG STEEL U-CHNL
0086 4096000000-N 904  4 EA  125.00 500.00 85.00 340.00SIGN ERECTION, TYPE D
0087 4102000000-N 904  96 EA  70.00 6720.00 65.00 6240.00SIGN ERECTION, TYPE E
0088 4108000000-N 904  6 EA  125.00 750.00 85.00 510.00SIGN ERECTION, TYPE F
0089 4110000000-N 904  2 EA  350.00 700.00 350.00 700.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0090 4129000000-N 906  2 EA  125.00 250.00 100.00 200.00RELOCATE SIGN, TYPE *****

(D)
0091 4152000000-N 907  2 EA  50.00 100.00 50.00 100.00DISPOSE SIGN SYST STL BM
0092 4155000000-N 907  75 EA  10.00 750.00 20.00 1500.00DISPOSE SIGN SYST U-CHAN
0093 4158000000-N 907  10 EA  25.00 250.00 20.00 200.00DISPOSE SIGN SYST WOOD
0094 4400000000-M 1110  121 M2  82.50 9982.50 75.00 9075.00WORK ZONE SIGNS (STAT)
0095 4405000000-M 1110  82 M2  79.93 6554.26 90.00 7380.00WORK ZONE SIGNS (PORT)
0096 4410000000-M 1110  22 M2  127.71 2809.62 53.87 1185.14WORK ZONE SIGNS (BARRICAD
0097 4415000000-N 1115  2 EA  2741.11 5482.22 4885.53 9771.06FLASHING ARROW PNL TYPE C
0098 4420000000-N 1120  2 EA  5700.66 11401.32 23141.95 46283.90CHANGEABLE MESSAGE SIGNS
0099 4425000000-N 1125  4 EA  3.81 15.24 16.25 65.00WARNING FLAG SETS
0100 4430000000-N 1130  900 EA  51.64 46476.00 45.00 40500.00DRUMS
0101 4435000000-N 1135  110 EA  20.63 2269.30 15.00 1650.00CONES
0102 4440000000-M 1145  125 M   53.12 6640.00 30.00 3750.00BARRICADES (TYPE II)
0103 4445000000-M 1145  175 M   50.43 8825.25 40.00 7000.00BARRICADES (TYPE III)
0104 4450000000-N 1150  6,528 HR  17.65 115219.20 20.98 136957.44FLAGGER
0105 4460000000-N 1155  3 EA  96.18 288.54 81.53 244.59WARNING LIGHTS (TYPE B)
0106 4480000000-N 1165  2 EA  3827.46 7654.92 6000.00 12000.00TRUCK MTD IMP ATTN 60 MPH
0107 4510000000-N SP   400 HR  20.00 8000.00 20.00 8000.00POLICE
0108 4650000000-N 1251  1,276 EA  4.24 5410.24 4.24 5410.24TEMP RAISED PVMT MRKS
0109 4685000000-M 1205  1,215 M   1.18 1433.70 1.18 1433.70100MM THERMO MKG, 2.3MMTK
0110 4686000000-M 1205  12,513 M   1.18 14765.34 1.18 14765.34100MM THERMO MKG, 3.1MMTK
0111 4695000000-M 1205  97 M   2.36 228.92 2.36 228.92200MM THERMO MKG 2.3MM TK
0112 4697000000-M 1205  128 M   2.36 302.08 2.36 302.08200MM THERMO MKG 3.1MM TK
0113 4710000000-M 1205  345 M   14.01 4833.45 14.00 4830.00600MM THERMO MKG 3.1MM TK
0114 4720000000-M 1205  20 EA  15.00 300.00 15.00 300.00THERMO PVT MKG CHARACTER 2.3



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 4 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0115 4725000000-M 1205  211 EA  68.00 14348.00 68.00 14348.00THERMO PVT MKG SYMB 2.3MM
0116 4810000000-M 1205  98,147 M   0.49 48092.03 0.49 48092.03PAINT PVT MKG LINES 100MM
0117 4820000000-M 1205  348 M   0.66 229.68 0.65 226.20PAINT PVT MKG LINES 200MM
0118 4835000000-M 1205  1,008 M   4.99 5029.92 5.00 5040.00PAINT PVT MKG LINES 600MM
0119 4840000000-N 1205  40 EA  15.00 600.00 15.00 600.00PAINT PVT MKG CHARACTER
0120 4845000000-N 1205  686 EA  25.00 17150.00 25.00 17150.00PAINT PVT MKG SYMBOL
0121 4850000000-M 1205  2,730 M   1.74 4750.20 1.75 4777.50REMVL OF 100MM LINES
0122 4860000000-M 1205  72 M   1.74 125.28 1.75 126.00REMVL OF 200MM LINES
0123 4870000000-M 1205  90 M   4.99 449.10 5.00 450.00REMVL OF 600MM LINES
0124 4875000000-N 1205  22 EA  25.00 550.00 25.00 550.00REMOVAL OF SYMBL & CHARAC
0125 4900000000-N 1252  912 EA  4.24 3866.88 4.24 3866.88PERM RAISED PVMT MARKERS
0126 5300000000-M 1505  648 MTN 22.87 14819.76 15.25 9882.00FND CONDIT MAT'L ********

(VI)
0127 5306000000-M SP   648 MTN 22.87 14819.76 15.25 9882.00BEDDN MAT'L CL **********

(IV)
0128 5318000000-M 1505  100 MTN 98.01 9801.00 150.00 15000.00PVMT REP FOR UTILITY WORK
0129 5360000000-M 1510  90 M   78.67 7080.30 84.00 7560.00150MM DI H2O PIPE 2.41MPA
0130 5366000000-M 1510  113 M   85.37 9646.81 89.00 10057.00200MM DI H2O PIPE 2.41MPA
0131 5378000000-M 1510  167 M   104.99 17533.33 130.00 21710.00300MM DI H2O PIPE 2.41MPA
0132 5384000000-M 1510  1,516 M   114.83 174082.28 135.00 204660.00400MM DI H2O PIPE ****MPA

(PC 1.72 MPA)
0133 5402000000-M 1510  5,908 KG  7.71 45550.68 9.00 53172.00DI RES JT H2O PIPE FITNGS
0134 5423000000-M 1510  156 M   9.84 1535.04 29.00 4524.00***MM PE H2O PIPE SDR *****

(20MM, 7, 1.38MPA WP)
0135 5423000000-M 1510  102 M   14.76 1505.52 54.00 5508.00***MM PE H2O PIPE SDR *****

(50MM, 7, 1.38MPA WP)
0136 5480000000-M 1510  11,015 KG  7.71 84925.65 6.00 66090.00DI H2O FITTINGS 1.72MPA
0137 5510000000-M 1510  18 EA  80.00 1440.00 100.00 1800.0020MM CORPORATION STOP
0138 5528000000-M 1510  2 EA  225.00 450.00 200.00 400.0050MM CORPORATION STOP
0139 5534000000-M 1510  3 EA  6400.00 19200.00 4575.00 13725.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0140 5540000000-M 1510  7 EA  650.00 4550.00 550.00 3850.00150MM GATE V & V BX
0141 5546000000-M 1510  3 EA  725.00 2175.00 750.00 2250.00200MM GATE V & V BX **** MPA WP

(1.38 MPA)
0142 5558000000-M 1510  2 EA  1800.00 3600.00 1450.00 2900.00300MM GATE V & V BX

(1.38 MPA)
0143 5576000000-M 1510  2 EA  2000.00 4000.00 2450.00 4900.00*** X ***MM TAPN SLV V BX

(150 X 150MM, 1.38 MPA WP)
0144 5576000000-M 1510  1 EA  2500.00 2500.00 2940.00 2940.00*** X ***MM TAPN SLV V BX

(200 X 200MM, 1.38 MPA WP)
0145 5576000000-M 1510  1 EA  11500.00 11500.00 10000.00 10000.00*** X ***MM TAPN SLV V BX

(400 X 400MM, 1.38 MPA WP)
0146 5582000000-M 1510  1 EA  80.00 80.00 270.00 270.00*** X ***MM TAPPING SADDL

(200 X 20MM)
0147 5582000000-M 1510  13 EA  240.00 3120.00 345.00 4485.00*** X ***MM TAPPING SADDL

(400 X 20MM)



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 5 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0148 5582000000-M 1510  2 EA  320.00 640.00 355.00 710.00*** X ***MM TAPPING SADDL
(400 X 50MM)

0149 5582000000-M 1510  4 EA  400.00 1600.00 385.00 1540.00*** X ***MM TAPPING SADDL
(600 X 20MM)

0150 5606000000-M SP   3 EA  710.00 2130.00 1020.00 3060.0050MM BLOW OFF ASSEMBLY
0151 5642000000-M 1510  16 EA  1400.00 22400.00 1160.00 18560.00400MM TRANS COUPLN ******

(AC TO DI)
0152 5672000000-N 1510  11 EA  3000.00 33000.00 1320.00 14520.00RELOCATE EXIST FIRE HYD
0153 5708000000-M 1520  89 M   104.99 9344.11 255.00 22695.00***MM PVC FORCE M *******

(300MM, DR 14, C-900)
0154 5720000000-M 1520  47 M   88.75 4171.25 115.00 5405.00***MM DI SS PIPE PC ****

(100MM, PC 2.41 MPA)
0155 5756000000-M 1520  823 KG  9.37 7711.51 11.00 9053.00DI SS PIPE FITTINGS
0156 5768000000-N 1520  6 EA  210.00 1260.00 930.00 5580.00SANITARY SEWER CLEAN-OUT

(100MM)
0157 5774000000-M 1525  4 EA  940.00 3760.00 1700.00 6800.00STD ****MM DIA PC MH 0-2M

(1200MM)
0158 5780000000-M 1525  4 M   1750.00 7000.00 500.00 2000.00STD PC MH WALL ****MM 2+

(1200MM)
0159 5798000000-M 1530  21 M   30.94 649.74 18.00 378.00FL OR REMV *** PIPE *****

(200MM, AC WATER)
0160 5804000000-M 1530  31 M   27.49 852.19 27.00 837.00FL OR REMV 300 PIPE *****

(DI SEWER)
0161 5804000000-M 1530  310 M   27.40 8494.00 27.00 8370.00FL OR REMV 300 PIPE *****

(PVC SEWER)
0162 5804000000-M 1530  100 M   27.40 2740.00 27.00 2700.00FL OR REMV 300 PIPE *****

(PVC WATER)
0163 5810000000-M 1530  1,506 M   38.91 58598.46 44.00 66264.00FILL/REM ABN 400 PIPE ***

(AC WATER)
0164 5816000000-N 1530  4 EA  1000.00 4000.00 1200.00 4800.00BRK DN,PLUG & FILL UT MH
0165 5852000000-M SP   50 M   984.00 49200.00 795.00 39750.00***MM STL NCAS PIPE****BJ

(750MM, 7.92MM)
0166 5882000000-N SP   11 EA  2514.76 27662.36 3175.00 34925.00GENERIC UTILITY ITEM (EA)

400MM BUTTERFLY VALVE & MAN-  HOLE
0167 5882000000-N SP   2 EA  245.25 490.50 205.00 410.00GENERIC UTILITY ITEM (EA)

50MM BALL  VALVE
0168 5882000000-N SP   1 EA  1946.00 1946.00 1785.00 1785.00GENERIC UTILITY ITEM (EA)

50MM COMBINATION AIR RELEASE VALVE & MANHOLE
0169 5882000000-N SP   2 EA  4083.36 8166.72 4825.00 9650.00GENERIC UTILITY ITEM (EA)

600MM BUTTERFLY VALVE & MAN-  HOLE
0170 5882000000-N SP   22 EA  700.00 15400.00 380.00 8360.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER W/ BACKFLOW
PREVENTER

0171 5888000000-M SP   161 M   177.10 28513.10 175.00 28175.00GENERIC UTILITY ITEM (M)
400MM DI RJ WATER PIPE, PC    1.72 MPA

0172 5888000000-M SP   175 M   242.72 42476.00 310.00 54250.00GENERIC UTILITY ITEM (M)
400MM DI SEWER PIPE, PC 1.72  MPA

0173 5888000000-M SP   128 M   298.59 38219.52 300.00 38400.00GENERIC UTILITY ITEM (M)
600MM DI RJ WATER PIPE, PC    1.72 MPA

0174 6000000000-M 1605  1,235 M   6.76 8348.60 5.90 7286.50TEMPORARY SILT FENCE



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 6 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0175 6006000000-M 1610  280 MTN 37.79 10581.20 32.00 8960.00EROS CONTRL STONE CL A
0176 6009000000-M 1610  1,870 MTN 34.45 64421.50 32.00 59840.00EROS CONTRL STONE CL B
0177 6012000000-M 1610  2,010 MTN 16.93 34029.30 29.62 59536.20SEDIMENT CONTROL STONE
0178 6015000000-M 1615 6.5 HA  998.30 6488.95 998.31 6489.02TEMPORARY MULCHING
0179 6018000000-M 1620  325 KG  6.61 2148.25 6.62 2151.50SEED FOR TEMP SEEDING
0180 6021000000-M 1620 2.5 MTN 330.00 825.00 330.00 825.00FERT FOR TEMP SEEDING
0181 6024000000-M 1622  16 M   110.50 1768.00 40.00 640.00TEMPORARY SLOPE DRAINS
0182 6027000000-N 1622  2 EA  175.00 350.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0183 6030000000-M 1630  5,745 M3  1.31 7525.95 7.50 43087.50SILT EXCAVATION
0184 6033000000-M 1631  3,460 M2  1.44 4982.40 1.44 4982.40SYNTHETIC ROVING
0185 6036000000-M 1631  1,730 M2  1.44 2491.20 1.44 2491.20MATTING FOR EROS CONTROL
0186 6042000000-M 1632  1,239 M   11.81 14632.59 9.35 11584.656.4MM HARDWARE CLOTH
0187 6084000000-M 1660 7.5 HA  2470.67 18530.03 2470.67 18530.03SEEDING & MULCHING
0188 6087000000-M 1660 3.5 HA  98.87 346.05 98.86 346.01MOWING
0189 6090000000-M 1661  75 KG  17.64 1323.00 17.64 1323.00SEED FOR REPAIR SEEDING
0190 6093000000-M 1661 0.25 MTN 560.00 140.00 560.00 140.00FERT FOR REPAIR SEEDING
0191 6096000000-M 1662  225 KG  4.41 992.25 4.41 992.25SEED FOR SUPP SEEDING
0192 6108000000-M 1665 12.25 MTN 330.12 4043.97 330.12 4043.97FERTILIZER TOPDRESSING
0193 6117000000-N 1675  16 EA  100.00 1600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0194 6126000000-M SP  0.1 HA  4499.99 450.00 4500.00 450.00STREAMBANK REFORESTATION
0195 6132000000-N SP   16 EA  245.17 3922.72 150.00 2400.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0196 6141000000-M SP   145 M2  3.46 501.70 4.56 661.20GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0197 7048000000-M 1705  4 EA  695.00 2780.00 695.00 2780.00300MM PEDEST SIGNL HD 2 SEC
0198 7060000000-M 1705  4,125 M   5.02 20707.50 5.03 20748.75SIGNAL CABLE
0199 7120000000-M 1705  75 EA  900.00 67500.00 900.00 67500.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0200 7144000000-M 1705  31 EA  1400.00 43400.00 1400.00 43400.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0201 7180000000-N 1706  4 EA  90.00 360.00 90.00 360.00BACKPLATE
0202 7252000000-M 1710  3,985 M   6.14 24467.90 6.12 24388.20MESSENGER CABLE (6.35MM)
0203 7264000000-M 1710  1,195 M   6.73 8042.35 6.74 8054.30MESSENGER CABLE (9.52MM)
0204 7279000000-M 1715  90 M   1.28 115.20 1.28 115.20TRACER WIRE
0205 7300000000-M 1715  1,845 M   12.57 23191.65 12.57 23191.65TRENCHING (UNPAVED)
0206 7302000000-M SP   360 M   32.91 11847.60 32.90 11844.00DIR DRILL POLY COND 31.75 ** COND

(1)
0207 7324000000-N 1716  73 EA  180.00 13140.00 180.00 13140.00JUNCTION BOX (STANDARD SIZE)
0208 7336000000-N 1716  3 EA  400.00 1200.00 400.00 1200.00JUNCTION BOX (OVER-SIZED)
0209 7360000000-N 1720  14 EA  429.00 6006.00 429.00 6006.00WOOD POLE
0210 7372000000-N 1721  52 EA  139.00 7228.00 139.00 7228.00GUY ASSEMBLY
0211 7408000000-M 1722  7 EA  215.00 1505.00 215.00 1505.0025MM RISER W/ WEATHERHEAD
0212 7420000000-M 1722  19 EA  230.00 4370.00 230.00 4370.0050MM RISER W/ WEATHERHEAD
0213 7432000000-M 1722  6 EA  300.00 1800.00 300.00 1800.0050MM RISER W/ TUBING



SEP 18, 2002 08:58 AM CUMBERLAND

TIP NO U-3312 8.2443002 10:00AM 7 /  7 015

FED AID NO STP-1344(4) 3.457 KM SEP 17 2002 C200486
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1344 (BLACK & DECKER RD) FROM SR-1141 (CUMBERLAND RD) TO I-95 BUS & US-301.

BARNHILL CONTRACTING CO. APAC-Carolina, Inc., Crowell
Constructors Div.

TARBORO,  NC FAYETTEVILLE,  NC  

0214 7444000000-M 1725  3,107 M   10.83 33648.81 10.82 33617.74INDUCTIVE LOOP SAWCUT
0215 7456000000-M 1726  9,160 M   2.95 27022.00 2.96 27113.60LEAD-IN CABLE
0216 7480000000-N 1727  4 EA  25566.88 102267.52 25566.88 102267.52LOOP EMUL DETECT SYSTEM
0217 7516000000-M 1730  4,210 M   4.56 19197.60 4.57 19239.70COMMUNICATIONS CABLE (** FIBER)

(12)
0218 7528000000-M 1730  50 M   4.56 228.00 4.57 228.50DROP CABLE
0219 7540000000-N 1731  4 EA  950.00 3800.00 950.00 3800.00AERIAL SPLICE ENCLOSURE
0220 7552000000-N 1731  5 EA  1895.00 9475.00 1895.00 9475.00INTERCONNECT CENTER
0221 7564000000-N 1732  5 EA  1575.00 7875.00 1575.00 7875.00FIBER-OPTIC TRANSCEIVER
0222 7566000000-N 1733  3 EA  95.00 285.00 95.00 285.00DELINEATOR MARKER
0223 7574000000-N SP   1 EA  1575.00 1575.00 1575.00 1575.00FURN FIB-OPT TRANSCEIVER
0224 7576000000-N 1740  10 EA  7235.35 72353.50 7235.35 72353.50METAL STRAIN SIGNAL POLE
0225 7588000000-N 1741  11 EA  6234.53 68579.83 6234.53 68579.83SGNL MAST ARM WITH METAL POLE
0226 7612000000-N 1742  21 EA  2800.00 58800.00 2800.00 58800.00METAL SIGNAL POLE FOUNDATION
0227 7630000000-N 1744  4 EA  500.00 2000.00 500.00 2000.00METAL STRAIN POLE DESIGN
0228 7631000000-N 1744  6 EA  750.00 4500.00 750.00 4500.00MAST ARM W/ MTL POLE DES
0229 7636000000-N 1745  6 EA  395.00 2370.00 395.00 2370.00SIGN FOR SIGNALS
0230 7684000000-N 1750  6 EA  700.00 4200.00 700.00 4200.00SIGNAL CABINET FOUNDATION
0231 7756000000-N 1751  6 EA  11950.00 71700.00 11950.00 71700.00CONTLR WITH CBNT, 2070L BASE MTD
0232 7780000000-N 1751  82 EA  119.00 9758.00 119.00 9758.00DETECTOR CHANNEL (TYPE 2070L)
0233 7888000000-N SP   1 EA  4700.00 4700.00 4700.00 4700.00MASTR CTLR & MODEM (2070L)

 

    TOTAL 7875644.93 TOTAL 8891176.21CONTRACT TOTAL

 

    SUB-TOTAL 7875644.93 SUB-TOTAL 8891176.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7875644.93BARNHILL CONTRACTING CO.
     2  8891176.21APAC-Carolina, Inc., Crowell Constructors Div.



SEP 18, 2002 08:58 AM ROBESON

TIP NO W-4431 8.7346003 10:00AM 1 /  2 016

FED AID NO STPIMS-95-1(57)0 4.600 MI SEP 17 2002 C200509
MEDIAN GUIDERAIL.

I-95 FROM THE SOUTH CAROLINA STATE LINE TO THE CUMBERLAND COUNTY LINE.

REYNOLDS FENCE & GUARDRAIL,
INC.

ELDERLEE, INC. BAGWELL FENCE COMPANY, INC.

INDIAN TRAIL,  NC OAKS CORNERS,  NY SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000.00 3333.00 5000.00MOBILIZATION
0002 3389400000-E 865  24,300 LF  3.50 85050.00 3.35 81405.00 4.25 103275.00DBL FACED CABLE GUIDERAIL
0003 3389600000-N 865  28 EA  950.00 26600.00 907.00 25396.00 900.00 25200.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  188 SF  2.00 376.00 1.00 188.00 5.00 940.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  1 EA  50.00 50.00 10.00 10.00 10.00 10.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  2 EA  100.00 200.00 210.00 420.00 250.00 500.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  50 EA  1.00 50.00 1.00 50.00 1.00 50.00DRUMS
0008 4480000000-N 1165  2 EA  75.00 150.00 100.00 200.00 250.00 500.00TRUCK MTD IMP ATTN 60 MPH
0009 6087000000-E 1660  37 ACR 40.00 1480.00 40.00 1480.00 35.00 1295.00MOWING
0010 6102000000-E 1664  9,660 SY  1.80 17388.00 2.90 28014.00 2.00 19320.00SODDING
0011 6105000000-E 1664  165 M/G 20.00 3300.00 52.50 8662.50 50.00 8250.00WATER
0012 6114000000-N SP   50 HR  30.00 1500.00 30.00 1500.00 15.00 750.00SPECIALIZED HAND MOWING

 

    TOTAL 137144.00 TOTAL 150658.50 TOTAL 165090.00CONTRACT TOTAL

 

    SUB-TOTAL 137144.00 SUB-TOTAL 150658.50 SUB-TOTAL 165090.00ROADWAY ITEMS



SEP 18, 2002 08:58 AM ROBESON

TIP NO W-4431 8.7346003 10:00AM 2 /  2 016

FED AID NO STPIMS-95-1(57)0 4.600 MI SEP 17 2002 C200509
MEDIAN GUIDERAIL.

I-95 FROM THE SOUTH CAROLINA STATE LINE TO THE CUMBERLAND COUNTY LINE.

THE RUTH COMPANY

LEXINGTON,  KY   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00MOBILIZATION
0002 3389400000-E 865  24,300 LF  4.14 100602.00DBL FACED CABLE GUIDERAIL
0003 3389600000-N 865  28 EA  1200.00 33600.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  188 SF  5.00 940.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  1 EA  100.00 100.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  2 EA  500.00 1000.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  50 EA  5.00 250.00DRUMS
0008 4480000000-N 1165  2 EA  500.00 1000.00TRUCK MTD IMP ATTN 60 MPH
0009 6087000000-E 1660  37 ACR 45.00 1665.00MOWING
0010 6102000000-E 1664  9,660 SY  4.50 43470.00SODDING
0011 6105000000-E 1664  165 M/G 70.00 11550.00WATER
0012 6114000000-N SP   50 HR  33.00 1650.00SPECIALIZED HAND MOWING

 

    TOTAL 204827.00CONTRACT TOTAL

 

    SUB-TOTAL 204827.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  137144.00REYNOLDS FENCE & GUARDRAIL, INC.
    ** BOND EXECUTED IMPROPERLY

** POA DATED 8/17/02
  **  2  150658.50ELDERLEE, INC.
    ** BID EXECUTED IMPROPERLY

** ATTESTER = NOTARY
     3  165090.00BAGWELL FENCE COMPANY, INC.
  **  4  204827.00THE RUTH COMPANY
    ** BID EXECUTED IMPROPERLY

** NOTARY INCORRECT
    

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM BLADEN, COLUMBUS

TIP NO  6.421012R, 6.431012R 10:00AM 1 /  1 017

FED AID NO STATE FUNDED 18.900 MI SEP 17 2002 C200545
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-242 FROM NC-131 IN BLADEN COUNTY TO US-76 IN COLUMBUS COUNTY.

BARNES PAVING CO., INC. APAC-Carolina, Inc., Crowell
Constructors Div.

LUMBERTON,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41384.00 30000.00MOBILIZATION
0002 1022000000-E SP   7,800 LB  2.25 17550.00 1.95 15210.00SEALING PVMT CRACKS
0003 1220000000-E 545  760 TON 22.50 17100.00 24.00 18240.00INCIDENTAL STONE BASE
0004 1245000000-E SP  31.97 SMI 1162.00 37149.14 1260.00 40282.20SHOULDER RECONSTRUCTION
0005 1297000000-E 607  1,000 SY  3.66 3660.00 7.40 7400.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1489000000-E 610  22,500 TON 28.65 644625.00 29.70 668250.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  45,700 TON 24.40 1115080.00 26.85 1227045.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  3,939 TON 194.00 764166.00 194.00 764166.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   120 TON 82.00 9840.00 100.00 12000.00PATCHING EXIST PAVEMENT
0010 2549000000-E 846  60 LF  25.00 1500.00 54.80 3288.002'-6"CONC CURB & GUTTER
0011 2612000000-E 848  420 SY  35.00 14700.00 45.00 18900.006" CONCRETE DRIVEWAY
0012 2830000000-N 858  4 EA  280.00 1120.00 1120.00 4480.00ADJ MANHOLES
0013 2845000000-N 858  2 EA  280.00 560.00 534.50 1069.00ADJ METER OR VALVE BOXES
0014 3270000000-N SP   4 EA  2160.00 8640.00 2400.00 9600.00GR ANCHOR TYPE 350
0015 4685000000-E 1205  197,040 LF  0.28 55171.20 0.28 55171.20THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  164,012 LF  0.31 50843.72 0.31 50843.72THERMO PVT MKG LINES 4"120
0017 4721000000-E 1205  48 EA  50.00 2400.00 50.00 2400.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  6 EA  100.00 600.00 100.00 600.00THERMO PVT SYMBOL 90MILS
0019 4900000000-N 1252  2,516 EA  3.50 8806.00 3.50 8806.00PERM RAISED PVMT MARKERS
0020 6084000000-E 1660  72 ACR 1000.00 72000.00 1000.00 72000.00SEEDING AND MULCHING
0021 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0022 6093000000-E 1661 0.26 TON 1000.00 260.00 1000.00 260.00FERT FOR REPAIR SEEDING

 

    TOTAL 2867905.06 TOTAL 3010761.12CONTRACT TOTAL

 

    SUB-TOTAL 2867905.06 SUB-TOTAL 3010761.12ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2867905.06BARNES PAVING CO., INC.
     2  3010761.12APAC-Carolina, Inc., Crowell Constructors Div.



SEP 18, 2002 08:58 AM ROBESON

TIP NO  6.461011R 10:00AM 1 /  2 018

FED AID NO STATE FUNDED 15.600 MI SEP 17 2002 C200546
DRAINAGE, SHOULDER RECONST, MILLING & RESURFACING.

NC-72 FROM NC-211 TO NC-711. 

BARNES PAVING CO., INC. APAC-Carolina, Inc., Crowell
Constructors Div.

LUMBERTON,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31282.00 22180.00MOBILIZATION
0002 0318000000-E 300  150 TON 25.00 3750.00 8.50 1275.00FNDATION MATL, MINOR STRS
0003 0378000000-E 310  124 LF  48.00 5952.00 85.95 10657.8024" RC PIPE CULV III
0004 0384000000-E 310  508 LF  56.00 28448.00 54.35 27609.8030" RC PIPE CULV III
0005 0390000000-E 310  56 LF  70.00 3920.00 102.00 5712.0036" RC PIPE CULV III
0006 1022000000-E SP   4,800 LB  2.48 11904.00 2.45 11760.00SEALING PVMT CRACKS
0007 1220000000-E 545  765 TON 22.50 17212.50 22.70 17365.50INCIDENTAL STONE BASE
0008 1245000000-E SP  29.6 SMI 1162.00 34395.20 1250.00 37000.00SHOULDER RECONSTRUCTION
0009 1297000000-E 607  2,400 SY  1.65 3960.00 1.96 4704.00MILL ASP PVMT *****" DTH

(2")
0010 1308000000-E 607  9,840 SY  1.40 13776.00 1.61 15842.40MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 2")
0011 1308000000-E 607  930 SY  1.95 1813.50 2.49 2315.70MILLN ASPHALT PVMT ***** - *****

(2" TO 3")
0012 1330000000-E 607  1,100 SY  3.66 4026.00 3.46 3806.00INCIDENTAL MILLING
0013 1489000000-E 610  5,990 TON 28.65 171613.50 28.00 167720.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  4,995 TON 24.50 122377.50 28.00 139860.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  21,935 TON 23.50 515472.50 26.20 574697.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  1,918 TON 194.00 372092.00 195.00 374010.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  70 TON 85.00 5950.00 130.00 9100.00ASPH PM PAVEMENT REPAIR
0018 1704000000-E SP   200 TON 82.00 16400.00 100.00 20000.00PATCHING EXIST PAVEMENT
0019 2549000000-E 846  120 LF  25.00 3000.00 20.00 2400.002'-6"CONC CURB & GUTTER
0020 2598000000-E 848  40 SY  38.00 1520.00 197.80 7912.00CONCRETE WHEELCHAIR RAMP
0021 2612000000-E 848  50 SY  45.75 2287.50 45.00 2250.006" CONCRETE DRIVEWAY
0022 2655000000-E 852  76 SY  63.00 4788.00 52.50 3990.005" MONO CONC ISLDS (KEY IN)
0023 2830000000-N 858  20 EA  345.00 6900.00 497.00 9940.00ADJ MANHOLES
0024 2845000000-N 858  8 EA  300.00 2400.00 288.00 2304.00ADJ METER OR VALVE BOXES
0025 4685000000-E 1205  157,000 LF  0.27 42390.00 0.27 42390.00THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  169,900 LF  0.31 52669.00 0.31 52669.00THERMO PVT MKG LINES 4"120
0027 4697000000-E 1205  3,380 LF  0.50 1690.00 0.50 1690.00THERMO PVT MKG LINE 8"120
0028 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00THERMO LINES 16" 120MILS
0029 4710000000-E 1205  170 LF  5.00 850.00 5.00 850.0024"WIDE THERMO 120 MILS
0030 4721000000-E 1205  4 EA  75.00 300.00 75.00 300.00THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205  57 EA  75.00 4275.00 75.00 4275.00THERMO PVT SYMBOL 90MILS
0032 4900000000-N 1252  2,236 EA  3.50 7826.00 3.50 7826.00PERM RAISED PVMT MARKERS
0033 6084000000-E 1660 57.4 ACR 1000.00 57400.00 1000.00 57400.00SEEDING AND MULCHING
0034 6090000000-E 1661  25 LB  15.00 375.00 15.00 375.00SEED FOR REPAIR SEEDING
0035 6093000000-E 1661 0.13 TON 1000.00 130.00 1000.00 130.00FERT FOR REPAIR SEEDING
0036 7444000000-E 1725  2,445 LF  3.19 7799.55 3.19 7799.55INDUCTIVE LOOP SAWCUT
0037 7456000000-E 1726  275 LF  3.99 1097.25 3.99 1097.25LEAD-IN CABLE



SEP 18, 2002 08:58 AM ROBESON

TIP NO  6.461011R 10:00AM 2 /  2 018

FED AID NO STATE FUNDED 15.600 MI SEP 17 2002 C200546
DRAINAGE, SHOULDER RECONST, MILLING & RESURFACING.

NC-72 FROM NC-211 TO NC-711. 

   

 

    TOTAL 1562442.00 TOTAL 1651613.00CONTRACT TOTAL

 

    SUB-TOTAL 1562442.00 SUB-TOTAL 1651613.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1562442.00BARNES PAVING CO., INC.
     2  1651613.00APAC-Carolina, Inc., Crowell Constructors Div.



SEP 18, 2002 08:58 AM ROCKINGHAM

TIP NO B-3368 8.1511602 10:00AM 1 /  15 019

FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN. 

BRANCH HIGHWAYS, INC. HAYMES BROTHERS, INC. SMITH-ROWE, INC.

ROANOKE,  VA CHATHAM,  VA MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 232000.00 200000.00 247500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 127500.00 40000.00 30000.00CONSTRUCTION SURVEYING
0003 0000920000-M SP   700 M3  17.00 11900.00 40.00 28000.00 12.00 8400.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0004 0000960000-M SP   2,400 M2  2.00 4800.00 5.00 12000.00 1.75 4200.00GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0005 0001000000-M 200 Lump Sum 60000.00 25000.00 41000.00CLEARING & GRUBBING
0006 0008000000-M 200 0.4 HA  10000.00 4000.00 500.00 200.00 12000.00 4800.00SUPP CLEARING & GRUBBING
0007 0022000000-M 225  2,250 M3  8.00 18000.00 10.00 22500.00 4.00 9000.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 24600.00 20000.00 22000.00REINF BRG APPR **********

(14+06.750)
0009 0036000000-M 225  560 M3  6.00 3360.00 6.00 3360.00 8.00 4480.00UNDERCUT EXCAVATION
0010 0106000000-M 230  29,100 M3  7.90 229890.00 5.50 160050.00 5.00 145500.00BORROW EXCAVATION
0011 0134000000-M 240  1,459 M3  6.00 8754.00 10.00 14590.00 7.00 10213.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250 1,600.5 M2  4.00 6402.00 2.00 3201.00 2.50 4001.25REMOVAL OF EXT ASPHALT PVM'T
0013 0195000000-M 265  560 M3  12.00 6720.00 30.00 16800.00 12.00 6720.00SELECT GRANULAR MATERIAL
0014 0366000000-M 310 158.4 M   95.00 15048.00 80.00 12672.00 69.00 10929.60375MM RCP CULV CLASS III
0015 0372000000-M 310 22.8 M   97.00 2211.60 90.00 2052.00 79.00 1801.20450MM RCP CULV CLASS III
0016 0384000000-M 310 38.4 M   135.00 5184.00 101.00 3878.40 125.00 4800.00750MM RCP CULV CLASS III
0017 0390000000-M 310 82.8 M   155.00 12834.00 183.00 15152.40 151.00 12502.80900MM RCP CULV CLASS III
0018 0708000000-M 310 20.4 M   90.00 1836.00 90.00 1836.00 79.00 1611.60400MM BCCSP B 1.63
0019 0732000000-M 310 56.4 M   135.00 7614.00 120.00 6768.00 157.00 8854.80900MM BCCSP B 2.01
0020 0804000000-M 310  4 EA  300.00 1200.00 300.00 1200.00 300.00 1200.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0021 0806000000-M 310  2 EA  175.00 350.00 200.00 400.00 185.00 370.00400MM BCCSP ELB B 1.63
0022 0995000000-M 340  178 M   12.00 2136.00 15.00 2670.00 29.00 5162.00PIPE REMOVAL
0023 1011000000-N 500 Lump Sum 105000.00 12000.00 26000.00FINE GRADING
0024 1220000000-M 545  1,000 MTN 12.00 12000.00 16.50 16500.00 22.00 22000.00INCIDENTAL STONE BASE
0025 1330000000-M 607  550 M2  8.00 4400.00 6.45 3547.50 6.00 3300.00INCIDENTAL MILLING
0026 1489000000-M 610  2,000 MTN 28.00 56000.00 28.50 57000.00 34.00 68000.00ASP CONC BASE CRS B25.0B
0027 1498000000-M 610  1,300 MTN 30.00 39000.00 30.00 39000.00 35.00 45500.00ASP CONC INTR CRS I19.0B
0028 1519000000-M 610  1,100 MTN 30.00 33000.00 30.00 33000.00 36.00 39600.00ASP CONC SURF CRS S9.5B
0029 1560000000-M 620  220 MTN 225.00 49500.00 225.00 49500.00 225.00 49500.00ASP FOR PLANT MIX  PG64-22
0030 1693000000-M 654  500 MTN 100.00 50000.00 100.00 50000.00 125.00 62500.00ASPH PLT MIX PVMT REPAIR
0031 2209000000-M 838 3.4 M3  500.00 1700.00 500.00 1700.00 700.00 2380.00ENDWALLS
0032 2264000000-M 840 0.16 M3  2400.00 384.00 500.00 80.00 600.00 96.00PIPE PLUGS
0033 2286000000-N 840  16 EA  700.00 11200.00 1200.00 19200.00 1250.00 20000.00MASNRY DRAINAGE STRUCT
0034 2352000000-N 840  1 EA  275.00 275.00 350.00 350.00 250.00 250.00FRAME W/GRATE 840.***** STD

(840.16)
0035 2363000000-N 840  3 EA  275.00 825.00 350.00 1050.00 300.00 900.00FRAME W/2GRTS 840.***** STD

(840.24)
0036 2374000000-N 840  4 EA  295.00 1180.00 350.00 1400.00 300.00 1200.00FRAME-GRT-HD 840.03 **

(F)
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0037 2374000000-N 840  6 EA  295.00 1770.00 350.00 2100.00 275.00 1650.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  180.00 180.00 350.00 350.00 350.00 350.00FRAME W/COVER STD 840.54
0039 2462000000-M SP   1 EA  8000.00 8000.00 7000.00 7000.00 8000.00 8000.00***MM SLUICE GATE

(1150MM)
0040 2462000000-M SP   1 EA  6000.00 6000.00 4000.00 4000.00 6000.00 6000.00***MM SLUICE GATE

(625MM)
0041 2474000000-N SP  Lump Sum 3000.00 7200.00 5000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION BASIN
0042 2521000000-M 844  4 M3  200.00 800.00 600.00 2400.00 800.00 3200.00CONC STEPS
0043 2549000000-M 846  550 M   33.00 18150.00 34.00 18700.00 32.80 18040.00750MM CONC CURB & GUTTER
0044 2556000000-M 846 7.2 M   60.00 432.00 100.00 720.00 65.60 472.32SHLDR BERM GUTTER
0045 2591000000-M 848  20 M2  30.00 600.00 60.00 1200.00 28.00 560.00100MM CONC SIDEWALK
0046 2598000000-M 848  46 M2  46.00 2116.00 40.00 1840.00 45.00 2070.00CONC WHEELCHAIR RAMPS
0047 2612000000-M 848  80 M2  38.00 3040.00 50.00 4000.00 40.00 3200.00150MM CONC DRIVEWAY
0048 2830000000-N 858  1 EA  135.00 135.00 500.00 500.00 400.00 400.00ADJ MANHOLES
0049 2845000000-N 858  4 EA  110.00 440.00 500.00 2000.00 300.00 1200.00ADJ METER OR VALVE BOXES
0050 3030000000-M 862 293.37 M   30.00 8801.10 30.00 8801.10 29.52 8660.28STL BM GRDRAIL
0051 3150000000-N 862  5 EA  20.00 100.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  1100.00 4400.00 800.00 3200.00 800.00 3200.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE 350
0054 3360000000-M 863  525 M   3.00 1575.00 3.30 1732.50 3.28 1722.53REMOVE GUARDRAIL
0055 3572000000-M 867  203 M   10.00 2030.00 35.00 7105.00 32.80 6658.40CHAIN LINK FENCE RESET
0056 3628000000-M 876 9.5 MTN 32.00 304.00 40.00 380.00 45.00 427.50PLN RIP RAP CL I
0057 3649000000-M 876  223 MTN 25.00 5575.00 35.00 7805.00 35.00 7805.00PLN RIP RAP, CLASS B
0058 3656000000-M 876 1,605.6 M2  2.00 3211.20 2.00 3211.20 1.75 2809.80FILTER FABRIC FOR DRAINGE
0059 4400000000-M 1110  10 M2  90.00 900.00 90.00 900.00 90.00 900.00WORK ZONE SIGNS (STAT)
0060 4405000000-M 1110  9 M2  55.00 495.00 60.00 540.00 100.00 900.00WORK ZONE SIGNS (PORT)
0061 4410000000-M 1110  2 M2  55.00 110.00 60.00 120.00 60.00 120.00WORK ZONE SIGNS (BARRICAD
0062 4425000000-N 1125  2 EA  10.00 20.00 15.00 30.00 50.00 100.00WARNING FLAG SETS
0063 4430000000-N 1130  86 EA  40.00 3440.00 40.00 3440.00 50.00 4300.00DRUMS
0064 4445000000-M 1145  28 M   36.00 1008.00 40.00 1120.00 40.00 1120.00BARRICADES (TYPE III)
0065 4455000000-N 1150  80 MD  150.00 12000.00 120.00 9600.00 180.00 14400.00FLAGGER
0066 4465000000-N 1160  4 EA  10000.00 40000.00 8000.00 32000.00 10000.00 40000.00TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  8750.00 8750.00 12000.00 12000.00 10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0068 4490000000-M 1170  210 M   85.00 17850.00 80.00 16800.00 95.00 19950.00PORT BARRIER, ANCHORED
0069 4685000000-M 1205  1,690 M   2.00 3380.00 1.60 2704.00 2.10 3549.00100MM THERMO MKG, 2.3MMTK
0070 4686000000-M 1205  1,916 M   2.25 4311.00 1.75 3353.00 2.20 4215.20100MM THERMO MKG, 3.1MMTK
0071 4710000000-M 1205  72 M   12.00 864.00 15.00 1080.00 12.00 864.00600MM THERMO MKG 3.1MM TK
0072 4725000000-M 1205  3 EA  90.00 270.00 120.00 360.00 90.00 270.00THERMO PVT MKG SYMB 2.3MM
0073 4810000000-M 1205  6,560 M   0.55 3608.00 0.75 4920.00 0.54 3542.40PAINT PVT MKG LINES 100MM
0074 4835000000-M 1205  60 M   6.00 360.00 5.00 300.00 6.00 360.00PAINT PVT MKG LINES 600MM
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0075 4850000000-M 1205  520 M   2.75 1430.00 2.90 1508.00 2.75 1430.00REMVL OF 100MM LINES
0076 4900000000-N 1252  53 EA  5.00 265.00 5.00 265.00 4.75 251.75PERM RAISED PVMT MARKERS
0077 5300000000-M 1505  18 MTN 85.00 1530.00 16.50 297.00 85.00 1530.00FND CONDIT MAT'L ********

(VI)
0078 5306000000-M SP   18 MTN 85.00 1530.00 16.50 297.00 85.00 1530.00BEDDN MAT'L CL **********

(IV)
0079 5432000000-M 1510  2 M   85.00 170.00 492.00 984.00 1.00 2.0050MM PVC H2O P SD21 1.38
0080 5444000000-M 1510  38 M   75.00 2850.00 115.00 4370.00 68.90 2618.20150MM PVC H2O P SD21 1.38
0081 5456000000-M 1510  304 M   80.00 24320.00 151.00 45904.00 65.62 19948.48250MM PVC H2O P SD21 1.38
0082 5480000000-M 1510  1,063 KG  4.00 4252.00 6.60 7015.80 3.50 3720.50DI H2O FITTINGS 1.72MPA
0083 5528000000-M 1510  1 EA  150.00 150.00 25.00 25.00 150.00 150.0050MM CORPORATION STOP
0084 5582000000-M 1510  1 EA  125.00 125.00 100.00 100.00 125.00 125.00*** X ***MM TAPPING SADDL

(250MM X 50MM)
0085 5606000000-M SP   1 EA  450.00 450.00 500.00 500.00 450.00 450.0050MM BLOW OFF ASSEMBLY
0086 5618000000-M 1510  3 EA  200.00 600.00 75.00 225.00 200.00 600.00150MM TRANS COUPLN ******

(PVC TO AC)
0087 5798000000-M 1530  310 M   25.00 7750.00 16.40 5084.00 23.50 7285.00FL OR REMV *** PIPE *****

(150MM, AC WATER)
0088 6000000000-M 1605  400 M   8.00 3200.00 7.00 2800.00 5.90 2360.00TEMPORARY SILT FENCE
0089 6006000000-M 1610  250 MTN 25.00 6250.00 32.00 8000.00 35.00 8750.00EROS CONTRL STONE CL A
0090 6009000000-M 1610  220 MTN 25.00 5500.00 36.00 7920.00 40.00 8800.00EROS CONTRL STONE CL B
0091 6012000000-M 1610  550 MTN 20.00 11000.00 22.00 12100.00 38.00 20900.00SEDIMENT CONTROL STONE
0092 6015000000-M 1615 2.5 HA  1000.00 2500.00 1038.00 2595.00 900.00 2250.00TEMPORARY MULCHING
0093 6018000000-M 1620  150 KG  4.00 600.00 6.85 1027.50 7.00 1050.00SEED FOR TEMP SEEDING
0094 6021000000-M 1620  1 MTN 600.00 600.00 661.00 661.00 480.00 480.00FERT FOR TEMP SEEDING
0095 6024000000-M 1622  30 M   60.00 1800.00 40.00 1200.00 40.00 1200.00TEMPORARY SLOPE DRAINS
0096 6027000000-N 1622  3 EA  75.00 225.00 100.00 300.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0097 6030000000-M 1630  870 M3  3.00 2610.00 8.00 6960.00 5.00 4350.00SILT EXCAVATION
0098 6033000000-M 1631  250 M2  2.00 500.00 1.92 480.00 1.50 375.00SYNTHETIC ROVING
0099 6036000000-M 1631  125 M2  2.00 250.00 1.92 240.00 2.00 250.00MATTING FOR EROS CONTROL
0100 6042000000-M 1632  120 M   7.00 840.00 8.00 960.00 12.00 1440.006.4MM HARDWARE CLOTH
0101 6048000000-M SP   70 M2  85.00 5950.00 45.00 3150.00 100.00 7000.00FLOAT TURBIDITY CURTAIN
0102 6070000000-N SP   18 EA  300.00 5400.00 500.00 9000.00 500.00 9000.00SPECIAL STILLING BASINS
0103 6084000000-M 1660 3.5 HA  3000.00 10500.00 3608.00 12628.00 3300.00 11550.00SEEDING & MULCHING
0104 6087000000-M 1660 1.5 HA  75.00 112.50 120.00 180.00 100.00 150.00MOWING
0105 6090000000-M 1661  25 KG  12.00 300.00 13.25 331.25 14.00 350.00SEED FOR REPAIR SEEDING
0106 6093000000-M 1661 0.25 MTN 2000.00 500.00 896.00 224.00 800.00 200.00FERT FOR REPAIR SEEDING
0107 6096000000-M 1662  100 KG  4.00 400.00 3.53 353.00 5.00 500.00SEED FOR SUPP SEEDING
0108 6102000000-M 1664  410 M2  5.00 2050.00 9.58 3927.80 3.00 1230.00SODDING
0109 6105000000-M 1664  31 KL  15.00 465.00 26.00 806.00 10.00 310.00WATER
0110 6108000000-M 1665 5.5 MTN 320.00 1760.00 353.00 1941.50 300.00 1650.00FERTILIZER TOPDRESSING
0111 6114000000-N SP   3 HR  25.00 75.00 42.00 126.00 40.00 120.00SPECIALIZED HAND MOWING
0112 6117000000-N 1675  8 EA  1.00 8.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL
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0113 6123000000-M 1670 0.25 HA  4000.00 1000.00 2975.00 743.75 1500.00 375.00REFORESTATION

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 0.01 250000.00 260000.00CM&R TEMP ACCESS ***********
(14+06.905-L-)

0115 8021000000-N SP  Lump Sum 320000.00 350000.00 465000.00REMV EXIST STR **********
(14+06.905-L-)

0116 8105500000-M SP  66.3 M   2200.00 145860.00 2200.00 145860.00 1695.00 112378.50****MM DRILLD PIER IN SOIL
(1676MM)

0117 8105500000-M SP  18.8 M   1600.00 30080.00 1000.00 18800.00 1355.00 25474.00****MM DRILLD PIER IN SOIL
(914MM)

0118 8105600000-M SP  51.3 M   1700.00 87210.00 2200.00 112860.00 2141.00 109833.30****MM DRILLD PIER NO SOIL
(1676MM)

0119 8105600000-M SP   11 M   2000.00 22000.00 1000.00 11000.00 1936.00 21296.00****MM DRILLD PIER NO SOIL
(914MM)

0120 8111000000-M SP   21 M   200.00 4200.00 750.00 15750.00 344.00 7224.00PERM STL CASING FOR *** PIER
(1676MM)

0121 8113000000-N SP   6 EA  700.00 4200.00 500.00 3000.00 1065.00 6390.00SID INSPECTION
0122 8114000000-N SP   16 EA  500.00 8000.00 1000.00 16000.00 565.00 9040.00SPT TESTING
0123 8147000000-M 420 3,329.8 M2  134.00 446193.20 160.00 532768.00 156.35 520614.23REINF CONC DECK SLAB
0124 8161000000-M 420 2,096.9 M2  2.00 4193.80 2.50 5242.25 2.50 5242.25GROOVING BRIDGE FLOORS
0125 8182000000-M 420 332.7 M3  410.00 136407.00 650.00 216255.00 494.00 164353.80CL A CONC, BRIDGE
0126 8210000000-N 422 Lump Sum 16000.00 25000.00 19550.00BRG APPR SLAB ***********

(14+06.905-L-)
0127 8217000000-M 425  72,599 KG  1.00 72599.00 1.20 87118.80 1.07 77680.93REINF STEEL (BRIDGE)
0128 8238000000-M 425  11,684 KG  2.00 23368.00 2.00 23368.00 2.75 32131.00SPIRAL COL REINF STL STR
0129 8280000000-M 440 Lump Sum 1016125.00 1100000.00 1147000.00STRUCTURAL STEEL
0130 8364000000-M 450 169.6 M   105.00 17808.00 100.00 16960.00 68.70 11651.52HP310X79 STL PILE
0131 8475000000-M 460 463.66 M   190.00 88095.40 200.00 92732.00 215.00 99686.90TWO BAR METAL RAIL
0132 8517000000-M 460 484.33 M   156.00 75555.48 200.00 96866.00 258.00 124957.14***X****MM CONC PARAPET

(380MM X 978MM)
0133 8608000000-M 876  850 MTN 43.00 36550.00 35.00 29750.00 31.00 26350.00PLAIN RIP RAP II 600MM TK
0134 8622000000-M 876  860 M2  4.00 3440.00 4.00 3440.00 3.25 2795.00FILTER FABRIC FOR DRAINAGE
0135 8650000000-N SP  Lump Sum 19000.00 30000.00 22100.00POT BEARINGS
0136 8657000000-N 430 Lump Sum 6500.00 10000.00 7700.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 5700.00 5000.00 11600.00EVAZOTE JOINT SEALS
0138 8713000000-N SP  Lump Sum 24500.00 30000.00 29100.00MODULAR EXP JOINT SEALS
0139 8727000000-N SP  Lump Sum 45500.00 38000.00 11500.00ELEC CONDUIT SYS ********

(14+06.905-L-)
0140 8741000000-N SP  Lump Sum 182000.00 150000.00 151000.00STR DRN SYS ************

(14+06.905-L-)
0141 8860000000-N SP  Lump Sum 140700.00 150000.00 155000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP   28 EA  2900.00 81200.00 3000.00 84000.00 2800.00 78400.00GENERIC STRUCTURE ITEM (EA)

DECORATIVE FIXTURE AND POLE
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    TOTAL 4498031.29 TOTAL 4851718.75 TOTAL 4958226.18CONTRACT TOTAL

 

    SUB-TOTAL 1435046.40 SUB-TOTAL 1201948.70 SUB-TOTAL 1243177.61ROADWAY ITEMS
    SUB-TOTAL 3062984.89 SUB-TOTAL 3649770.05 SUB-TOTAL 3715048.57STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 263750.00 249000.00 250000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 30000.00 35000.00CONSTRUCTION SURVEYING
0003 0000920000-M SP   700 M3  25.55 17885.00 42.00 29400.00 30.00 21000.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0004 0000960000-M SP   2,400 M2  3.05 7320.00 5.50 13200.00 7.25 17400.00GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0005 0001000000-M 200 Lump Sum 149950.00 151500.00 239120.00CLEARING & GRUBBING
0006 0008000000-M 200 0.4 HA  5.00 2.00 2200.00 880.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0007 0022000000-M 225  2,250 M3  9.90 22275.00 16.50 37125.00 25.00 56250.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 18250.00 20000.00 20000.00REINF BRG APPR **********

(14+06.750)
0009 0036000000-M 225  560 M3  7.00 3920.00 16.50 9240.00 9.00 5040.00UNDERCUT EXCAVATION
0010 0106000000-M 230  29,100 M3  7.70 224070.00 6.60 192060.00 6.40 186240.00BORROW EXCAVATION
0011 0134000000-M 240  1,459 M3  6.00 8754.00 13.20 19258.80 6.00 8754.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250 1,600.5 M2  3.25 5201.63 2.20 3521.10 4.00 6402.00REMOVAL OF EXT ASPHALT PVM'T
0013 0195000000-M 265  560 M3  25.00 14000.00 44.00 24640.00 22.00 12320.00SELECT GRANULAR MATERIAL
0014 0366000000-M 310 158.4 M   67.00 10612.80 105.00 16632.00 68.00 10771.20375MM RCP CULV CLASS III
0015 0372000000-M 310 22.8 M   78.00 1778.40 110.00 2508.00 70.00 1596.00450MM RCP CULV CLASS III
0016 0384000000-M 310 38.4 M   110.00 4224.00 127.00 4876.80 115.00 4416.00750MM RCP CULV CLASS III
0017 0390000000-M 310 82.8 M   150.00 12420.00 220.00 18216.00 135.00 11178.00900MM RCP CULV CLASS III
0018 0708000000-M 310 20.4 M   72.00 1468.80 100.00 2040.00 65.00 1326.00400MM BCCSP B 1.63
0019 0732000000-M 310 56.4 M   138.00 7783.20 143.00 8065.20 125.00 7050.00900MM BCCSP B 2.01
0020 0804000000-M 310  4 EA  200.00 800.00 550.00 2200.00 400.00 1600.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0021 0806000000-M 310  2 EA  200.00 400.00 275.00 550.00 250.00 500.00400MM BCCSP ELB B 1.63
0022 0995000000-M 340  178 M   18.00 3204.00 17.00 3026.00 29.00 5162.00PIPE REMOVAL
0023 1011000000-N 500 Lump Sum 7300.00 17000.00 35000.00FINE GRADING
0024 1220000000-M 545  1,000 MTN 17.00 17000.00 16.50 16500.00 14.00 14000.00INCIDENTAL STONE BASE
0025 1330000000-M 607  550 M2  5.25 2887.50 7.00 3850.00 6.00 3300.00INCIDENTAL MILLING
0026 1489000000-M 610  2,000 MTN 28.50 57000.00 30.00 60000.00 35.40 70800.00ASP CONC BASE CRS B25.0B
0027 1498000000-M 610  1,300 MTN 29.95 38935.00 31.45 40885.00 35.30 45890.00ASP CONC INTR CRS I19.0B
0028 1519000000-M 610  1,100 MTN 30.00 33000.00 31.50 34650.00 38.70 42570.00ASP CONC SURF CRS S9.5B
0029 1560000000-M 620  220 MTN 225.00 49500.00 248.00 54560.00 263.50 57970.00ASP FOR PLANT MIX  PG64-22
0030 1693000000-M 654  500 MTN 100.00 50000.00 110.00 55000.00 75.95 37975.00ASPH PLT MIX PVMT REPAIR
0031 2209000000-M 838 3.4 M3  1300.00 4420.00 550.00 1870.00 850.00 2890.00ENDWALLS
0032 2264000000-M 840 0.16 M3  1500.00 240.00 550.00 88.00 1200.00 192.00PIPE PLUGS
0033 2286000000-N 840  16 EA  1100.00 17600.00 2200.00 35200.00 1500.00 24000.00MASNRY DRAINAGE STRUCT
0034 2352000000-N 840  1 EA  400.00 400.00 1100.00 1100.00 325.00 325.00FRAME W/GRATE 840.***** STD

(840.16)
0035 2363000000-N 840  3 EA  400.00 1200.00 1100.00 3300.00 325.00 975.00FRAME W/2GRTS 840.***** STD

(840.24)
0036 2374000000-N 840  4 EA  400.00 1600.00 1100.00 4400.00 325.00 1300.00FRAME-GRT-HD 840.03 **

(F)
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0037 2374000000-N 840  6 EA  400.00 2400.00 1100.00 6600.00 325.00 1950.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  400.00 400.00 1100.00 1100.00 325.00 325.00FRAME W/COVER STD 840.54
0039 2462000000-M SP   1 EA  6000.00 6000.00 3300.00 3300.00 8250.00 8250.00***MM SLUICE GATE

(1150MM)
0040 2462000000-M SP   1 EA  4500.00 4500.00 1600.00 1600.00 5425.00 5425.00***MM SLUICE GATE

(625MM)
0041 2474000000-N SP  Lump Sum 14000.00 55000.00 8500.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION BASIN
0042 2521000000-M 844  4 M3  201.00 804.00 600.00 2400.00 200.62 802.48CONC STEPS
0043 2549000000-M 846  550 M   40.00 22000.00 44.00 24200.00 39.35 21642.50750MM CONC CURB & GUTTER
0044 2556000000-M 846 7.2 M   60.00 432.00 66.00 475.20 60.00 432.00SHLDR BERM GUTTER
0045 2591000000-M 848  20 M2  36.00 720.00 40.00 800.00 35.88 717.60100MM CONC SIDEWALK
0046 2598000000-M 848  46 M2  60.00 2760.00 66.00 3036.00 59.79 2750.34CONC WHEELCHAIR RAMPS
0047 2612000000-M 848  80 M2  60.00 4800.00 66.00 5280.00 59.80 4784.00150MM CONC DRIVEWAY
0048 2830000000-N 858  1 EA  550.00 550.00 2000.00 2000.00 365.00 365.00ADJ MANHOLES
0049 2845000000-N 858  4 EA  350.00 1400.00 2000.00 8000.00 325.00 1300.00ADJ METER OR VALVE BOXES
0050 3030000000-M 862 293.37 M   29.52 8660.28 32.50 9534.53 29.55 8669.08STL BM GRDRAIL
0051 3150000000-N 862  5 EA  30.00 150.00 22.00 110.00 20.00 100.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  800.00 3200.00 1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1500.00 6000.00 1760.00 7040.00 1600.00 6400.00GR ANCHOR TYPE 350
0054 3360000000-M 863  525 M   3.28 1722.00 4.00 2100.00 3.30 1732.50REMOVE GUARDRAIL
0055 3572000000-M 867  203 M   20.00 4060.00 40.00 8120.00 26.00 5278.00CHAIN LINK FENCE RESET
0056 3628000000-M 876 9.5 MTN 47.00 446.50 50.00 475.00 44.00 418.00PLN RIP RAP CL I
0057 3649000000-M 876  223 MTN 32.00 7136.00 50.00 11150.00 44.00 9812.00PLN RIP RAP, CLASS B
0058 3656000000-M 876 1,605.6 M2  3.05 4897.08 2.75 4415.40 1.35 2167.56FILTER FABRIC FOR DRAINGE
0059 4400000000-M 1110  10 M2  105.00 1050.00 75.00 750.00 70.00 700.00WORK ZONE SIGNS (STAT)
0060 4405000000-M 1110  9 M2  55.00 495.00 45.00 405.00 50.00 450.00WORK ZONE SIGNS (PORT)
0061 4410000000-M 1110  2 M2  60.00 120.00 45.00 90.00 60.00 120.00WORK ZONE SIGNS (BARRICAD
0062 4425000000-N 1125  2 EA  15.00 30.00 220.00 440.00 15.00 30.00WARNING FLAG SETS
0063 4430000000-N 1130  86 EA  45.00 3870.00 55.00 4730.00 50.00 4300.00DRUMS
0064 4445000000-M 1145  28 M   45.00 1260.00 50.00 1400.00 50.00 1400.00BARRICADES (TYPE III)
0065 4455000000-N 1150  80 MD  120.00 9600.00 132.00 10560.00 165.00 13200.00FLAGGER
0066 4465000000-N 1160  4 EA  8750.00 35000.00 5500.00 22000.00 8750.00 35000.00TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  9700.00 9700.00 20000.00 20000.00 10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0068 4490000000-M 1170  210 M   85.00 17850.00 100.00 21000.00 85.00 17850.00PORT BARRIER, ANCHORED
0069 4685000000-M 1205  1,690 M   2.10 3549.00 2.20 3718.00 2.10 3549.00100MM THERMO MKG, 2.3MMTK
0070 4686000000-M 1205  1,916 M   2.20 4215.20 2.30 4406.80 2.20 4215.20100MM THERMO MKG, 3.1MMTK
0071 4710000000-M 1205  72 M   12.00 864.00 16.50 1188.00 12.00 864.00600MM THERMO MKG 3.1MM TK
0072 4725000000-M 1205  3 EA  90.00 270.00 110.00 330.00 90.00 270.00THERMO PVT MKG SYMB 2.3MM
0073 4810000000-M 1205  6,560 M   0.54 3542.40 5.50 36080.00 0.54 3542.40PAINT PVT MKG LINES 100MM
0074 4835000000-M 1205  60 M   6.00 360.00 5.50 330.00 6.00 360.00PAINT PVT MKG LINES 600MM
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0075 4850000000-M 1205  520 M   2.75 1430.00 5.50 2860.00 2.75 1430.00REMVL OF 100MM LINES
0076 4900000000-N 1252  53 EA  4.75 251.75 5.50 291.50 4.75 251.75PERM RAISED PVMT MARKERS
0077 5300000000-M 1505  18 MTN 85.00 1530.00 37.00 666.00 25.00 450.00FND CONDIT MAT'L ********

(VI)
0078 5306000000-M SP   18 MTN 85.00 1530.00 37.00 666.00 23.00 414.00BEDDN MAT'L CL **********

(IV)
0079 5432000000-M 1510  2 M   1.00 2.00 95.00 190.00 45.00 90.0050MM PVC H2O P SD21 1.38
0080 5444000000-M 1510  38 M   68.90 2618.20 90.00 3420.00 50.00 1900.00150MM PVC H2O P SD21 1.38
0081 5456000000-M 1510  304 M   65.62 19948.48 110.00 33440.00 95.00 28880.00250MM PVC H2O P SD21 1.38
0082 5480000000-M 1510  1,063 KG  3.50 3720.50 9.00 9567.00 4.00 4252.00DI H2O FITTINGS 1.72MPA
0083 5528000000-M 1510  1 EA  150.00 150.00 235.00 235.00 175.00 175.0050MM CORPORATION STOP
0084 5582000000-M 1510  1 EA  125.00 125.00 175.00 175.00 165.00 165.00*** X ***MM TAPPING SADDL

(250MM X 50MM)
0085 5606000000-M SP   1 EA  450.00 450.00 500.00 500.00 600.00 600.0050MM BLOW OFF ASSEMBLY
0086 5618000000-M 1510  3 EA  200.00 600.00 660.00 1980.00 550.00 1650.00150MM TRANS COUPLN ******

(PVC TO AC)
0087 5798000000-M 1530  310 M   23.50 7285.00 61.00 18910.00 14.00 4340.00FL OR REMV *** PIPE *****

(150MM, AC WATER)
0088 6000000000-M 1605  400 M   5.50 2200.00 10.00 4000.00 5.41 2164.00TEMPORARY SILT FENCE
0089 6006000000-M 1610  250 MTN 32.00 8000.00 38.50 9625.00 40.00 10000.00EROS CONTRL STONE CL A
0090 6009000000-M 1610  220 MTN 32.00 7040.00 44.00 9680.00 44.00 9680.00EROS CONTRL STONE CL B
0091 6012000000-M 1610  550 MTN 19.00 10450.00 28.00 15400.00 30.00 16500.00SEDIMENT CONTROL STONE
0092 6015000000-M 1615 2.5 HA  1000.00 2500.00 1360.00 3400.00 1038.00 2595.00TEMPORARY MULCHING
0093 6018000000-M 1620  150 KG  4.00 600.00 8.80 1320.00 6.85 1027.50SEED FOR TEMP SEEDING
0094 6021000000-M 1620  1 MTN 600.00 600.00 1650.00 1650.00 661.00 661.00FERT FOR TEMP SEEDING
0095 6024000000-M 1622  30 M   40.00 1200.00 40.00 1200.00 30.00 900.00TEMPORARY SLOPE DRAINS
0096 6027000000-N 1622  3 EA  300.00 900.00 300.00 900.00 200.00 600.00INLET PROTCN @ SLOPE DRNS
0097 6030000000-M 1630  870 M3  9.00 7830.00 11.00 9570.00 10.25 8917.50SILT EXCAVATION
0098 6033000000-M 1631  250 M2  2.00 500.00 1.25 312.50 1.92 480.00SYNTHETIC ROVING
0099 6036000000-M 1631  125 M2  2.00 250.00 2.10 262.50 1.92 240.00MATTING FOR EROS CONTROL
0100 6042000000-M 1632  120 M   4.76 571.20 11.00 1320.00 9.00 1080.006.4MM HARDWARE CLOTH
0101 6048000000-M SP   70 M2  75.00 5250.00 48.00 3360.00 75.00 5250.00FLOAT TURBIDITY CURTAIN
0102 6070000000-N SP   18 EA  375.00 6750.00 1500.00 27000.00 240.00 4320.00SPECIAL STILLING BASINS
0103 6084000000-M 1660 3.5 HA  2500.00 8750.00 3000.00 10500.00 3608.00 12628.00SEEDING & MULCHING
0104 6087000000-M 1660 1.5 HA  75.00 112.50 95.00 142.50 120.00 180.00MOWING
0105 6090000000-M 1661  25 KG  12.00 300.00 12.60 315.00 13.25 331.25SEED FOR REPAIR SEEDING
0106 6093000000-M 1661 0.25 MTN 2000.00 500.00 1000.00 250.00 896.00 224.00FERT FOR REPAIR SEEDING
0107 6096000000-M 1662  100 KG  4.00 400.00 2.20 220.00 3.53 353.00SEED FOR SUPP SEEDING
0108 6102000000-M 1664  410 M2  5.00 2050.00 7.70 3157.00 9.58 3927.80SODDING
0109 6105000000-M 1664  31 KL  15.00 465.00 31.00 961.00 26.00 806.00WATER
0110 6108000000-M 1665 5.5 MTN 320.00 1760.00 340.00 1870.00 353.00 1941.50FERTILIZER TOPDRESSING
0111 6114000000-N SP   3 HR  25.00 75.00 33.00 99.00 42.00 126.00SPECIALIZED HAND MOWING
0112 6117000000-N 1675  8 EA  1.00 8.00 110.00 880.00 50.00 400.00RESPONSE FOR EROS CONTROL
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0113 6123000000-M 1670 0.25 HA  4000.00 1000.00 2750.00 687.50 2975.00 743.75REFORESTATION

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 150000.00 100000.00 200000.00CM&R TEMP ACCESS ***********
(14+06.905-L-)

0115 8021000000-N SP  Lump Sum 380000.00 150000.00 100000.00REMV EXIST STR **********
(14+06.905-L-)

0116 8105500000-M SP  66.3 M   1794.00 118942.20 1820.00 120666.00 1600.00 106080.00****MM DRILLD PIER IN SOIL
(1676MM)

0117 8105500000-M SP  18.8 M   1475.00 27730.00 1490.00 28012.00 1300.00 24440.00****MM DRILLD PIER IN SOIL
(914MM)

0118 8105600000-M SP  51.3 M   2000.00 102600.00 1820.00 93366.00 1600.00 82080.00****MM DRILLD PIER NO SOIL
(1676MM)

0119 8105600000-M SP   11 M   1665.00 18315.00 1490.00 16390.00 1300.00 14300.00****MM DRILLD PIER NO SOIL
(914MM)

0120 8111000000-M SP   21 M   222.00 4662.00 220.00 4620.00 250.00 5250.00PERM STL CASING FOR *** PIER
(1676MM)

0121 8113000000-N SP   6 EA  750.00 4500.00 825.00 4950.00 500.00 3000.00SID INSPECTION
0122 8114000000-N SP   16 EA  500.00 8000.00 500.00 8000.00 500.00 8000.00SPT TESTING
0123 8147000000-M 420 3,329.8 M2  187.50 624337.50 192.00 639321.60 165.00 549417.00REINF CONC DECK SLAB
0124 8161000000-M 420 2,096.9 M2  2.45 5137.41 2.25 4718.03 2.25 4718.03GROOVING BRIDGE FLOORS
0125 8182000000-M 420 332.7 M3  515.00 171340.50 450.00 149715.00 525.00 174667.50CL A CONC, BRIDGE
0126 8210000000-N 422 Lump Sum 13800.00 24000.00 18000.00BRG APPR SLAB ***********

(14+06.905-L-)
0127 8217000000-M 425  72,599 KG  1.10 79858.90 1.03 74776.97 1.10 79858.90REINF STEEL (BRIDGE)
0128 8238000000-M 425  11,684 KG  1.85 21615.40 1.65 19278.60 1.75 20447.00SPIRAL COL REINF STL STR
0129 8280000000-M 440 Lump Sum 1211900.00 1283000.00 1434228.00STRUCTURAL STEEL
0130 8364000000-M 450 169.6 M   70.00 11872.00 72.00 12211.20 77.00 13059.20HP310X79 STL PILE
0131 8475000000-M 460 463.66 M   175.50 81372.33 172.00 79749.52 180.00 83458.80TWO BAR METAL RAIL
0132 8517000000-M 460 484.33 M   216.00 104615.28 222.00 107521.26 300.00 145299.00***X****MM CONC PARAPET

(380MM X 978MM)
0133 8608000000-M 876  850 MTN 28.00 23800.00 35.00 29750.00 24.00 20400.00PLAIN RIP RAP II 600MM TK
0134 8622000000-M 876  860 M2  2.15 1849.00 2.50 2150.00 5.00 4300.00FILTER FABRIC FOR DRAINAGE
0135 8650000000-N SP  Lump Sum 23750.00 27000.00 40000.00POT BEARINGS
0136 8657000000-N 430 Lump Sum 8200.00 10000.00 20000.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 8750.00 15000.00 11000.00EVAZOTE JOINT SEALS
0138 8713000000-N SP  Lump Sum 25350.00 38000.00 30000.00MODULAR EXP JOINT SEALS
0139 8727000000-N SP  Lump Sum 24000.00 40000.00 38000.00ELEC CONDUIT SYS ********

(14+06.905-L-)
0140 8741000000-N SP  Lump Sum 250000.00 143000.00 125000.00STR DRN SYS ************

(14+06.905-L-)
0141 8860000000-N SP  Lump Sum 150000.00 175000.00 150000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP   28 EA  2710.00 75880.00 3300.00 92400.00 2900.00 81200.00GENERIC STRUCTURE ITEM (EA)

DECORATIVE FIXTURE AND POLE
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    TOTAL 5114844.94 TOTAL 5128884.51 TOTAL 5151261.34CONTRACT TOTAL

 

    SUB-TOTAL 1382667.42 SUB-TOTAL 1636288.33 SUB-TOTAL 1565057.91ROADWAY ITEMS
    SUB-TOTAL 3732177.52 SUB-TOTAL 3492596.18 SUB-TOTAL 3586203.43STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00 217675.68MOBILIZATION
0002 0000400000-N 801 Lump Sum 50000.00 32437.00CONSTRUCTION SURVEYING
0003 0000920000-M SP   700 M3  55.00 38500.00 12.00 8400.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0004 0000960000-M SP   2,400 M2  4.00 9600.00 1.75 4200.00GENERIC MISCELLANEOUS ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0005 0001000000-M 200 Lump Sum 20000.00 51000.00CLEARING & GRUBBING
0006 0008000000-M 200 0.4 HA  5000.00 2000.00 12000.00 4800.00SUPP CLEARING & GRUBBING
0007 0022000000-M 225  2,250 M3  7.00 15750.00 4.00 9000.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 15000.00 22120.67REINF BRG APPR **********

(14+06.750)
0009 0036000000-M 225  560 M3  9.00 5040.00 8.00 4480.00UNDERCUT EXCAVATION
0010 0106000000-M 230  29,100 M3  7.00 203700.00 5.00 145500.00BORROW EXCAVATION
0011 0134000000-M 240  1,459 M3  7.00 10213.00 7.00 10213.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250 1,600.5 M2  2.00 3201.00 2.50 4001.25REMOVAL OF EXT ASPHALT PVM'T
0013 0195000000-M 265  560 M3  33.00 18480.00 12.00 6720.00SELECT GRANULAR MATERIAL
0014 0366000000-M 310 158.4 M   80.00 12672.00 69.00 10929.60375MM RCP CULV CLASS III
0015 0372000000-M 310 22.8 M   90.00 2052.00 79.00 1801.20450MM RCP CULV CLASS III
0016 0384000000-M 310 38.4 M   165.00 6336.00 125.00 4800.00750MM RCP CULV CLASS III
0017 0390000000-M 310 82.8 M   190.00 15732.00 151.00 12502.80900MM RCP CULV CLASS III
0018 0708000000-M 310 20.4 M   90.00 1836.00 79.00 1611.60400MM BCCSP B 1.63
0019 0732000000-M 310 56.4 M   125.00 7050.00 157.00 8854.80900MM BCCSP B 2.01
0020 0804000000-M 310  4 EA  375.00 1500.00 300.00 1200.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0021 0806000000-M 310  2 EA  165.00 330.00 185.00 370.00400MM BCCSP ELB B 1.63
0022 0995000000-M 340  178 M   40.00 7120.00 29.00 5162.00PIPE REMOVAL
0023 1011000000-N 500 Lump Sum 25000.00 26000.00FINE GRADING
0024 1220000000-M 545  1,000 MTN 13.00 13000.00 22.00 22000.00INCIDENTAL STONE BASE
0025 1330000000-M 607  550 M2  9.00 4950.00 6.45 3547.50INCIDENTAL MILLING
0026 1489000000-M 610  2,000 MTN 30.00 60000.00 28.50 57000.00ASP CONC BASE CRS B25.0B
0027 1498000000-M 610  1,300 MTN 32.00 41600.00 29.95 38935.00ASP CONC INTR CRS I19.0B
0028 1519000000-M 610  1,100 MTN 32.00 35200.00 30.00 33000.00ASP CONC SURF CRS S9.5B
0029 1560000000-M 620  220 MTN 225.00 49500.00 225.00 49500.00ASP FOR PLANT MIX  PG64-22
0030 1693000000-M 654  500 MTN 65.00 32500.00 100.00 50000.00ASPH PLT MIX PVMT REPAIR
0031 2209000000-M 838 3.4 M3  850.00 2890.00 700.00 2380.00ENDWALLS
0032 2264000000-M 840 0.16 M3  800.00 128.00 600.00 96.00PIPE PLUGS
0033 2286000000-N 840  16 EA  1500.00 24000.00 1250.00 20000.00MASNRY DRAINAGE STRUCT
0034 2352000000-N 840  1 EA  400.00 400.00 250.00 250.00FRAME W/GRATE 840.***** STD

(840.16)
0035 2363000000-N 840  3 EA  400.00 1200.00 300.00 900.00FRAME W/2GRTS 840.***** STD

(840.24)
0036 2374000000-N 840  4 EA  400.00 1600.00 300.00 1200.00FRAME-GRT-HD 840.03 **

(F)
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0037 2374000000-N 840  6 EA  400.00 2400.00 275.00 1650.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  450.00 450.00 350.00 350.00FRAME W/COVER STD 840.54
0039 2462000000-M SP   1 EA  3800.00 3800.00 7500.00 7500.00***MM SLUICE GATE

(1150MM)
0040 2462000000-M SP   1 EA  2200.00 2200.00 4500.00 4500.00***MM SLUICE GATE

(625MM)
0041 2474000000-N SP  Lump Sum 50000.00 25000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION BASIN
0042 2521000000-M 844  4 M3  900.00 3600.00 800.00 3200.00CONC STEPS
0043 2549000000-M 846  550 M   40.00 22000.00 32.80 18040.00750MM CONC CURB & GUTTER
0044 2556000000-M 846 7.2 M   64.00 460.80 65.60 472.32SHLDR BERM GUTTER
0045 2591000000-M 848  20 M2  38.00 760.00 28.00 560.00100MM CONC SIDEWALK
0046 2598000000-M 848  46 M2  62.00 2852.00 45.00 2070.00CONC WHEELCHAIR RAMPS
0047 2612000000-M 848  80 M2  62.00 4960.00 40.00 3200.00150MM CONC DRIVEWAY
0048 2830000000-N 858  1 EA  800.00 800.00 400.00 400.00ADJ MANHOLES
0049 2845000000-N 858  4 EA  350.00 1400.00 300.00 1200.00ADJ METER OR VALVE BOXES
0050 3030000000-M 862 293.37 M   32.00 9387.84 29.52 8660.28STL BM GRDRAIL
0051 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  850.00 3400.00 800.00 3200.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00GR ANCHOR TYPE 350
0054 3360000000-M 863  525 M   4.00 2100.00 3.28 1722.00REMOVE GUARDRAIL
0055 3572000000-M 867  203 M   32.00 6496.00 32.80 6658.40CHAIN LINK FENCE RESET
0056 3628000000-M 876 9.5 MTN 32.00 304.00 45.00 427.50PLN RIP RAP CL I
0057 3649000000-M 876  223 MTN 30.00 6690.00 35.00 7805.00PLN RIP RAP, CLASS B
0058 3656000000-M 876 1,605.6 M2  1.50 2408.40 1.75 2809.80FILTER FABRIC FOR DRAINGE
0059 4400000000-M 1110  10 M2  100.00 1000.00 70.00 700.00WORK ZONE SIGNS (STAT)
0060 4405000000-M 1110  9 M2  55.00 495.00 86.16 775.44WORK ZONE SIGNS (PORT)
0061 4410000000-M 1110  2 M2  55.00 110.00 42.95 85.90WORK ZONE SIGNS (BARRICAD
0062 4425000000-N 1125  2 EA  15.00 30.00 12.95 25.90WARNING FLAG SETS
0063 4430000000-N 1130  86 EA  40.00 3440.00 51.45 4424.70DRUMS
0064 4445000000-M 1145  28 M   40.00 1120.00 34.45 964.60BARRICADES (TYPE III)
0065 4455000000-N 1150  80 MD  125.00 10000.00 180.00 14400.00FLAGGER
0066 4465000000-N 1160  4 EA  7000.00 28000.00 7755.75 31023.00TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  6000.00 6000.00 14846.19 14846.19TRUCK MTD IMP ATTN 45 MPH
0068 4490000000-M 1170  210 M   60.00 12600.00 111.84 23486.40PORT BARRIER, ANCHORED
0069 4685000000-M 1205  1,690 M   2.30 3887.00 2.00 3380.00100MM THERMO MKG, 2.3MMTK
0070 4686000000-M 1205  1,916 M   2.50 4790.00 2.00 3832.00100MM THERMO MKG, 3.1MMTK
0071 4710000000-M 1205  72 M   12.00 864.00 15.00 1080.00600MM THERMO MKG 3.1MM TK
0072 4725000000-M 1205  3 EA  100.00 300.00 100.00 300.00THERMO PVT MKG SYMB 2.3MM
0073 4810000000-M 1205  6,560 M   0.80 5248.00 1.00 6560.00PAINT PVT MKG LINES 100MM
0074 4835000000-M 1205  60 M   8.00 480.00 5.00 300.00PAINT PVT MKG LINES 600MM



SEP 18, 2002 08:58 AM ROCKINGHAM

TIP NO B-3368 8.1511602 10:00AM 13 /  15 019

FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN. 

Allegheny Construction  Co., Inc. D. W. LYLE CORPORATION

ROANOKE,  VA MCKENNEY,  VA  

0075 4850000000-M 1205  520 M   3.00 1560.00 5.00 2600.00REMVL OF 100MM LINES
0076 4900000000-N 1252  53 EA  5.00 265.00 5.00 265.00PERM RAISED PVMT MARKERS
0077 5300000000-M 1505  18 MTN 35.00 630.00 35.00 630.00FND CONDIT MAT'L ********

(VI)
0078 5306000000-M SP   18 MTN 35.00 630.00 30.00 540.00BEDDN MAT'L CL **********

(IV)
0079 5432000000-M 1510  2 M   90.00 180.00 150.00 300.0050MM PVC H2O P SD21 1.38
0080 5444000000-M 1510  38 M   65.00 2470.00 80.00 3040.00150MM PVC H2O P SD21 1.38
0081 5456000000-M 1510  304 M   80.00 24320.00 130.00 39520.00250MM PVC H2O P SD21 1.38
0082 5480000000-M 1510  1,063 KG  12.00 12756.00 17.00 18071.00DI H2O FITTINGS 1.72MPA
0083 5528000000-M 1510  1 EA  200.00 200.00 200.00 200.0050MM CORPORATION STOP
0084 5582000000-M 1510  1 EA  400.00 400.00 800.00 800.00*** X ***MM TAPPING SADDL

(250MM X 50MM)
0085 5606000000-M SP   1 EA  650.00 650.00 2200.00 2200.0050MM BLOW OFF ASSEMBLY
0086 5618000000-M 1510  3 EA  650.00 1950.00 450.00 1350.00150MM TRANS COUPLN ******

(PVC TO AC)
0087 5798000000-M 1530  310 M   35.00 10850.00 32.00 9920.00FL OR REMV *** PIPE *****

(150MM, AC WATER)
0088 6000000000-M 1605  400 M   7.00 2800.00 5.90 2360.00TEMPORARY SILT FENCE
0089 6006000000-M 1610  250 MTN 33.00 8250.00 35.00 8750.00EROS CONTRL STONE CL A
0090 6009000000-M 1610  220 MTN 33.00 7260.00 40.00 8800.00EROS CONTRL STONE CL B
0091 6012000000-M 1610  550 MTN 33.00 18150.00 38.00 20900.00SEDIMENT CONTROL STONE
0092 6015000000-M 1615 2.5 HA  1000.00 2500.00 1038.00 2595.00TEMPORARY MULCHING
0093 6018000000-M 1620  150 KG  5.00 750.00 6.85 1027.50SEED FOR TEMP SEEDING
0094 6021000000-M 1620  1 MTN 700.00 700.00 661.00 661.00FERT FOR TEMP SEEDING
0095 6024000000-M 1622  30 M   50.00 1500.00 40.00 1200.00TEMPORARY SLOPE DRAINS
0096 6027000000-N 1622  3 EA  175.00 525.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0097 6030000000-M 1630  870 M3  5.00 4350.00 5.00 4350.00SILT EXCAVATION
0098 6033000000-M 1631  250 M2  2.00 500.00 1.92 480.00SYNTHETIC ROVING
0099 6036000000-M 1631  125 M2  2.00 250.00 1.92 240.00MATTING FOR EROS CONTROL
0100 6042000000-M 1632  120 M   18.00 2160.00 12.00 1440.006.4MM HARDWARE CLOTH
0101 6048000000-M SP   70 M2  80.00 5600.00 54.97 3847.90FLOAT TURBIDITY CURTAIN
0102 6070000000-N SP   18 EA  600.00 10800.00 1000.00 18000.00SPECIAL STILLING BASINS
0103 6084000000-M 1660 3.5 HA  2700.00 9450.00 3608.00 12628.00SEEDING & MULCHING
0104 6087000000-M 1660 1.5 HA  90.00 135.00 120.00 180.00MOWING
0105 6090000000-M 1661  25 KG  12.00 300.00 13.25 331.25SEED FOR REPAIR SEEDING
0106 6093000000-M 1661 0.25 MTN 2000.00 500.00 896.00 224.00FERT FOR REPAIR SEEDING
0107 6096000000-M 1662  100 KG  4.00 400.00 3.53 353.00SEED FOR SUPP SEEDING
0108 6102000000-M 1664  410 M2  6.00 2460.00 9.58 3927.80SODDING
0109 6105000000-M 1664  31 KL  20.00 620.00 26.00 806.00WATER
0110 6108000000-M 1665 5.5 MTN 325.00 1787.50 353.00 1941.50FERTILIZER TOPDRESSING
0111 6114000000-N SP   3 HR  35.00 105.00 42.00 126.00SPECIALIZED HAND MOWING
0112 6117000000-N 1675  8 EA  1.00 8.00 400.00 3200.00RESPONSE FOR EROS CONTROL



SEP 18, 2002 08:58 AM ROCKINGHAM

TIP NO B-3368 8.1511602 10:00AM 14 /  15 019

FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN. 

Allegheny Construction  Co., Inc. D. W. LYLE CORPORATION

ROANOKE,  VA MCKENNEY,  VA  

0113 6123000000-M 1670 0.25 HA  4000.00 1000.00 2975.00 743.75REFORESTATION

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 200000.00 487009.89CM&R TEMP ACCESS ***********
(14+06.905-L-)

0115 8021000000-N SP  Lump Sum 450000.00 508656.48REMV EXIST STR **********
(14+06.905-L-)

0116 8105500000-M SP  66.3 M   1100.00 72930.00 1715.17 113715.77****MM DRILLD PIER IN SOIL
(1676MM)

0117 8105500000-M SP  18.8 M   935.00 17578.00 1383.86 26016.57****MM DRILLD PIER IN SOIL
(914MM)

0118 8105600000-M SP  51.3 M   4600.00 235980.00 1955.68 100326.38****MM DRILLD PIER NO SOIL
(1676MM)

0119 8105600000-M SP   11 M   3700.00 40700.00 2041.57 22457.27****MM DRILLD PIER NO SOIL
(914MM)

0120 8111000000-M SP   21 M   1200.00 25200.00 202.02 4242.42PERM STL CASING FOR *** PIER
(1676MM)

0121 8113000000-N SP   6 EA  1100.00 6600.00 757.58 4545.48SID INSPECTION
0122 8114000000-N SP   16 EA  800.00 12800.00 505.05 8080.80SPT TESTING
0123 8147000000-M 420 3,329.8 M2  187.00 622672.60 177.43 590806.41REINF CONC DECK SLAB
0124 8161000000-M 420 2,096.9 M2  3.50 7339.15 2.51 5263.22GROOVING BRIDGE FLOORS
0125 8182000000-M 420 332.7 M3  500.00 166350.00 587.21 195364.77CL A CONC, BRIDGE
0126 8210000000-N 422 Lump Sum 12000.00 25908.77BRG APPR SLAB ***********

(14+06.905-L-)
0127 8217000000-M 425  72,599 KG  1.10 79858.90 0.94 68243.06REINF STEEL (BRIDGE)
0128 8238000000-M 425  11,684 KG  2.25 26289.00 1.77 20680.68SPIRAL COL REINF STL STR
0129 8280000000-M 440 Lump Sum 1310000.00 1235743.95STRUCTURAL STEEL
0130 8364000000-M 450 169.6 M   82.00 13907.20 77.59 13159.26HP310X79 STL PILE
0131 8475000000-M 460 463.66 M   190.00 88095.40 193.91 89908.31TWO BAR METAL RAIL
0132 8517000000-M 460 484.33 M   260.00 125925.80 300.54 145560.54***X****MM CONC PARAPET

(380MM X 978MM)
0133 8608000000-M 876  850 MTN 42.00 35700.00 34.10 28985.00PLAIN RIP RAP II 600MM TK
0134 8622000000-M 876  860 M2  1.50 1290.00 2.40 2064.00FILTER FABRIC FOR DRAINAGE
0135 8650000000-N SP  Lump Sum 30000.00 24542.71POT BEARINGS
0136 8657000000-N 430 Lump Sum 17000.00 11035.98ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 5000.00 8495.61EVAZOTE JOINT SEALS
0138 8713000000-N SP  Lump Sum 35000.00 9469.04MODULAR EXP JOINT SEALS
0139 8727000000-N SP  Lump Sum 40000.00 49591.72ELEC CONDUIT SYS ********

(14+06.905-L-)
0140 8741000000-N SP  Lump Sum 130000.00 182886.95STR DRN SYS ************

(14+06.905-L-)
0141 8860000000-N SP  Lump Sum 125000.00 163084.56GENERIC STRUCTURE ITEM (LS)

INSTALL 250MM DI RESTRAINED JOINT WATER MAIN
0142 8897000000-N SP   28 EA  3000.00 84000.00 2985.11 83583.08GENERIC STRUCTURE ITEM (EA)

DECORATIVE FIXTURE AND POLE



SEP 18, 2002 08:58 AM ROCKINGHAM

TIP NO B-3368 8.1511602 10:00AM 15 /  15 019

FED AID NO BRSTP-87(10) 0.805 KM SEP 17 2002 C200369
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-87 IN EDEN. 

   

 

    TOTAL 5371400.59 TOTAL 5492774.91CONTRACT TOTAL

 

    SUB-TOTAL 1354184.54 SUB-TOTAL 1263346.23ROADWAY ITEMS
    SUB-TOTAL 4017216.05 SUB-TOTAL 4229428.68STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4498031.29BRANCH HIGHWAYS, INC.
     2  4851718.75HAYMES BROTHERS, INC.
     3  4958226.18SMITH-ROWE, INC.
     4  5114844.94DANE CONSTRUCTION, INC.
     5  5128884.51ENGLISH CONSTRUCTION CO., INC.
     6  5151261.34BLYTHE CONSTRUCTION, INC.
     7  5371400.59Allegheny Construction  Co., Inc.
     8  5492774.91D. W. LYLE CORPORATION



SEP 18, 2002 08:58 AM GUILFORD

TIP NO R-609J 8.1570612 10:00AM 1 /  2 020

FED AID NO NHS-119-1(13) 3.258 MI SEP 17 2002 C200499
MEDIAN GUIDERAIL.

US-311 (HIGH POINT EAST BELT) FROM SR-1820 (SKEET CLUB RD) TO NC-68 (EASTCHESTER DR).

REYNOLDS FENCE & GUARDRAIL,
INC.

ELDERLEE, INC. BAGWELL FENCE COMPANY, INC.

INDIAN TRAIL,  NC OAKS CORNERS,  NY SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000.00 2700.00 5000.00MOBILIZATION
0002 3389400000-E 865  12,500 LF  3.50 43750.00 3.30 41250.00 4.49 56125.00DBL FACED CABLE GUIDERAIL
0003 3389600000-N 865  24 EA  1100.00 26400.00 934.00 22416.00 1000.00 24000.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  304 SF  2.00 608.00 1.00 304.00 5.00 1520.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  2 EA  100.00 200.00 10.50 21.00 10.00 20.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  2 EA  100.00 200.00 210.00 420.00 250.00 500.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  90 EA  3.00 270.00 1.00 90.00 1.00 90.00DRUMS
0008 4460000000-N 1155  2 EA  15.00 30.00 52.50 105.00 25.00 50.00WARNING LIGHTS (TYPE B)
0009 4480000000-N 1165  2 EA  150.00 300.00 105.00 210.00 250.00 500.00TRUCK MTD IMP ATTN 60 MPH
0010 6087000000-E 1660  26 ACR 25.00 650.00 22.00 572.00 35.00 910.00MOWING
0011 6102000000-E 1664  4,900 SY  1.80 8820.00 4.70 23030.00 4.00 19600.00SODDING
0012 6105000000-E 1664 82.5 M/G 20.00 1650.00 52.50 4331.25 50.00 4125.00WATER
0013 6114000000-N SP   26 HR  40.00 1040.00 25.00 650.00 25.00 650.00SPECIALIZED HAND MOWING

 

    TOTAL 84918.00 TOTAL 96099.25 TOTAL 113090.00CONTRACT TOTAL

 

    SUB-TOTAL 84918.00 SUB-TOTAL 96099.25 SUB-TOTAL 113090.00ROADWAY ITEMS



SEP 18, 2002 08:58 AM GUILFORD

TIP NO R-609J 8.1570612 10:00AM 2 /  2 020

FED AID NO NHS-119-1(13) 3.258 MI SEP 17 2002 C200499
MEDIAN GUIDERAIL.

US-311 (HIGH POINT EAST BELT) FROM SR-1820 (SKEET CLUB RD) TO NC-68 (EASTCHESTER DR).

THE RUTH COMPANY

LEXINGTON,  KY   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00MOBILIZATION
0002 3389400000-E 865  12,500 LF  4.25 53125.00DBL FACED CABLE GUIDERAIL
0003 3389600000-N 865  24 EA  1200.00 28800.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  304 SF  5.00 1520.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  2 EA  100.00 200.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  2 EA  500.00 1000.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  90 EA  15.00 1350.00DRUMS
0008 4460000000-N 1155  2 EA  90.00 180.00WARNING LIGHTS (TYPE B)
0009 4480000000-N 1165  2 EA  500.00 1000.00TRUCK MTD IMP ATTN 60 MPH
0010 6087000000-E 1660  26 ACR 28.00 728.00MOWING
0011 6102000000-E 1664  4,900 SY  6.00 29400.00SODDING
0012 6105000000-E 1664 82.5 M/G 60.00 4950.00WATER
0013 6114000000-N SP   26 HR  30.00 780.00SPECIALIZED HAND MOWING

 

    TOTAL 132033.00CONTRACT TOTAL

 

    SUB-TOTAL 132033.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  84918.00REYNOLDS FENCE & GUARDRAIL, INC.
  **  2  96099.25ELDERLEE, INC.
    ** BID EXECUTED IMPROPERLY

** NOT ATTESTED
     3  113090.00BAGWELL FENCE COMPANY, INC.
     4  132033.00THE RUTH COMPANY
    

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 1 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43500.00 45000.00 44000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15450.00 16000.00 19500.00CONSTRUCTION SURVEYING
0003 0000930000-E SP   100 LF  4.00 400.00 4.00 400.00 4.60 460.00GENERIC MISCELLANEOUS ITEM (LF)

SAFETY FENCE
0004 0029000000-N SP  Lump Sum 16805.55 11600.00 13340.00REINF BRG APPR **********

(18+80.00)
0005 0043000000-N 226 Lump Sum 128900.00 97000.00 111550.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0007 0134000000-E 240  440 CY  6.00 2640.00 6.00 2640.00 6.90 3036.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  64 TON 17.00 1088.00 17.00 1088.00 19.55 1251.20FNDATION MATL, MINOR STRS
0009 0342000000-E 310  16 LF  22.00 352.00 22.00 352.00 25.30 404.80**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  24 LF  30.00 720.00 30.00 720.00 34.50 828.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  120 LF  18.00 2160.00 18.00 2160.00 20.70 2484.0015" RC PIPE CULV III
0012 0372000000-E 310  356 LF  19.00 6764.00 19.00 6764.00 21.85 7778.6018" RC PIPE CULV III
0013 0378000000-E 310  52 LF  26.00 1352.00 26.00 1352.00 29.90 1554.8024" RC PIPE CULV III
0014 0708000000-E 310  32 LF  16.00 512.00 16.00 512.00 18.40 588.8015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  200.00 400.00 200.00 400.00 230.00 460.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  108 LF  6.00 648.00 6.00 648.00 6.90 745.20PIPE REMOVAL
0017 1220000000-E 545  100 TON 17.00 1700.00 17.00 1700.00 19.55 1955.00INCIDENTAL STONE BASE
0018 1489000000-E 610  730 TON 31.10 22703.00 31.10 22703.00 35.00 25550.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  800 TON 30.05 24040.00 30.05 24040.00 33.50 26800.00ASP CONC INTR CRS I19.0B
0020 1514000000-E 610  370 TON 37.00 13690.00 37.00 13690.00 42.50 15725.00ASP CONC SURF CRS S9.5A
0021 1560000000-E 620  94 TON 239.00 22466.00 239.00 22466.00 275.00 25850.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  16 EA  150.00 2400.00 150.00 2400.00 150.00 2400.00RIGHT OF WAY MARKERS
0023 2253000000-E 840 0.6 CY  1600.00 960.00 1600.00 960.00 1840.00 1104.00PIPE COLLARS
0024 2264000000-E 840 0.09 CY  5000.00 450.00 5000.00 450.00 5750.00 517.50PIPE PLUGS
0025 2286000000-N 840  5 EA  1100.00 5500.00 1100.00 5500.00 1265.00 6325.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  4 EA  450.00 1800.00 450.00 1800.00 517.50 2070.00FRAME W/2GRTS 840.***** STD

(840.24)
0027 2363000000-N 840  1 EA  450.00 450.00 450.00 450.00 517.50 517.50FRAME W/2GRTS 840.***** STD

(840.29)
0028 2556000000-E 846  276 LF  12.00 3312.00 12.00 3312.00 29.00 8004.00SHOULDER BERM GUTTER
0029 2612000000-E 848  43 SY  48.00 2064.00 48.00 2064.00 75.00 3225.006" CONCRETE DRIVEWAY
0030 3030000000-E 862  725 LF  8.85 6416.25 9.00 6525.00 9.50 6887.50STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  40.00 200.00 30.00 150.00 33.00 165.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  736.00 2944.00 800.00 3200.00 850.00 3400.00GR ANCHOR TYPE III
0033 3270000000-N SP   6 EA  1390.00 8340.00 1500.00 9000.00 1650.00 9900.00GR ANCHOR TYPE 350
0034 3649000000-E 876  445 TON 27.00 12015.00 27.00 12015.00 31.05 13817.25PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,650 SY  2.20 3630.00 2.20 3630.00 2.53 4174.50FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901  18 SF  10.60 190.80 10.95 197.10 9.95 179.10CONTR FURN, TYPE ***SIGN

(E)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 2 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

0037 4072000000-E 903  30 LF  3.20 96.00 3.50 105.00 3.30 99.00SUPPORT, 3-LB STL U-CHAN
0038 4102000000-N 904  2 EA  80.00 160.00 95.00 190.00 90.00 180.00SIGN ERECTION, TYPE E
0039 4155000000-N 907  6 EA  25.00 150.00 25.00 150.00 24.00 144.00DISPOSE SIGN SYST U-CHAN
0040 4400000000-E 1110  203 SF  10.00 2030.00 9.00 1827.00 7.50 1522.50WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110  134 SF  10.00 1340.00 5.75 770.50 4.50 603.00WORK ZONE SIGNS (BARRICDE
0042 4425000000-N 1125  6 EA  15.00 90.00 30.00 180.00 12.95 77.70WARNING FLAG SETS
0043 4430000000-N 1130  20 EA  46.00 920.00 50.00 1000.00 50.00 1000.00DRUMS
0044 4445000000-E 1145  120 LF  12.00 1440.00 12.00 1440.00 12.00 1440.00BARRICADES (TYPE III)
0045 4810000000-E 1205  14,080 LF  0.18 2534.40 0.18 2534.40 0.38 5350.40PAINT PVMT MARKINGS 4"
0046 4900000000-N 1252  44 EA  5.00 220.00 5.00 220.00 4.00 176.00PERM RAISED PVMT MARKERS
0047 4915000000-E 1264  2 EA  27.00 54.00 25.00 50.00 35.00 70.007' U-CHANNEL POSTS
0048 4957000000-N 1264  2 EA  55.00 110.00 50.00 100.00 75.00 150.00OBJECT MARKERS (TYPE **)

(3)
0049 6000000000-E 1605  500 LF  1.64 820.00 1.64 820.00 2.25 1125.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 34.50 2587.50EROS CONTRL STONE CL A
0051 6009000000-E 1610  500 TON 27.00 13500.00 27.00 13500.00 31.05 15525.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  325 TON 18.00 5850.00 18.00 5850.00 20.70 6727.50SEDIMENT CONTROL STONE
0053 6015000000-E 1615  4 ACR 400.00 1600.00 400.00 1600.00 450.00 1800.00TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  3.00 450.00 4.00 600.00 3.50 525.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.5 TON 320.00 160.00 500.00 250.00 375.00 187.50FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  9.00 1080.00 9.00 1080.00 10.35 1242.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  4 EA  200.00 800.00 200.00 800.00 230.00 920.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  950 CY  7.00 6650.00 7.00 6650.00 8.05 7647.50SILT EXCAVATION
0059 6033000000-E 1631  700 SY  1.00 700.00 1.60 1120.00 1.25 875.00SYNTHETIC ROVING
0060 6036000000-E 1631  350 SY  3.00 1050.00 1.60 560.00 3.50 1225.00MATTING FOR EROS CONTROL
0061 6042000000-E 1632  100 LF  1.50 150.00 1.43 143.00 4.00 400.001/4" HARDWARE CLOTH
0062 6070000000-N SP   8 EA  375.00 3000.00 500.00 4000.00 250.00 2000.00SPECIAL STILLING BASINS
0063 6084000000-E 1660 4.5 ACR 1100.00 4950.00 1400.00 6300.00 1290.00 5805.00SEEDING AND MULCHING
0064 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 55.00 137.50MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00 7.00 350.00 6.00 300.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 640.00 160.00 400.00 100.00 720.00 180.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  100 LB  3.00 300.00 3.50 350.00 3.50 350.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  420 SY  5.00 2100.00 2.90 1218.00 6.00 2520.00SODDING
0069 6105000000-E 1664 7.5 M/G 50.00 375.00 200.00 1500.00 60.00 450.00WATER
0070 6108000000-E 1665 3.5 TON 220.00 770.00 400.00 1400.00 260.00 910.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   3 HR  50.00 150.00 35.00 105.00 60.00 180.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 15000.00 70000.00 32000.00REMV EXIST STR **********
(18+77.50 -L-)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 3 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

0074 8105500000-E SP   36 LF  345.00 12420.00 285.00 10260.00 350.00 12600.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0075 8105600000-E SP   37 LF  1745.00 64565.00 1870.00 69190.00 1600.00 59200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0076 8111000000-E SP  40.51 LF  74.00 2997.74 220.00 8912.20 230.00 9317.30PERM STL CASING FOR ** PIER
(3'-6")

0077 8115000000-N SP   2 EA  2500.00 5000.00 2250.00 4500.00 3000.00 6000.00CROSSHOLE SONIC LOGGING
0078 8116000000-E SP   332 LF  9.75 3237.00 15.00 4980.00 12.00 3984.00CSL TUBES
0079 8119000000-E 412  948 CY  8.75 8295.00 7.50 7110.00 7.25 6868.26UNCLASSIFIED STR EXCAV
0080 8147000000-E 420  6,066 SF  22.00 133452.00 20.54 124595.64 21.00 127386.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  5,002 SF  0.50 2501.00 0.52 2601.04 0.85 4251.70GROOVING BRIDGE FLOORS
0082 8182000000-E 420 106.2 CY  455.00 48321.00 548.32 58231.58 575.00 61065.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 14750.00 22850.00 16000.00BRG APPR SLAB ***********

(18+77.50 -L-)
0084 8217000000-E 425  21,314 LB  0.55 11722.70 0.68 14493.52 0.65 13854.10REINF STEEL (BRIDGE)
0085 8238000000-E 425  2,321 LB  1.05 2437.05 1.40 3249.40 1.50 3481.50SPIRAL COL REINF STL BRG
0086 8265000000-E 430 681.33 LF  135.00 91979.55 128.20 87346.51 140.00 95386.2054" PRESTR CONCRETE GIRDR
0087 8364000000-E 450  320 LF  35.15 11248.00 29.25 9360.00 58.00 18560.00HP12X53 PILES
0088 8503000000-E 460 345.6 LF  36.50 12614.40 40.00 13824.00 45.00 15552.00CONCRETE BARRIER RAIL
0089 8608000000-E 876  505 TON 28.00 14140.00 32.00 16160.00 32.20 16261.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  560 SY  2.50 1400.00 2.75 1540.00 2.25 1260.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 2250.00 2130.00 2500.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 2850.00 2700.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 874536.44 TOTAL 916168.89 TOTAL 939515.91CONTRACT TOTAL

 

    SUB-TOTAL 413356.00 SUB-TOTAL 382135.00 SUB-TOTAL 430988.85ROADWAY ITEMS
    SUB-TOTAL 461180.44 SUB-TOTAL 534033.89 SUB-TOTAL 508527.06STRUCTURE ITEMS



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 4 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

R. E. BURNS & SONS CO., INC. BRANCH HIGHWAYS, INC. HAYMES BROTHERS, INC.

STATESVILLE,  NC ROANOKE,  VA CHATHAM,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 49000.00 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 43550.00 20000.00CONSTRUCTION SURVEYING
0003 0000930000-E SP   100 LF  3.00 300.00 6.00 600.00 15.00 1500.00GENERIC MISCELLANEOUS ITEM (LF)

SAFETY FENCE
0004 0029000000-N SP  Lump Sum 12000.00 15000.00 20000.00REINF BRG APPR **********

(18+80.00)
0005 0043000000-N 226 Lump Sum 100000.00 175000.00 120000.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 10000.00 10000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0007 0134000000-E 240  440 CY  6.00 2640.00 9.00 3960.00 5.00 2200.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  64 TON 17.00 1088.00 23.00 1472.00 20.00 1280.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  16 LF  24.00 384.00 17.00 272.00 25.00 400.00**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  24 LF  32.00 768.00 22.00 528.00 28.00 672.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  120 LF  22.00 2640.00 30.00 3600.00 24.00 2880.0015" RC PIPE CULV III
0012 0372000000-E 310  356 LF  23.00 8188.00 32.00 11392.00 25.00 8900.0018" RC PIPE CULV III
0013 0378000000-E 310  52 LF  30.00 1560.00 35.00 1820.00 33.00 1716.0024" RC PIPE CULV III
0014 0708000000-E 310  32 LF  17.00 544.00 32.00 1024.00 25.00 800.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  200.00 400.00 175.00 350.00 200.00 400.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  108 LF  6.00 648.00 8.00 864.00 10.00 1080.00PIPE REMOVAL
0017 1220000000-E 545  100 TON 17.00 1700.00 13.00 1300.00 20.00 2000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  730 TON 35.00 25550.00 31.00 22630.00 36.00 26280.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  800 TON 34.00 27200.00 30.00 24000.00 32.00 25600.00ASP CONC INTR CRS I19.0B
0020 1514000000-E 610  370 TON 41.00 15170.00 37.00 13690.00 37.00 13690.00ASP CONC SURF CRS S9.5A
0021 1560000000-E 620  94 TON 239.00 22466.00 240.00 22560.00 240.00 22560.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  16 EA  130.00 2080.00 150.00 2400.00 150.00 2400.00RIGHT OF WAY MARKERS
0023 2253000000-E 840 0.6 CY  1600.00 960.00 500.00 300.00 1200.00 720.00PIPE COLLARS
0024 2264000000-E 840 0.09 CY  5000.00 450.00 500.00 45.00 1200.00 108.00PIPE PLUGS
0025 2286000000-N 840  5 EA  1200.00 6000.00 1050.00 5250.00 1100.00 5500.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  4 EA  450.00 1800.00 400.00 1600.00 400.00 1600.00FRAME W/2GRTS 840.***** STD

(840.24)
0027 2363000000-N 840  1 EA  450.00 450.00 400.00 400.00 400.00 400.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2556000000-E 846  276 LF  15.35 4236.60 12.00 3312.00 30.00 8280.00SHOULDER BERM GUTTER
0029 2612000000-E 848  43 SY  61.40 2640.20 48.00 2064.00 60.00 2580.006" CONCRETE DRIVEWAY
0030 3030000000-E 862  725 LF  8.85 6416.25 9.00 6525.00 9.00 6525.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 30.00 150.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  736.00 2944.00 750.00 3000.00 800.00 3200.00GR ANCHOR TYPE III
0033 3270000000-N SP   6 EA  1390.00 8340.00 1400.00 8400.00 1500.00 9000.00GR ANCHOR TYPE 350
0034 3649000000-E 876  445 TON 27.00 12015.00 24.00 10680.00 30.00 13350.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,650 SY  2.20 3630.00 1.30 2145.00 2.00 3300.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901  18 SF  29.40 529.20 10.00 180.00 9.95 179.10CONTR FURN, TYPE ***SIGN

(E)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 5 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

R. E. BURNS & SONS CO., INC. BRANCH HIGHWAYS, INC. HAYMES BROTHERS, INC.

STATESVILLE,  NC ROANOKE,  VA CHATHAM,  VA

0037 4072000000-E 903  30 LF  3.00 90.00 3.00 90.00 3.00 90.00SUPPORT, 3-LB STL U-CHAN
0038 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00 150.00SIGN ERECTION, TYPE E
0039 4155000000-N 907  6 EA  20.00 120.00 20.00 120.00 20.00 120.00DISPOSE SIGN SYST U-CHAN
0040 4400000000-E 1110  203 SF  8.00 1624.00 8.00 1624.00 6.50 1319.50WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110  134 SF  5.00 670.00 4.00 536.00 3.99 534.66WORK ZONE SIGNS (BARRICDE
0042 4425000000-N 1125  6 EA  13.00 78.00 13.00 78.00 12.95 77.70WARNING FLAG SETS
0043 4430000000-N 1130  20 EA  50.00 1000.00 35.00 700.00 33.25 665.00DRUMS
0044 4445000000-E 1145  120 LF  12.00 1440.00 11.00 1320.00 10.50 1260.00BARRICADES (TYPE III)
0045 4810000000-E 1205  14,080 LF  0.18 2534.40 0.15 2112.00 0.18 2534.40PAINT PVMT MARKINGS 4"
0046 4900000000-N 1252  44 EA  5.00 220.00 5.00 220.00 5.00 220.00PERM RAISED PVMT MARKERS
0047 4915000000-E 1264  2 EA  25.00 50.00 25.00 50.00 25.00 50.007' U-CHANNEL POSTS
0048 4957000000-N 1264  2 EA  50.00 100.00 150.00 300.00 50.00 100.00OBJECT MARKERS (TYPE **)

(3)
0049 6000000000-E 1605  500 LF  2.25 1125.00 2.00 1000.00 2.20 1100.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  75 TON 30.00 2250.00 24.00 1800.00 35.00 2625.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  500 TON 27.00 13500.00 24.00 12000.00 28.00 14000.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  325 TON 18.00 5850.00 20.00 6500.00 22.00 7150.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615  4 ACR 400.00 1600.00 400.00 1600.00 400.00 1600.00TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  3.00 450.00 3.00 450.00 3.00 450.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.5 TON 320.00 160.00 600.00 300.00 600.00 300.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  9.00 1080.00 11.00 1320.00 15.00 1800.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  4 EA  100.00 400.00 85.00 340.00 125.00 500.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  950 CY  6.00 5700.00 4.00 3800.00 7.50 7125.00SILT EXCAVATION
0059 6033000000-E 1631  700 SY  1.00 700.00 1.45 1015.00 1.45 1015.00SYNTHETIC ROVING
0060 6036000000-E 1631  350 SY  3.00 1050.00 1.45 507.50 1.45 507.50MATTING FOR EROS CONTROL
0061 6042000000-E 1632  100 LF  2.25 225.00 4.00 400.00 3.50 350.001/4" HARDWARE CLOTH
0062 6070000000-N SP   8 EA  200.00 1600.00 300.00 2400.00 500.00 4000.00SPECIAL STILLING BASINS
0063 6084000000-E 1660 4.5 ACR 1100.00 4950.00 1500.00 6750.00 1260.00 5670.00SEEDING AND MULCHING
0064 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00 125.00MOWING
0065 6090000000-E 1661  50 LB  5.00 250.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 640.00 160.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  100 LB  3.00 300.00 1.65 165.00 1.65 165.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  420 SY  5.00 2100.00 8.00 3360.00 8.00 3360.00SODDING
0069 6105000000-E 1664 7.5 M/G 50.00 375.00 95.00 712.50 95.00 712.50WATER
0070 6108000000-E 1665 3.5 TON 220.00 770.00 300.00 1050.00 300.00 1050.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   3 HR  50.00 150.00 42.00 126.00 42.00 126.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  1.00 8.00 25.00 200.00 25.00 200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 25190.00 19400.00 40000.00REMV EXIST STR **********
(18+77.50 -L-)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 6 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

R. E. BURNS & SONS CO., INC. BRANCH HIGHWAYS, INC. HAYMES BROTHERS, INC.

STATESVILLE,  NC ROANOKE,  VA CHATHAM,  VA

0074 8105500000-E SP   36 LF  390.00 14040.00 350.00 12600.00 300.00 10800.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0075 8105600000-E SP   37 LF  1450.00 53650.00 1400.00 51800.00 1600.00 59200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0076 8111000000-E SP  40.51 LF  62.00 2511.62 150.00 6076.50 150.00 6076.50PERM STL CASING FOR ** PIER
(3'-6")

0077 8115000000-N SP   2 EA  2500.00 5000.00 2500.00 5000.00 2500.00 5000.00CROSSHOLE SONIC LOGGING
0078 8116000000-E SP   332 LF  9.00 2988.00 10.00 3320.00 10.00 3320.00CSL TUBES
0079 8119000000-E 412  948 CY  6.30 5972.40 10.00 9480.00 5.00 4740.00UNCLASSIFIED STR EXCAV
0080 8147000000-E 420  6,066 SF  27.00 163782.00 20.00 121320.00 20.00 121320.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  5,002 SF  0.42 2100.84 1.00 5002.00 0.50 2501.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420 106.2 CY  725.00 76995.00 635.00 67437.00 800.00 84960.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 17460.00 18500.00 25000.00BRG APPR SLAB ***********

(18+77.50 -L-)
0084 8217000000-E 425  21,314 LB  0.90 19182.60 0.60 12788.40 0.60 12788.40REINF STEEL (BRIDGE)
0085 8238000000-E 425  2,321 LB  2.25 5222.25 1.40 3249.40 1.20 2785.20SPIRAL COL REINF STL BRG
0086 8265000000-E 430 681.33 LF  200.00 136266.00 120.00 81759.60 200.00 136266.0054" PRESTR CONCRETE GIRDR
0087 8364000000-E 450  320 LF  20.00 6400.00 40.00 12800.00 35.00 11200.00HP12X53 PILES
0088 8503000000-E 460 345.6 LF  45.00 15552.00 40.00 13824.00 45.00 15552.00CONCRETE BARRIER RAIL
0089 8608000000-E 876  505 TON 28.00 14140.00 36.00 18180.00 40.00 20200.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  560 SY  2.50 1400.00 2.00 1120.00 4.00 2240.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 3500.00 1800.00 4000.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 4000.00 4600.00 4000.00EVAZOTE JOINT SEALS

 

    TOTAL 967245.36 TOTAL 972890.90 TOTAL 1008751.46CONTRACT TOTAL

 

    SUB-TOTAL 391892.65 SUB-TOTAL 502834.00 SUB-TOTAL 436802.36ROADWAY ITEMS
    SUB-TOTAL 575352.71 SUB-TOTAL 470056.90 SUB-TOTAL 571949.10STRUCTURE ITEMS



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 7 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

W. C. ENGLISH, INC. Allegheny Construction  Co., Inc. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 50000.00 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 35000.00 18000.00CONSTRUCTION SURVEYING
0003 0000930000-E SP   100 LF  5.00 500.00 3.00 300.00 5.50 550.00GENERIC MISCELLANEOUS ITEM (LF)

SAFETY FENCE
0004 0029000000-N SP  Lump Sum 12800.00 15000.00 10984.49REINF BRG APPR **********

(18+80.00)
0005 0043000000-N 226 Lump Sum 135000.00 165000.00 297000.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 3000.00 3000.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0007 0134000000-E 240  440 CY  7.00 3080.00 8.00 3520.00 5.00 2200.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  64 TON 19.00 1216.00 35.00 2240.00 20.00 1280.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  16 LF  25.00 400.00 28.00 448.00 40.00 640.00**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  24 LF  32.00 768.00 32.00 768.00 45.00 1080.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  120 LF  20.00 2400.00 30.00 3600.00 30.00 3600.0015" RC PIPE CULV III
0012 0372000000-E 310  356 LF  21.00 7476.00 34.00 12104.00 35.00 12460.0018" RC PIPE CULV III
0013 0378000000-E 310  52 LF  29.00 1508.00 44.00 2288.00 45.00 2340.0024" RC PIPE CULV III
0014 0708000000-E 310  32 LF  18.00 576.00 30.00 960.00 25.00 800.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  235.00 470.00 225.00 450.00 250.00 500.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  108 LF  7.00 756.00 14.00 1512.00 13.00 1404.00PIPE REMOVAL
0017 1220000000-E 545  100 TON 19.00 1900.00 26.00 2600.00 12.00 1200.00INCIDENTAL STONE BASE
0018 1489000000-E 610  730 TON 32.70 23871.00 34.00 24820.00 87.10 63583.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  800 TON 31.55 25240.00 33.00 26400.00 35.00 28000.00ASP CONC INTR CRS I19.0B
0020 1514000000-E 610  370 TON 38.85 14374.50 40.00 14800.00 35.00 12950.00ASP CONC SURF CRS S9.5A
0021 1560000000-E 620  94 TON 250.00 23500.00 239.00 22466.00 200.00 18800.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  16 EA  100.00 1600.00 200.00 3200.00 150.00 2400.00RIGHT OF WAY MARKERS
0023 2253000000-E 840 0.6 CY  1800.00 1080.00 1400.00 840.00 1100.00 660.00PIPE COLLARS
0024 2264000000-E 840 0.09 CY  6000.00 540.00 1400.00 126.00 2500.00 225.00PIPE PLUGS
0025 2286000000-N 840  5 EA  1200.00 6000.00 1500.00 7500.00 875.00 4375.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  4 EA  500.00 2000.00 400.00 1600.00 320.00 1280.00FRAME W/2GRTS 840.***** STD

(840.24)
0027 2363000000-N 840  1 EA  500.00 500.00 400.00 400.00 320.00 320.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2556000000-E 846  276 LF  14.00 3864.00 14.00 3864.00 15.00 4140.00SHOULDER BERM GUTTER
0029 2612000000-E 848  43 SY  53.00 2279.00 50.00 2150.00 45.00 1935.006" CONCRETE DRIVEWAY
0030 3030000000-E 862  725 LF  9.75 7068.75 10.00 7250.00 10.00 7250.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  44.00 220.00 35.00 175.00 45.00 225.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  800.00 3200.00 850.00 3400.00 700.00 2800.00GR ANCHOR TYPE III
0033 3270000000-N SP   6 EA  1500.00 9000.00 1600.00 9600.00 1750.00 10500.00GR ANCHOR TYPE 350
0034 3649000000-E 876  445 TON 30.00 13350.00 45.00 20025.00 35.00 15575.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,650 SY  3.00 4950.00 1.50 2475.00 2.00 3300.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901  18 SF  25.00 450.00 12.00 216.00 15.00 270.00CONTR FURN, TYPE ***SIGN

(E)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 8 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

W. C. ENGLISH, INC. Allegheny Construction  Co., Inc. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

0037 4072000000-E 903  30 LF  10.00 300.00 3.00 90.00 6.00 180.00SUPPORT, 3-LB STL U-CHAN
0038 4102000000-N 904  2 EA  90.00 180.00 80.00 160.00 65.00 130.00SIGN ERECTION, TYPE E
0039 4155000000-N 907  6 EA  15.00 90.00 25.00 150.00 24.00 144.00DISPOSE SIGN SYST U-CHAN
0040 4400000000-E 1110  203 SF  10.00 2030.00 7.00 1421.00 10.25 2080.75WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110  134 SF  15.00 2010.00 4.00 536.00 10.00 1340.00WORK ZONE SIGNS (BARRICDE
0042 4425000000-N 1125  6 EA  100.00 600.00 18.00 108.00 15.00 90.00WARNING FLAG SETS
0043 4430000000-N 1130  20 EA  100.00 2000.00 50.00 1000.00 45.00 900.00DRUMS
0044 4445000000-E 1145  120 LF  10.00 1200.00 12.00 1440.00 25.00 3000.00BARRICADES (TYPE III)
0045 4810000000-E 1205  14,080 LF  0.20 2816.00 0.25 3520.00 0.30 4224.00PAINT PVMT MARKINGS 4"
0046 4900000000-N 1252  44 EA  5.50 242.00 6.00 264.00 5.00 220.00PERM RAISED PVMT MARKERS
0047 4915000000-E 1264  2 EA  75.00 150.00 35.00 70.00 55.00 110.007' U-CHANNEL POSTS
0048 4957000000-N 1264  2 EA  85.00 170.00 65.00 130.00 82.00 164.00OBJECT MARKERS (TYPE **)

(3)
0049 6000000000-E 1605  500 LF  5.00 2500.00 3.00 1500.00 3.00 1500.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  75 TON 33.00 2475.00 40.00 3000.00 50.00 3750.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  500 TON 30.00 15000.00 40.00 20000.00 50.00 25000.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  325 TON 20.00 6500.00 40.00 13000.00 50.00 16250.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615  4 ACR 420.00 1680.00 450.00 1800.00 450.00 1800.00TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  3.15 472.50 4.00 600.00 4.00 600.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.5 TON 340.00 170.00 350.00 175.00 700.00 350.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  10.00 1200.00 15.00 1800.00 25.00 3000.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  4 EA  300.00 1200.00 175.00 700.00 150.00 600.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  950 CY  8.00 7600.00 3.00 2850.00 7.00 6650.00SILT EXCAVATION
0059 6033000000-E 1631  700 SY  1.10 770.00 2.00 1400.00 2.00 1400.00SYNTHETIC ROVING
0060 6036000000-E 1631  350 SY  3.15 1102.50 3.00 1050.00 1.85 647.50MATTING FOR EROS CONTROL
0061 6042000000-E 1632  100 LF  15.00 1500.00 5.00 500.00 5.00 500.001/4" HARDWARE CLOTH
0062 6070000000-N SP   8 EA  1500.00 12000.00 700.00 5600.00 250.00 2000.00SPECIAL STILLING BASINS
0063 6084000000-E 1660 4.5 ACR 1155.00 5197.50 1400.00 6300.00 1200.00 5400.00SEEDING AND MULCHING
0064 6087000000-E 1660 2.5 ACR 55.00 137.50 75.00 187.50 50.00 125.00MOWING
0065 6090000000-E 1661  50 LB  5.25 262.50 6.00 300.00 5.00 250.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 675.00 168.75 700.00 175.00 900.00 225.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  100 LB  3.15 315.00 2.00 200.00 3.00 300.00SEED FOR SUPP SEEDING
0068 6102000000-E 1664  420 SY  5.50 2310.00 6.00 2520.00 8.50 3570.00SODDING
0069 6105000000-E 1664 7.5 M/G 53.00 397.50 65.00 487.50 100.00 750.00WATER
0070 6108000000-E 1665 3.5 TON 232.00 812.00 300.00 1050.00 350.00 1225.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   3 HR  55.00 165.00 65.00 195.00 50.00 150.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  10.00 80.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 50000.00 30000.00 20000.00REMV EXIST STR **********
(18+77.50 -L-)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO B-3400 8.2472403 10:00AM 9 /  9 021

FED AID NO BRZ-1561(4) 0.333 MI SEP 17 2002 C200498
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER AND APPROACHES ON SR-1561. 

W. C. ENGLISH, INC. Allegheny Construction  Co., Inc. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

0074 8105500000-E SP   36 LF  400.00 14400.00 380.00 13680.00 280.00 10080.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0075 8105600000-E SP   37 LF  2000.00 74000.00 1550.00 57350.00 1450.00 53650.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0076 8111000000-E SP  40.51 LF  100.00 4051.00 65.00 2633.15 65.00 2633.15PERM STL CASING FOR ** PIER
(3'-6")

0077 8115000000-N SP   2 EA  3000.00 6000.00 2700.00 5400.00 2500.00 5000.00CROSSHOLE SONIC LOGGING
0078 8116000000-E SP   332 LF  12.00 3984.00 10.00 3320.00 9.00 2988.00CSL TUBES
0079 8119000000-E 412  948 CY  12.00 11376.00 14.00 13272.00 15.00 14220.00UNCLASSIFIED STR EXCAV
0080 8147000000-E 420  6,066 SF  20.00 121320.00 22.00 133452.00 20.00 121320.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  5,002 SF  0.50 2501.00 0.80 4001.60 0.50 2501.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420 106.2 CY  600.00 63720.00 700.00 74340.00 500.00 53100.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 17500.00 15000.00 16500.00BRG APPR SLAB ***********

(18+77.50 -L-)
0084 8217000000-E 425  21,314 LB  0.60 12788.40 0.65 13854.10 0.65 13854.10REINF STEEL (BRIDGE)
0085 8238000000-E 425  2,321 LB  1.20 2785.20 2.00 4642.00 0.80 1856.80SPIRAL COL REINF STL BRG
0086 8265000000-E 430 681.33 LF  220.00 149892.60 195.00 132859.35 144.67 98568.0154" PRESTR CONCRETE GIRDR
0087 8364000000-E 450  320 LF  30.00 9600.00 45.00 14400.00 29.00 9280.00HP12X53 PILES
0088 8503000000-E 460 345.6 LF  60.00 20736.00 55.00 19008.00 38.00 13132.80CONCRETE BARRIER RAIL
0089 8608000000-E 876  505 TON 35.00 17675.00 45.00 22725.00 35.00 17675.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  560 SY  3.00 1680.00 2.00 1120.00 4.00 2240.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 5000.00 5000.00 3000.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 5000.00 7000.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 1051751.20 TOTAL 1097441.20 TOTAL 1149150.60CONTRACT TOTAL

 

    SUB-TOTAL 457742.00 SUB-TOTAL 524384.00 SUB-TOTAL 684551.74ROADWAY ITEMS
    SUB-TOTAL 594009.20 SUB-TOTAL 573057.20 SUB-TOTAL 464598.86STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  874536.44DANE CONSTRUCTION, INC.
     2  916168.89SMITH-ROWE, INC.
     3  939515.91BURLEIGH CONST. CO., INC.
     4  967245.36R. E. BURNS & SONS CO., INC.
     5  972890.90BRANCH HIGHWAYS, INC.
     6  1008751.46HAYMES BROTHERS, INC.
     7  1051751.20W. C. ENGLISH, INC.
     8  1097441.20Allegheny Construction  Co., Inc.
     9  1149150.60BLYTHE CONSTRUCTION, INC.



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 1 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

TRIANGLE GRADING & PAVING,
INC.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

YATES CONSTRUCTION CO., INC.

BURLINGTON,  NC WINSTON-SALEM,  NC STOKESDALE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82400.00 95000.00 98000.00MOBILIZATION
0002 0050000000-M 226 0.4 HA  2000.00 800.00 9000.00 3600.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0003 0057000000-M 226  500 M3  17.00 8500.00 35.00 17500.00 10.40 5200.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 310000.00 120000.00 356928.00GRADING
0005 0080000000-M SP   500 MTN 17.00 8500.00 30.00 15000.00 18.50 9250.00CLASS IV SUBGRD STABILIZATION
0006 0106000000-M 230  4,800 M3  4.25 20400.00 15.00 72000.00 12.00 57600.00BORROW EXCAVATION
0007 0134000000-M 240  10 M3  20.00 200.00 130.00 1300.00 30.00 300.00DRAINAGE DITCH EXCAVATION
0008 0195000000-M 265  500 M3  11.00 5500.00 50.00 25000.00 24.00 12000.00SELECT GRANULAR MATERIAL
0009 0196000000-M 270  500 M2  1.50 750.00 3.00 1500.00 2.40 1200.00SOIL STABILIZATION FABRIC
0010 0318000000-M 300  425 MTN 15.63 6642.75 30.00 12750.00 18.00 7650.00FND CONDIT MAT'L MIN STR
0011 0342000000-M 310 21.96 M   60.22 1322.43 145.00 3184.20 59.50 1306.62****MM SIDE DRAIN PIPE

(375MM)
0012 0360000000-M 310 247.66 M   62.41 15456.46 120.00 29719.20 68.90 17063.77300MM RCP CULV CLASS III
0013 0366000000-M 310 879.62 M   66.05 58098.90 125.00 109952.50 76.45 67246.95375MM RCP CULV CLASS III
0014 0372000000-M 310 58.56 M   71.14 4165.96 165.00 9662.40 109.93 6437.50450MM RCP CULV CLASS III
0015 0378000000-M 310 98.82 M   95.08 9395.81 200.00 19764.00 123.00 12154.86600MM RCP CULV CLASS III
0016 0980000000-M SP  31.72 M   580.74 18421.07 950.00 30134.00 525.00 16653.00****MM WS PIPE **** B, B&J

(375MM, 6.35MM)
0017 0995000000-M 340 218.44 M   30.00 6553.20 100.00 21844.00 40.00 8737.60PIPE REMOVAL
0018 1022000000-M SP   500 KG  7.00 3500.00 7.45 3725.00 1.20 600.00SEALING PAVEMENT CRACKS
0019 1110000000-M 510  250 MTN 20.00 5000.00 19.00 4750.00 28.00 7000.00STABILIZER AGGREGATE
0020 1220000000-M 545  200 MTN 30.00 6000.00 38.00 7600.00 25.00 5000.00INCIDENTAL STONE BASE
0021 1297000000-M 607  1,000 M2  3.50 3500.00 9.00 9000.00 9.50 9500.00MILL ASP PVMT ****MM DTH

(55MM)
0022 1489000000-M 610  2,950 MTN 31.60 93220.00 29.50 87025.00 32.20 94990.00ASP CONC BASE CRS B25.0B
0023 1498000000-M 610  2,900 MTN 30.60 88740.00 28.50 82650.00 31.21 90509.00ASP CONC INTR CRS I19.0B
0024 1519000000-M 610  4,050 MTN 33.00 133650.00 30.50 123525.00 33.20 134460.00ASP CONC SURF CRS S9.5B
0025 1560000000-M 620  526 MTN 210.00 110460.00 200.00 105200.00 210.00 110460.00ASP FOR PLANT MIX  PG64-22
0026 2022000000-M 815 55.2 M3  14.14 780.53 30.00 1656.00 9.45 521.64SUBDRAIN EXCAVATION
0027 2033000000-M 815 41.4 M3  25.00 1035.00 45.00 1863.00 36.75 1521.45SUBDR FINE AGGREGATE
0028 2044000000-M 815  100 M   17.04 1704.00 62.00 6200.00 16.80 1680.00150MM PERF SUBDR PIPE
0029 2055000000-M 815  9 EA  1.00 9.00 60.00 540.00 0.53 4.77150MM SUBDR PIPE Y,T,&L'S
0030 2066000000-N 815  1 EA  235.00 235.00 450.00 450.00 315.00 315.00CONC PAD SUBDRN OUTLET
0031 2077000000-M 815  2 M   14.35 28.70 200.00 400.00 16.80 33.60150MM OUTLET PIPE (SD)
0032 2253000000-M 840 0.25 M3  1086.00 271.50 2500.00 625.00 1100.00 275.00PIPE COLLARS
0033 2286000000-N 840  41 EA  1200.00 49200.00 2950.00 120950.00 1050.00 43050.00MASNRY DRAINAGE STRUCT
0034 2330000000-N 840  11 EA  281.00 3091.00 475.00 5225.00 300.00 3300.00FRAME W/2GRTS 840.***** DETL

(840.16)
0035 2374000000-N 840  2 EA  283.15 566.30 500.00 1000.00 325.00 650.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  13 EA  283.15 3680.95 500.00 6500.00 325.00 4225.00FRAME-GRT-HD 840.03 **

(F)
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YATES CONSTRUCTION CO., INC.

BURLINGTON,  NC WINSTON-SALEM,  NC STOKESDALE,  NC

0037 2374000000-N 840  14 EA  283.15 3964.10 500.00 7000.00 325.00 4550.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  2 EA  160.00 320.00 400.00 800.00 275.00 550.00FRAME W/COVER STD 840.54
0039 2451000000-N 840  4 EA  270.00 1080.00 500.00 2000.00 735.00 2940.00CONC APRON FOR DROP INLET
0040 2500000000-M 842  350 M3  375.00 131250.00 450.00 157500.00 585.00 204750.00CONC RETAINING WALLS
0041 2535000000-M 846  25 M   33.75 843.75 37.50 937.50 52.50 1312.50*** X ***MM CONC CURB

(150MM X 450MM)
0042 2549000000-M 846  2,550 M   31.50 80325.00 34.00 86700.00 36.00 91800.00750MM CONC CURB & GUTTER
0043 2591000000-M 848  2,150 M2  23.50 50525.00 25.50 54825.00 30.00 64500.00100MM CONC SIDEWALK
0044 2598000000-M 848  504 M2  32.00 16128.00 35.00 17640.00 33.60 16934.40CONC WHEELCHAIR RAMPS
0045 2612000000-M 848  450 M2  33.50 15075.00 36.00 16200.00 42.00 18900.00150MM CONC DRIVEWAY
0046 2619000000-M 850  7 M2  34.50 241.50 40.00 280.00 54.00 378.00100MM CONC PAVED DITCH
0047 2655000000-M 852  390 M2  34.75 13552.50 37.25 14527.50 39.00 15210.00125MM MONOLITHIC CONC ISL (KEY IN)
0048 2830000000-N 858  1 EA  300.00 300.00 530.00 530.00 500.00 500.00ADJ MANHOLES
0049 3536000000-M 866  165 M   23.00 3795.00 21.00 3465.00 28.87 4763.55CL FENCE 1200MM FABRIC
0050 3542000000-M 866  45 EA  30.00 1350.00 53.00 2385.00 40.00 1800.00LINE POST FOR 1200MM CL F
0051 3548000000-M 866  8 EA  65.00 520.00 127.00 1016.00 135.00 1080.00TERM POST FOR 1200MM CL
0052 3649000000-M 876  20 MTN 45.00 900.00 80.00 1600.00 45.00 900.00PLN RIP RAP, CLASS B
0053 3656000000-M 876  385 M2  1.75 673.75 4.00 1540.00 2.20 847.00FILTER FABRIC FOR DRAINGE
0054 4072000000-M 903  340 M   12.50 4250.00 13.25 4505.00 13.12 4460.80SUPPORT, 4.5KG STEEL U-CHNL
0055 4096000000-N 904  5 EA  89.40 447.00 95.00 475.00 93.87 469.35SIGN ERECTION, TYPE D
0056 4102000000-N 904  62 EA  63.35 3927.70 68.00 4216.00 66.52 4124.24SIGN ERECTION, TYPE E
0057 4108000000-N 904  12 EA  76.79 921.48 82.00 984.00 80.63 967.56SIGN ERECTION, TYPE F
0058 4129000000-N 906  1 EA  93.65 93.65 100.00 100.00 98.00 98.00RELOCATE SIGN, TYPE *****

(E)
0059 4155000000-N 907  42 EA  7.95 333.90 9.00 378.00 8.35 350.70DISPOSE SIGN SYST U-CHAN
0060 4400000000-M 1110  19 M2  74.80 1421.20 80.00 1520.00 78.54 1492.26WORK ZONE SIGNS (STAT)
0061 4405000000-M 1110  18 M2  52.00 936.00 100.00 1800.00 95.60 1720.80WORK ZONE SIGNS (PORT)
0062 4410000000-M 1110  4 M2  49.80 199.20 60.00 240.00 52.25 209.00WORK ZONE SIGNS (BARRICAD
0063 4415000000-N 1115  1 EA  2380.00 2380.00 2500.00 2500.00 4000.00 4000.00FLASHING ARROW PNL TYPE C
0064 4425000000-N 1125  6 EA  9.95 59.70 20.00 120.00 10.50 63.00WARNING FLAG SETS
0065 4430000000-N 1130  300 EA  70.00 21000.00 29.00 8700.00 60.00 18000.00DRUMS
0066 4435000000-N 1135  25 EA  16.00 400.00 15.00 375.00 25.00 625.00CONES
0067 4445000000-M 1145  30 M   27.60 828.00 30.00 900.00 29.00 870.00BARRICADES (TYPE III)
0068 4455000000-N 1150  500 MD  180.00 90000.00 160.00 80000.00 145.00 72500.00FLAGGER
0069 4460000000-N 1155  2 EA  78.80 157.60 250.00 500.00 82.74 165.48WARNING LIGHTS (TYPE B)
0070 4565000000-M SP   1,171 M   7.00 8197.00 13.50 15808.50 30.00 35130.00BACKFILL MATERIAL
0071 4650000000-N 1251  230 EA  4.50 1035.00 5.00 1150.00 6.30 1449.00TEMP RAISED PVMT MRKS
0072 4685000000-M 1205  500 M   2.00 1000.00 2.50 1250.00 1.78 890.00100MM THERMO MKG, 2.3MMTK
0073 4686000000-M 1205  6,230 M   2.10 13083.00 2.25 14017.50 1.99 12397.70100MM THERMO MKG, 3.1MMTK
0074 4695000000-M 1205  300 M   3.00 900.00 3.50 1050.00 4.30 1290.00200MM THERMO MKG 2.3MM TK
0075 4697000000-M 1205  700 M   3.50 2450.00 3.75 2625.00 4.62 3234.00200MM THERMO MKG 3.1MM TK
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0076 4710000000-M 1205  120 M   12.00 1440.00 12.75 1530.00 17.22 2066.40600MM THERMO MKG 3.1MM TK
0077 4721000000-M 1205  4 EA  80.00 320.00 85.00 340.00 52.50 210.00THERMO PVT MKG CHARACTER 3.1
0078 4725000000-M 1205  53 EA  54.00 2862.00 57.50 3047.50 89.25 4730.25THERMO PVT MKG SYMB 2.3MM
0079 4810000000-M 1205  14,140 M   0.45 6363.00 0.50 7070.00 0.51 7211.40PAINT PVT MKG LINES 100MM
0080 4820000000-M 1205  1,270 M   0.60 762.00 0.75 952.50 1.26 1600.20PAINT PVT MKG LINES 200MM
0081 4835000000-M 1205  120 M   5.50 660.00 6.00 720.00 6.30 756.00PAINT PVT MKG LINES 600MM
0082 4840000000-N 1205  4 EA  20.00 80.00 25.00 100.00 42.00 168.00PAINT PVT MKG CHARACTER
0083 4845000000-N 1205  56 EA  19.00 1064.00 20.50 1148.00 57.75 3234.00PAINT PVT MKG SYMBOL
0084 4850000000-M 1205  500 M   2.70 1350.00 3.00 1500.00 1.94 970.00REMVL OF 100MM LINES
0085 4900000000-N 1252  230 EA  4.50 1035.00 5.00 1150.00 4.72 1085.60PERM RAISED PVMT MARKERS
0086 4935000000-N 1267  5 EA  29.80 149.00 110.00 550.00 31.29 156.45FLEX DELINATR (CRYSTAL)
0087 4940000000-N 1267  5 EA  29.80 149.00 110.00 550.00 31.29 156.45FLEX DELINATR (YELLOW)
0088 4945000000-N 1267  5 EA  32.00 160.00 110.00 550.00 34.12 170.60FLEX DELINATR (CRY & RED)
0089 4950000000-N 1267  5 EA  32.00 160.00 110.00 550.00 34.12 170.60FLEX DELINATR (YEL & RED)
0090 5300000000-M 1505  1 MTN 15.63 15.63 100.00 100.00 25.00 25.00FND CONDIT MAT'L ********

(VI)
0091 5306000000-M SP   1 MTN 15.63 15.63 100.00 100.00 25.00 25.00BEDDN MAT'L CL **********

(IV)
0092 5360000000-M 1510  22 M   73.99 1627.78 260.00 5720.00 85.30 1876.60150MM DI H2O PIPE 2.41MPA
0093 5408000000-M 1510  10 M   56.04 560.40 250.00 2500.00 72.18 721.80***MM CU WATER PIPE TYPE K

(50MM)
0094 5414000000-M 1510  23 M   43.31 996.13 225.00 5175.00 49.50 1138.5020MM CU WATER PIPE TYPE K
0095 5480000000-M 1510  34 KG  6.95 236.30 85.00 2890.00 6.60 224.40DI H2O FITTINGS 1.72MPA
0096 5648000000-N 1510  4 EA  307.00 1228.00 1700.00 6800.00 350.00 1400.00RELOCATE EXIST WAT METER
0097 5672000000-N 1510  2 EA  738.00 1476.00 2750.00 5500.00 1000.00 2000.00RELOCATE EXIST FIRE HYD
0098 5882000000-N SP   1 EA  1836.00 1836.00 2000.00 2000.00 1800.00 1800.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 50MM WATER METER & NEW METER
VAULT

0099 5888000000-M SP   1 M   1066.33 1066.33 2675.00 2675.00 1150.00 1150.00GENERIC UTILITY ITEM (M)
FIRE HYDRANT EXTENSION

0100 6000000000-M 1605  725 M   5.90 4277.50 6.25 4531.25 6.20 4495.00TEMPORARY SILT FENCE
0101 6006000000-M 1610  205 MTN 30.00 6150.00 40.00 8200.00 30.00 6150.00EROS CONTRL STONE CL A
0102 6009000000-M 1610  525 MTN 30.00 15750.00 45.00 23625.00 38.00 19950.00EROS CONTRL STONE CL B
0103 6012000000-M 1610  475 MTN 30.00 14250.00 50.00 23750.00 30.00 14250.00SEDIMENT CONTROL STONE
0104 6015000000-M 1615  2 HA  1040.00 2080.00 1100.00 2200.00 1092.00 2184.00TEMPORARY MULCHING
0105 6018000000-M 1620  75 KG  6.84 513.00 7.50 562.50 7.18 538.50SEED FOR TEMP SEEDING
0106 6021000000-M 1620 0.75 MTN 664.00 498.00 1200.00 900.00 697.00 522.75FERT FOR TEMP SEEDING
0107 6030000000-M 1630  1,000 M3  1.00 1000.00 25.00 25000.00 10.00 10000.00SILT EXCAVATION
0108 6033000000-M 1631  750 M2  1.74 1305.00 1.25 937.50 1.82 1365.00SYNTHETIC ROVING
0109 6036000000-M 1631  375 M2  1.74 652.50 2.50 937.50 1.82 682.50MATTING FOR EROS CONTROL
0110 6042000000-M 1632  330 M   9.35 3085.50 10.00 3300.00 9.82 3240.606.4MM HARDWARE CLOTH
0111 6084000000-M 1660  2 HA  3168.00 6336.00 4000.00 8000.00 3300.00 6600.00SEEDING & MULCHING
0112 6087000000-M 1660  1 HA  104.00 104.00 200.00 200.00 109.00 109.00MOWING



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 4 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

TRIANGLE GRADING & PAVING,
INC.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

YATES CONSTRUCTION CO., INC.

BURLINGTON,  NC WINSTON-SALEM,  NC STOKESDALE,  NC

0113 6090000000-M 1661  25 KG  13.24 331.00 12.00 300.00 13.90 347.50SEED FOR REPAIR SEEDING
0114 6093000000-M 1661 0.25 MTN 952.00 238.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0115 6096000000-M 1662  50 KG  3.64 182.00 2.50 125.00 3.82 191.00SEED FOR SUPP SEEDING
0116 6108000000-M 1665 2.75 MTN 387.00 1064.25 300.00 825.00 406.00 1116.50FERTILIZER TOPDRESSING
0117 6114000000-N SP   5 HR  42.00 210.00 35.00 175.00 44.00 220.00SPECIALIZED HAND MOWING
0118 6117000000-N 1675  12 EA  1.00 12.00 60.00 720.00 1.00 12.00RESPONSE FOR EROS CONTROL
0119 7060000000-M 1705  575 M   6.24 3588.00 6.50 3737.50 6.48 3726.00SIGNAL CABLE
0120 7120000000-M 1705  15 EA  735.26 11028.90 800.00 12000.00 764.67 11470.05VEHICLE SIGNAL HD (300MM, 3 SECT)
0121 7132000000-M 1705  2 EA  982.25 1964.50 1050.00 2100.00 1021.00 2042.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0122 7144000000-M 1705  4 EA  1138.91 4555.64 1200.00 4800.00 1183.00 4732.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0123 7252000000-M 1710  940 M   3.70 3478.00 4.00 3760.00 3.85 3619.00MESSENGER CABLE (6.35MM)
0124 7264000000-M 1710  330 M   10.39 3428.70 11.00 3630.00 10.80 3564.00MESSENGER CABLE (9.52MM)
0125 7279000000-M 1715  80 M   0.89 71.20 1.00 80.00 0.93 74.40TRACER WIRE
0126 7288000000-M 1715  32 M   85.13 2724.16 90.00 2880.00 88.53 2832.96TRENCHING (PAVED)
0127 7300000000-M 1715  370 M   18.07 6685.90 19.25 7122.50 18.79 6952.30TRENCHING (UNPAVED)
0128 7302000000-M SP   80 M   54.51 4360.80 58.00 4640.00 56.70 4536.00DIR DRILL POLY COND 31.75 ** COND

(1)
0129 7324000000-N 1716  15 EA  216.36 3245.40 230.00 3450.00 225.00 3375.00JUNCTION BOX (STANDARD SIZE)
0130 7336000000-N 1716  2 EA  411.55 823.10 440.00 880.00 428.00 856.00JUNCTION BOX (OVER-SIZED)
0131 7360000000-N 1720  11 EA  631.96 6951.56 675.00 7425.00 657.24 7229.64WOOD POLE
0132 7372000000-N 1721  27 EA  299.84 8095.68 320.00 8640.00 311.83 8419.41GUY ASSEMBLY
0133 7408000000-M 1722  3 EA  766.40 2299.20 815.00 2445.00 797.06 2391.1825MM RISER W/ WEATHERHEAD
0134 7420000000-M 1722  14 EA  270.82 3791.48 290.00 4060.00 281.65 3943.1050MM RISER W/ WEATHERHEAD
0135 7432000000-M 1722  5 EA  285.03 1425.15 300.00 1500.00 296.43 1482.1550MM RISER W/ TUBING
0136 7444000000-M 1725  799 M   14.43 11529.57 15.50 12384.50 15.00 11985.00INDUCTIVE LOOP SAWCUT
0137 7456000000-M 1726  2,470 M   2.59 6397.30 2.80 6916.00 2.69 6644.30LEAD-IN CABLE
0138 7484000000-N SP   2 EA  1243.47 2486.94 1325.00 2650.00 1293.00 2586.00MICROWAVE VEHICLE DETECTOR
0139 7486000000-M SP   127 M   6.33 803.91 7.00 889.00 6.58 835.66TYPE 2 LEAD-IN CABLE
0140 7516000000-M 1730  1,280 M   3.74 4787.20 4.00 5120.00 3.89 4979.20COMMUNICATIONS CABLE (** FIBER)

(12)
0141 7552000000-N 1731  3 EA  1391.50 4174.50 1480.00 4440.00 1447.00 4341.00INTERCONNECT CENTER
0142 7564000000-N 1732  3 EA  1532.30 4596.90 1630.00 4890.00 1593.00 4779.00FIBER-OPTIC TRANSCEIVER
0143 7566000000-N 1733  2 EA  45.01 90.02 50.00 100.00 46.80 93.60DELINEATOR MARKER
0144 7568000000-N SP   1 EA  2132.90 2132.90 2300.00 2300.00 2218.00 2218.00FURN FIB-OPT RESTORAT KIT
0145 7574000000-N SP   1 EA  1479.50 1479.50 1600.00 1600.00 1538.00 1538.00FURN FIB-OPT TRANSCEIVER
0146 7684000000-N 1750  3 EA  889.69 2669.07 950.00 2850.00 925.00 2775.00SIGNAL CABINET FOUNDATION
0147 7828000000-N 1751  3 EA  9623.53 28870.59 10000.00 30000.00 10000.00 30000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0148 7852000000-N 1751  27 EA  156.88 4235.76 165.00 4455.00 163.00 4401.00DETECTOR CHANNEL (NEMA TS-2)
0149 7900000000-N 1752  1 EA  3992.56 3992.56 4250.00 4250.00 4152.00 4152.00MASTR CONTRLR (NEMA TS-2)

 

    TOTAL 1767057.63 TOTAL 1982705.55 TOTAL 2043890.65CONTRACT TOTAL



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 5 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

   

 

    SUB-TOTAL 1767057.63 SUB-TOTAL 1982705.55 SUB-TOTAL 2043890.65ROADWAY ITEMS



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 6 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101000.00MOBILIZATION
0002 0050000000-M 226 0.4 HA  15750.00 6300.00SUPP CLEARING & GRUBBING
0003 0057000000-M 226  500 M3  10.30 5150.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 270000.00GRADING
0005 0080000000-M SP   500 MTN 21.00 10500.00CLASS IV SUBGRD STABILIZATION
0006 0106000000-M 230  4,800 M3  16.50 79200.00BORROW EXCAVATION
0007 0134000000-M 240  10 M3  12.60 126.00DRAINAGE DITCH EXCAVATION
0008 0195000000-M 265  500 M3  31.50 15750.00SELECT GRANULAR MATERIAL
0009 0196000000-M 270  500 M2  2.65 1325.00SOIL STABILIZATION FABRIC
0010 0318000000-M 300  425 MTN 23.40 9945.00FND CONDIT MAT'L MIN STR
0011 0342000000-M 310 21.96 M   86.00 1888.56****MM SIDE DRAIN PIPE

(375MM)
0012 0360000000-M 310 247.66 M   79.00 19565.14300MM RCP CULV CLASS III
0013 0366000000-M 310 879.62 M   82.40 72480.69375MM RCP CULV CLASS III
0014 0372000000-M 310 58.56 M   106.80 6254.21450MM RCP CULV CLASS III
0015 0378000000-M 310 98.82 M   136.00 13439.52600MM RCP CULV CLASS III
0016 0980000000-M SP  31.72 M   424.75 13473.07****MM WS PIPE **** B, B&J

(375MM, 6.35MM)
0017 0995000000-M 340 218.44 M   31.50 6880.86PIPE REMOVAL
0018 1022000000-M SP   500 KG  7.35 3675.00SEALING PAVEMENT CRACKS
0019 1110000000-M 510  250 MTN 21.00 5250.00STABILIZER AGGREGATE
0020 1220000000-M 545  200 MTN 34.00 6800.00INCIDENTAL STONE BASE
0021 1297000000-M 607  1,000 M2  9.15 9150.00MILL ASP PVMT ****MM DTH

(55MM)
0022 1489000000-M 610  2,950 MTN 36.00 106200.00ASP CONC BASE CRS B25.0B
0023 1498000000-M 610  2,900 MTN 37.50 108750.00ASP CONC INTR CRS I19.0B
0024 1519000000-M 610  4,050 MTN 36.00 145800.00ASP CONC SURF CRS S9.5B
0025 1560000000-M 620  526 MTN 251.85 132473.10ASP FOR PLANT MIX  PG64-22
0026 2022000000-M 815 55.2 M3  13.00 717.60SUBDRAIN EXCAVATION
0027 2033000000-M 815 41.4 M3  36.00 1490.40SUBDR FINE AGGREGATE
0028 2044000000-M 815  100 M   19.00 1900.00150MM PERF SUBDR PIPE
0029 2055000000-M 815  9 EA  18.00 162.00150MM SUBDR PIPE Y,T,&L'S
0030 2066000000-N 815  1 EA  315.00 315.00CONC PAD SUBDRN OUTLET
0031 2077000000-M 815  2 M   16.80 33.60150MM OUTLET PIPE (SD)
0032 2253000000-M 840 0.25 M3  3810.00 952.50PIPE COLLARS
0033 2286000000-N 840  41 EA  1100.00 45100.00MASNRY DRAINAGE STRUCT
0034 2330000000-N 840  11 EA  330.00 3630.00FRAME W/2GRTS 840.***** DETL

(840.16)
0035 2374000000-N 840  2 EA  385.00 770.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  13 EA  385.00 5005.00FRAME-GRT-HD 840.03 **

(F)



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 7 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO,  NC   

0037 2374000000-N 840  14 EA  385.00 5390.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  2 EA  275.00 550.00FRAME W/COVER STD 840.54
0039 2451000000-N 840  4 EA  800.00 3200.00CONC APRON FOR DROP INLET
0040 2500000000-M 842  350 M3  420.00 147000.00CONC RETAINING WALLS
0041 2535000000-M 846  25 M   178.00 4450.00*** X ***MM CONC CURB

(150MM X 450MM)
0042 2549000000-M 846  2,550 M   43.00 109650.00750MM CONC CURB & GUTTER
0043 2591000000-M 848  2,150 M2  30.65 65897.50100MM CONC SIDEWALK
0044 2598000000-M 848  504 M2  56.00 28224.00CONC WHEELCHAIR RAMPS
0045 2612000000-M 848  450 M2  56.00 25200.00150MM CONC DRIVEWAY
0046 2619000000-M 850  7 M2  150.00 1050.00100MM CONC PAVED DITCH
0047 2655000000-M 852  390 M2  51.00 19890.00125MM MONOLITHIC CONC ISL (KEY IN)
0048 2830000000-N 858  1 EA  1000.00 1000.00ADJ MANHOLES
0049 3536000000-M 866  165 M   21.00 3465.00CL FENCE 1200MM FABRIC
0050 3542000000-M 866  45 EA  52.50 2362.50LINE POST FOR 1200MM CL F
0051 3548000000-M 866  8 EA  126.00 1008.00TERM POST FOR 1200MM CL
0052 3649000000-M 876  20 MTN 42.00 840.00PLN RIP RAP, CLASS B
0053 3656000000-M 876  385 M2  2.70 1039.50FILTER FABRIC FOR DRAINGE
0054 4072000000-M 903  340 M   13.20 4488.00SUPPORT, 4.5KG STEEL U-CHNL
0055 4096000000-N 904  5 EA  94.00 470.00SIGN ERECTION, TYPE D
0056 4102000000-N 904  62 EA  67.00 4154.00SIGN ERECTION, TYPE E
0057 4108000000-N 904  12 EA  81.00 972.00SIGN ERECTION, TYPE F
0058 4129000000-N 906  1 EA  100.00 100.00RELOCATE SIGN, TYPE *****

(E)
0059 4155000000-N 907  42 EA  8.50 357.00DISPOSE SIGN SYST U-CHAN
0060 4400000000-M 1110  19 M2  80.00 1520.00WORK ZONE SIGNS (STAT)
0061 4405000000-M 1110  18 M2  70.00 1260.00WORK ZONE SIGNS (PORT)
0062 4410000000-M 1110  4 M2  88.00 352.00WORK ZONE SIGNS (BARRICAD
0063 4415000000-N 1115  1 EA  4585.00 4585.00FLASHING ARROW PNL TYPE C
0064 4425000000-N 1125  6 EA  40.00 240.00WARNING FLAG SETS
0065 4430000000-N 1130  300 EA  66.00 19800.00DRUMS
0066 4435000000-N 1135  25 EA  47.00 1175.00CONES
0067 4445000000-M 1145  30 M   30.00 900.00BARRICADES (TYPE III)
0068 4455000000-N 1150  500 MD  126.00 63000.00FLAGGER
0069 4460000000-N 1155  2 EA  315.00 630.00WARNING LIGHTS (TYPE B)
0070 4565000000-M SP   1,171 M   8.40 9836.40BACKFILL MATERIAL
0071 4650000000-N 1251  230 EA  4.20 966.00TEMP RAISED PVMT MRKS
0072 4685000000-M 1205  500 M   1.70 850.00100MM THERMO MKG, 2.3MMTK
0073 4686000000-M 1205  6,230 M   1.85 11525.50100MM THERMO MKG, 3.1MMTK
0074 4695000000-M 1205  300 M   3.50 1050.00200MM THERMO MKG 2.3MM TK
0075 4697000000-M 1205  700 M   3.70 2590.00200MM THERMO MKG 3.1MM TK



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 8 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO,  NC   

0076 4710000000-M 1205  120 M   16.00 1920.00600MM THERMO MKG 3.1MM TK
0077 4721000000-M 1205  4 EA  90.00 360.00THERMO PVT MKG CHARACTER 3.1
0078 4725000000-M 1205  53 EA  126.00 6678.00THERMO PVT MKG SYMB 2.3MM
0079 4810000000-M 1205  14,140 M   0.80 11312.00PAINT PVT MKG LINES 100MM
0080 4820000000-M 1205  1,270 M   1.60 2032.00PAINT PVT MKG LINES 200MM
0081 4835000000-M 1205  120 M   6.00 720.00PAINT PVT MKG LINES 600MM
0082 4840000000-N 1205  4 EA  53.00 212.00PAINT PVT MKG CHARACTER
0083 4845000000-N 1205  56 EA  42.00 2352.00PAINT PVT MKG SYMBOL
0084 4850000000-M 1205  500 M   3.10 1550.00REMVL OF 100MM LINES
0085 4900000000-N 1252  230 EA  4.20 966.00PERM RAISED PVMT MARKERS
0086 4935000000-N 1267  5 EA  32.00 160.00FLEX DELINATR (CRYSTAL)
0087 4940000000-N 1267  5 EA  32.00 160.00FLEX DELINATR (YELLOW)
0088 4945000000-N 1267  5 EA  34.00 170.00FLEX DELINATR (CRY & RED)
0089 4950000000-N 1267  5 EA  34.00 170.00FLEX DELINATR (YEL & RED)
0090 5300000000-M 1505  1 MTN 180.00 180.00FND CONDIT MAT'L ********

(VI)
0091 5306000000-M SP   1 MTN 180.00 180.00BEDDN MAT'L CL **********

(IV)
0092 5360000000-M 1510  22 M   187.50 4125.00150MM DI H2O PIPE 2.41MPA
0093 5408000000-M 1510  10 M   98.00 980.00***MM CU WATER PIPE TYPE K

(50MM)
0094 5414000000-M 1510  23 M   79.50 1828.5020MM CU WATER PIPE TYPE K
0095 5480000000-M 1510  34 KG  32.00 1088.00DI H2O FITTINGS 1.72MPA
0096 5648000000-N 1510  4 EA  563.00 2252.00RELOCATE EXIST WAT METER
0097 5672000000-N 1510  2 EA  1633.00 3266.00RELOCATE EXIST FIRE HYD
0098 5882000000-N SP   1 EA  4000.00 4000.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 50MM WATER METER & NEW METER
VAULT

0099 5888000000-M SP   1 M   2200.00 2200.00GENERIC UTILITY ITEM (M)
FIRE HYDRANT EXTENSION

0100 6000000000-M 1605  725 M   6.20 4495.00TEMPORARY SILT FENCE
0101 6006000000-M 1610  205 MTN 42.00 8610.00EROS CONTRL STONE CL A
0102 6009000000-M 1610  525 MTN 42.00 22050.00EROS CONTRL STONE CL B
0103 6012000000-M 1610  475 MTN 36.75 17456.25SEDIMENT CONTROL STONE
0104 6015000000-M 1615  2 HA  1092.00 2184.00TEMPORARY MULCHING
0105 6018000000-M 1620  75 KG  7.20 540.00SEED FOR TEMP SEEDING
0106 6021000000-M 1620 0.75 MTN 700.00 525.00FERT FOR TEMP SEEDING
0107 6030000000-M 1630  1,000 M3  13.65 13650.00SILT EXCAVATION
0108 6033000000-M 1631  750 M2  2.00 1500.00SYNTHETIC ROVING
0109 6036000000-M 1631  375 M2  2.00 750.00MATTING FOR EROS CONTROL
0110 6042000000-M 1632  330 M   10.00 3300.006.4MM HARDWARE CLOTH
0111 6084000000-M 1660  2 HA  3330.00 6660.00SEEDING & MULCHING
0112 6087000000-M 1660  1 HA  110.00 110.00MOWING



SEP 18, 2002 08:58 AM ALAMANCE

TIP NO U-3445 9.8071624 10:00AM 9 /  10 022

FED AID NO STATE FUNDED 0.710 KM SEP 17 2002 C200519
WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

APAC Carolina, Inc., Thompson-Arthur
Division

GREENSBORO,  NC   

0113 6090000000-M 1661  25 KG  14.00 350.00SEED FOR REPAIR SEEDING
0114 6093000000-M 1661 0.25 MTN 1000.00 250.00FERT FOR REPAIR SEEDING
0115 6096000000-M 1662  50 KG  4.00 200.00SEED FOR SUPP SEEDING
0116 6108000000-M 1665 2.75 MTN 410.00 1127.50FERTILIZER TOPDRESSING
0117 6114000000-N SP   5 HR  50.00 250.00SPECIALIZED HAND MOWING
0118 6117000000-N 1675  12 EA  10.00 120.00RESPONSE FOR EROS CONTROL
0119 7060000000-M 1705  575 M   6.60 3795.00SIGNAL CABLE
0120 7120000000-M 1705  15 EA  775.00 11625.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0121 7132000000-M 1705  2 EA  1030.00 2060.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0122 7144000000-M 1705  4 EA  1196.00 4784.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0123 7252000000-M 1710  940 M   4.00 3760.00MESSENGER CABLE (6.35MM)
0124 7264000000-M 1710  330 M   11.00 3630.00MESSENGER CABLE (9.52MM)
0125 7279000000-M 1715  80 M   1.00 80.00TRACER WIRE
0126 7288000000-M 1715  32 M   90.00 2880.00TRENCHING (PAVED)
0127 7300000000-M 1715  370 M   19.00 7030.00TRENCHING (UNPAVED)
0128 7302000000-M SP   80 M   57.00 4560.00DIR DRILL POLY COND 31.75 ** COND

(1)
0129 7324000000-N 1716  15 EA  227.00 3405.00JUNCTION BOX (STANDARD SIZE)
0130 7336000000-N 1716  2 EA  432.00 864.00JUNCTION BOX (OVER-SIZED)
0131 7360000000-N 1720  11 EA  663.00 7293.00WOOD POLE
0132 7372000000-N 1721  27 EA  314.00 8478.00GUY ASSEMBLY
0133 7408000000-M 1722  3 EA  804.00 2412.0025MM RISER W/ WEATHERHEAD
0134 7420000000-M 1722  14 EA  284.00 3976.0050MM RISER W/ WEATHERHEAD
0135 7432000000-M 1722  5 EA  300.00 1500.0050MM RISER W/ TUBING
0136 7444000000-M 1725  799 M   15.15 12104.85INDUCTIVE LOOP SAWCUT
0137 7456000000-M 1726  2,470 M   2.70 6669.00LEAD-IN CABLE
0138 7484000000-N SP   2 EA  1305.00 2610.00MICROWAVE VEHICLE DETECTOR
0139 7486000000-M SP   127 M   6.65 844.55TYPE 2 LEAD-IN CABLE
0140 7516000000-M 1730  1,280 M   3.90 4992.00COMMUNICATIONS CABLE (** FIBER)

(12)
0141 7552000000-N 1731  3 EA  1460.00 4380.00INTERCONNECT CENTER
0142 7564000000-N 1732  3 EA  1608.00 4824.00FIBER-OPTIC TRANSCEIVER
0143 7566000000-N 1733  2 EA  47.00 94.00DELINEATOR MARKER
0144 7568000000-N SP   1 EA  2240.00 2240.00FURN FIB-OPT RESTORAT KIT
0145 7574000000-N SP   1 EA  1553.00 1553.00FURN FIB-OPT TRANSCEIVER
0146 7684000000-N 1750  3 EA  934.00 2802.00SIGNAL CABINET FOUNDATION
0147 7828000000-N 1751  3 EA  10100.00 30300.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0148 7852000000-N 1751  27 EA  164.00 4428.00DETECTOR CHANNEL (NEMA TS-2)
0149 7900000000-N 1752  1 EA  4190.00 4190.00MASTR CONTRLR (NEMA TS-2)

 

    TOTAL 2049642.30CONTRACT TOTAL
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WIDENING, GRADING, DRAINAGE & PAVING.

SR-1007 (MEBANE OAKS RD) FROM I-85 TO NC-119 (FIFTH ST). 

   

 

    SUB-TOTAL 2049642.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1767057.63TRIANGLE GRADING & PAVING, INC.
     2  1982705.55LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  2043890.65YATES CONSTRUCTION CO., INC.
     4  2049642.30APAC Carolina, Inc., Thompson-Arthur Division



SEP 18, 2002 08:58 AM ORANGE

TIP NO  6.501008R 10:00AM 1 /  2 024

FED AID NO STATE FUNDED 4.110 MI SEP 17 2002 C200544
FIBERSCREEN CONC REPAIR, RESURFACING & GUARDRAIL.

US-70 FROM SR-1562 (PALMER GROVE RD) TO DURHAM COUNTY LINE. 

NELLO L. TEER COMPANY APAC Carolina, Inc., Thompson-Arthur
Division

MANGUM ASPHALT SERVICES, LLC

RALEIGH,  NC GREENSBORO,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47690.40 48000.00 54000.00MOBILIZATION
0002 0000940000-E SP   15,000 LB  3.25 48750.00 2.75 41250.00 4.30 64500.00GENERIC MISCELLANEOUS ITEM (LB)

FIBERSCREED RC100A CONC REPAIR
0003 1245000000-E SP  16.23 SMI 1500.00 24345.00 2490.00 40412.70 3500.00 56805.00SHOULDER RECONSTRUCTION
0004 1491000000-E 610  4,603 TON 37.73 173671.19 35.75 164557.25 52.00 239356.00ASP CONC BASE CRS B25.0C
0005 1523000000-E 610  2,056 TON 27.85 57259.60 33.15 68156.40 51.00 104856.00ASP CONC SURF CRS S9.5C
0006 1524000000-E SP   25 TON 77.00 1925.00 59.40 1485.00 55.00 1375.00ASP CONC SURF CRS S9.5C LEVEL
0007 1560000000-E 620  198 TON 218.40 43243.20 228.30 45203.40 223.00 44154.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  135 TON 230.70 31144.50 244.00 32940.00 237.00 31995.00ASP FOR PLANT MIX PG70-22
0009 1880000000-E SP   3,136 TON 52.25 163856.00 68.00 213248.00 58.00 181888.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0010 1891000000-E SP   96,484 SY  1.75 168847.00 1.72 165952.48 1.90 183319.60GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0011 2535000000-E 846  100 LF  23.00 2300.00 38.00 3800.00 20.00 2000.00**"X**" CONCRETE CURB

(8" x 6")
0012 2724000000-E 857  150 LF  86.00 12900.00 80.50 12075.00 110.00 16500.00PC REINF BARRIER SNGL FC
0013 3030000000-E 862  5,677 LF  10.15 57621.55 9.20 52228.40 9.00 51093.00STL BM GUARDRAIL
0014 3150000000-N 862  24 EA  41.05 985.20 42.00 1008.00 43.00 1032.00ADDIT GUARDRAIL POSTS
0015 3210000000-N 862  5 EA  405.25 2026.25 341.25 1706.25 325.00 1625.00GR ANCHOR TYPE CAT-1
0016 3270000000-N SP   28 EA  1495.00 41860.00 1575.00 44100.00 1600.00 44800.00GR ANCHOR TYPE 350
0017 3315000000-N 862  1 EA  1105.00 1105.00 1260.00 1260.00 1300.00 1300.00GR ANCHOR TYPE XI (MOD)
0018 3360000000-E 863  1,200 LF  1.05 1260.00 1.05 1260.00 1.00 1200.00REMOVE EXISTING GUARDRAIL
0019 4685000000-E 1205  50,440 LF  0.31 15636.40 0.30 15132.00 0.30 15132.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  23,078 LF  0.37 8538.86 0.37 8538.86 0.40 9231.20THERMO PVT MKG LINES 4"120
0021 4690000000-E 1205  200 LF  1.05 210.00 1.05 210.00 1.00 200.006"WIDE THERMO 120 MILS
0022 4695000000-E 1205  6,520 LF  0.63 4107.60 0.63 4107.60 0.70 4564.008"WIDE THERMO 90 MILS
0023 4710000000-E 1205  220 LF  5.26 1157.20 5.25 1155.00 5.00 1100.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  8 EA  36.85 294.80 36.75 294.00 35.00 280.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  32 EA  68.50 2192.00 68.25 2184.00 70.00 2240.00THERMO PVT SYMBOL 90MILS
0026 4905000000-N 1253  652 EA  30.50 19886.00 27.30 17799.60 28.00 18256.00SNOWPLB RAISED PVMT MRKER
0027 6084000000-E 1660 8.85 ACR 1160.00 10266.00 1155.00 10221.75 1200.00 10620.00SEEDING AND MULCHING
0028 6135000000-E SP  2.95 ACR 1315.00 3879.25 1312.50 3871.88 1300.00 3835.00GENERIC EROSION CONTROL ITEM (ACR)

RESIDENTIAL SEEDING
0029 7324000000-N 1716  3 EA  526.00 1578.00 177.45 532.35 170.00 510.00JUNCTION BOX (STANDARD SIZE)
0030 7444000000-E 1725  850 LF  4.50 3825.00 5.80 4930.00 6.00 5100.00INDUCTIVE LOOP SAWCUT
0031 7456000000-E 1726  2,000 LF  1.16 2320.00 1.60 3200.00 1.70 3400.00LEAD-IN CABLE

 

    TOTAL 954681.00 TOTAL 1010819.92 TOTAL 1156266.80CONTRACT TOTAL

 

    SUB-TOTAL 954681.00 SUB-TOTAL 1010819.92 SUB-TOTAL 1156266.80ROADWAY ITEMS



SEP 18, 2002 08:58 AM ORANGE

TIP NO  6.501008R 10:00AM 2 /  2 024

FED AID NO STATE FUNDED 4.110 MI SEP 17 2002 C200544
FIBERSCREEN CONC REPAIR, RESURFACING & GUARDRAIL.

US-70 FROM SR-1562 (PALMER GROVE RD) TO DURHAM COUNTY LINE. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  954681.00NELLO L. TEER COMPANY
  **  2  1010819.92APAC Carolina, Inc., Thompson-Arthur Division
    ** BID EXECUTED IMPROPERLY

** NOT NOTARIZED
     3  1156266.80MANGUM ASPHALT SERVICES, LLC
    

** DENOTES IRREGULAR BID



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 1 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. DELLINGER, INC.

MOORESVILLE,  NC STATESVILLE,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 73000.00 87500.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 19500.00 20000.00 45000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 60000.00 25000.00 30000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  59,300 CY  2.40 142320.00 2.50 148250.00 2.50 148250.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15500.00 12000.00 12000.00REINF BRG APPR **********

(31+00.00 -L-)
0007 0036000000-E 225  550 CY  5.00 2750.00 5.00 2750.00 5.00 2750.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 17.00 3400.00 17.00 3400.00 17.00 3400.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  450 CY  5.00 2250.00 5.00 2250.00 5.00 2250.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  2,425 SY  2.00 4850.00 2.00 4850.00 2.00 4850.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  120 CY  17.00 2040.00 17.00 2040.00 17.00 2040.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  300 SY  2.20 660.00 2.20 660.00 2.20 660.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  125 TON 17.00 2125.00 17.00 2125.00 17.00 2125.00FNDATION MATL, MINOR STRS
0014 0366000000-E 310  152 LF  18.00 2736.00 18.00 2736.00 18.00 2736.0015" RC PIPE CULV III
0015 0372000000-E 310  260 LF  22.00 5720.00 22.00 5720.00 22.00 5720.0018" RC PIPE CULV III
0016 0378000000-E 310  48 LF  28.00 1344.00 28.00 1344.00 28.00 1344.0024" RC PIPE CULV III
0017 0384000000-E 310  144 LF  33.00 4752.00 33.00 4752.00 33.00 4752.0030" RC PIPE CULV III
0018 0390000000-E 310  72 LF  40.00 2880.00 40.00 2880.00 40.00 2880.0036" RC PIPE CULV III
0019 0708000000-E 310  220 LF  14.00 3080.00 14.00 3080.00 14.00 3080.0015" BCCSP B 0.064"
0020 0714000000-E 310  236 LF  17.00 4012.00 17.00 4012.00 17.00 4012.0018" BCCSP B 0.064"
0021 0806000000-E 310  6 EA  200.00 1200.00 200.00 1200.00 200.00 1200.0015" BCCS ELB B 0.064"
0022 0807000000-E 310  2 EA  200.00 400.00 200.00 400.00 200.00 400.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  124 LF  5.00 620.00 5.00 620.00 5.00 620.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 5000.00 5000.00 8000.00FINE GRADING
0025 1121000000-E 520  3,200 TON 15.55 49760.00 15.50 49600.00 15.60 49920.00AGGREGATE BASE COURSE
0026 1220000000-E 545  100 TON 18.00 1800.00 18.00 1800.00 18.00 1800.00INCIDENTAL STONE BASE
0027 1231000000-E 560  780 CY  6.00 4680.00 6.00 4680.00 6.00 4680.00SHOULDER BORROW
0028 1489000000-E 610  755 TON 40.00 30200.00 42.00 31710.00 45.00 33975.00ASP CONC BASE CRS B25.0B
0029 1498000000-E 610  1,115 TON 35.00 39025.00 37.50 41812.50 45.00 50175.00ASP CONC INTR CRS I19.0B
0030 1519000000-E 610  1,505 TON 34.00 51170.00 36.40 54782.00 45.00 67725.00ASP CONC SURF CRS S9.5B
0031 1560000000-E 620  192 TON 225.00 43200.00 225.00 43200.00 230.00 44160.00ASP FOR PLANT MIX  PG64-22
0032 1693000000-E 654  50 TON 125.00 6250.00 105.00 5250.00 120.00 6000.00ASPH PM PAVEMENT REPAIR
0033 2253000000-E 840  1 CY  700.00 700.00 700.00 700.00 700.00 700.00PIPE COLLARS
0034 2264000000-E 840  1 CY  400.00 400.00 400.00 400.00 400.00 400.00PIPE PLUGS
0035 2286000000-N 840  10 EA  900.00 9000.00 900.00 9000.00 900.00 9000.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840  6 LF  160.00 960.00 160.00 960.00 160.00 960.00MASNRY DRAINAGE STRUCT
0037 2363000000-N 840  4 EA  475.00 1900.00 475.00 1900.00 500.00 2000.00FRAME W/2GRTS 840.***** STD

(840.24)
0038 2363000000-N 840  5 EA  475.00 2375.00 475.00 2375.00 500.00 2500.00FRAME W/2GRTS 840.***** STD

(840.29)
0039 2396000000-N 840  1 EA  475.00 475.00 475.00 475.00 500.00 500.00FRAME W/COVER STD 840.54



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 2 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. DELLINGER, INC.

MOORESVILLE,  NC STATESVILLE,  NC MONROE,  NC

0040 2556000000-E 846  1,350 LF  14.00 18900.00 15.00 20250.00 18.00 24300.00SHOULDER BERM GUTTER
0041 3030000000-E 862  1,825 LF  8.50 15512.50 8.50 15512.50 9.00 16425.00STL BM GUARDRAIL
0042 3105000000-N 862  2 EA  35.00 70.00 35.00 70.00 50.00 100.00SBGR TERM SECT
0043 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 20.00 100.00ADDIT GUARDRAIL POSTS
0044 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 1200.00 4800.00GR ANCHOR TYPE III
0045 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1500.00 6000.00GR ANCHOR TYPE 350
0046 3628000000-E 876  15 TON 50.00 750.00 50.00 750.00 50.00 750.00PLAIN RIP RAP, CLASS I
0047 3649000000-E 876  70 TON 35.00 2450.00 35.00 2450.00 35.00 2450.00PLAIN RIP RAP, CLASS B
0048 3656000000-E 876  920 SY  2.20 2024.00 2.20 2024.00 2.20 2024.00FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110  250 SF  10.00 2500.00 7.80 1950.00 6.50 1625.00WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  32 SF  5.00 160.00 4.50 144.00 4.00 128.00WORK ZONE SIGNS (BARRICDE
0051 4430000000-N 1130  90 EA  33.25 2992.50 50.00 4500.00 35.00 3150.00DRUMS
0052 4435000000-N 1135  25 EA  10.00 250.00 11.00 275.00 10.00 250.00CONES
0053 4445000000-E 1145  48 LF  12.00 576.00 11.00 528.00 10.50 504.00BARRICADES (TYPE III)
0054 4455000000-N 1150  50 MD  100.00 5000.00 105.00 5250.00 110.00 5500.00FLAGGER
0055 4460000000-N 1155  4 EA  250.00 1000.00 320.00 1280.00 120.00 480.00WARNING LIGHTS (TYPE B)
0056 4650000000-N 1251  225 EA  1.00 225.00 1.00 225.00 1.00 225.00TEMP RAISED PVMT MRKS
0057 4685000000-E 1205  8,000 LF  0.50 4000.00 0.50 4000.00 0.50 4000.00THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205  8,000 LF  0.50 4000.00 0.50 4000.00 0.50 4000.00THERMO PVT MKG LINES 4"120
0059 4810000000-E 1205  40,000 LF  0.18 7200.00 0.18 7200.00 0.18 7200.00PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  90 EA  4.00 360.00 4.00 360.00 4.00 360.00PERM RAISED PVMT MARKERS
0061 4915000000-E 1264  9 EA  25.00 225.00 25.00 225.00 25.00 225.007' U-CHANNEL POSTS
0062 4955000000-N 1264  9 EA  50.00 450.00 100.00 900.00 50.00 450.00OBJECT MARKERS (END OF RD
0063 6000000000-E 1605  585 LF  3.50 2047.50 3.00 1755.00 2.50 1462.50TEMPORARY SILT FENCE
0064 6006000000-E 1610  75 TON 33.00 2475.00 33.00 2475.00 33.00 2475.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  805 TON 30.00 24150.00 30.00 24150.00 30.00 24150.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  490 TON 20.00 9800.00 20.00 9800.00 20.00 9800.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 9.5 ACR 400.00 3800.00 400.00 3800.00 400.00 3800.00TEMPORARY MULCHING
0068 6018000000-E 1620  350 LB  3.00 1050.00 3.00 1050.00 5.00 1750.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 1.5 TON 320.00 480.00 320.00 480.00 900.00 1350.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  210 LF  9.00 1890.00 9.00 1890.00 9.00 1890.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  200.00 1000.00 200.00 1000.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630  2,320 CY  5.00 11600.00 5.00 11600.00 5.00 11600.00SILT EXCAVATION
0073 6033000000-E 1631  1,300 SY  1.00 1300.00 1.00 1300.00 1.25 1625.00SYNTHETIC ROVING
0074 6036000000-E 1631  650 SY  3.00 1950.00 3.00 1950.00 2.00 1300.00MATTING FOR EROS CONTROL
0075 6038000000-E SP   2,600 SY  5.00 13000.00 5.00 13000.00 6.00 15600.00PERM SOIL REINF MAT
0076 6042000000-E 1632  180 LF  2.20 396.00 2.20 396.00 4.50 810.001/4" HARDWARE CLOTH
0077 6070000000-N SP   12 EA  375.00 4500.00 175.00 2100.00 100.00 1200.00SPECIAL STILLING BASINS
0078 6084000000-E 1660 9.5 ACR 1100.00 10450.00 1100.00 10450.00 1100.00 10450.00SEEDING AND MULCHING
0079 6087000000-E 1660 5.5 ACR 50.00 275.00 50.00 275.00 50.00 275.00MOWING
0080 6090000000-E 1661  100 LB  5.00 500.00 5.00 500.00 11.00 1100.00SEED FOR REPAIR SEEDING



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 3 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. DELLINGER, INC.

MOORESVILLE,  NC STATESVILLE,  NC MONROE,  NC

0081 6093000000-E 1661 0.25 TON 640.00 160.00 640.00 160.00 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  225 LB  3.00 675.00 3.00 675.00 2.50 562.50SEED FOR SUPP SEEDING
0083 6102000000-E 1664  770 SY  5.00 3850.00 5.00 3850.00 6.00 4620.00SODDING
0084 6105000000-E 1664  13 M/G 50.00 650.00 50.00 650.00 180.00 2340.00WATER
0085 6108000000-E 1665  7 TON 220.00 1540.00 220.00 1540.00 300.00 2100.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   4 HR  50.00 200.00 50.00 200.00 30.00 120.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 25.00 200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 65000.00 41700.00 15000.00CM&R TEMP ACCESS ***********
(31+00.00 -L-)

0089 8035000000-N 402 Lump Sum 64000.00 40000.00 100000.00REMV EXIST STR **********
(31+00.00 -L-)

0090 8105500000-E SP  73.2 LF  210.00 15372.00 195.00 14274.00 500.00 36600.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0091 8105600000-E SP   72 LF  1400.00 100800.00 1053.00 75816.00 1360.00 97920.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0092 8111000000-E SP  26.9 LF  240.00 6456.00 230.00 6187.00 250.00 6725.00PERM STL CASING FOR ** PIER
(4'-0")

0093 8115000000-N SP   3 EA  2500.00 7500.00 2500.00 7500.00 1600.00 4800.00CROSSHOLE SONIC LOGGING
0094 8116000000-E SP  640.7 LF  9.00 5766.30 9.00 5766.30 8.00 5125.60CSL TUBES
0095 8147000000-E 420  12,030 SF  19.00 228570.00 25.00 300750.00 19.00 228570.00REINF CONCRETE DECK SLAB
0096 8161000000-E 420  10,078 SF  0.31 3124.18 0.25 2519.50 0.35 3527.30GROOVING BRIDGE FLOORS
0097 8182000000-E 420 153.1 CY  475.00 72722.50 650.00 99515.00 650.00 99515.00CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 11000.00 14000.00 16000.00BRG APPR SLAB ***********

(31+00.00 -L-)
0099 8217000000-E 425  50,353 LB  0.50 25176.50 0.65 32729.45 0.50 25176.50REINF STEEL (BRIDGE)
0100 8238000000-E 425  6,673 LB  0.85 5672.05 1.30 8674.90 0.90 6005.70SPIRAL COL REINF STL BRG
0101 8265000000-E 430 1,378.33 LF  135.00 186074.55 158.75 218809.89 135.00 186074.5554" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  600 LF  26.50 15900.00 30.00 18000.00 20.00 12000.00HP12X53 PILES
0103 8475000000-E 460 680.2 LF  54.00 36730.80 65.00 44213.00 60.00 40812.00TWO BAR METAL RAIL
0104 8517000000-E 460 695.43 LF  60.00 41725.80 40.00 27817.20 45.00 31294.351'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0105 8608000000-E 876  809 TON 32.00 25888.00 27.00 21843.00 27.00 21843.00PLAIN RIP RAP II (2'-0")
0106 8622000000-E 876  899 SY  2.55 2292.45 2.25 2022.75 2.25 2022.75FILTER FABRIC FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 2800.00 4000.00 4000.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 2800.00 4000.00 4500.00EVAZOTE JOINT SEALS

 

    TOTAL 1703947.63 TOTAL 1758449.99 TOTAL 1761952.75CONTRACT TOTAL

 

    SUB-TOTAL 778576.50 SUB-TOTAL 768312.00 SUB-TOTAL 814441.00ROADWAY ITEMS
    SUB-TOTAL 925371.13 SUB-TOTAL 990137.99 SUB-TOTAL 947511.75STRUCTURE ITEMS



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 4 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC. CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC ORANGEBURG,  SC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88500.00 55265.34 92000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 37730.25 23000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 78000.00 122719.14 169000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  59,300 CY  2.36 139948.00 2.23 132239.00 2.23 132239.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 12000.00 13000.00 13000.00REINF BRG APPR **********

(31+00.00 -L-)
0007 0036000000-E 225  550 CY  5.00 2750.00 5.00 2750.00 5.00 2750.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 17.00 3400.00 20.00 4000.00 20.00 4000.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  450 CY  5.00 2250.00 8.00 3600.00 8.00 3600.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  2,425 SY  2.00 4850.00 2.05 4971.25 2.05 4971.25REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  120 CY  17.00 2040.00 19.50 2340.00 19.50 2340.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  300 SY  2.20 660.00 2.25 675.00 2.25 675.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  125 TON 17.00 2125.00 21.00 2625.00 21.00 2625.00FNDATION MATL, MINOR STRS
0014 0366000000-E 310  152 LF  18.00 2736.00 26.50 4028.00 26.50 4028.0015" RC PIPE CULV III
0015 0372000000-E 310  260 LF  22.00 5720.00 30.00 7800.00 30.00 7800.0018" RC PIPE CULV III
0016 0378000000-E 310  48 LF  28.00 1344.00 34.00 1632.00 34.00 1632.0024" RC PIPE CULV III
0017 0384000000-E 310  144 LF  33.00 4752.00 65.00 9360.00 65.00 9360.0030" RC PIPE CULV III
0018 0390000000-E 310  72 LF  40.00 2880.00 45.00 3240.00 45.00 3240.0036" RC PIPE CULV III
0019 0708000000-E 310  220 LF  14.00 3080.00 24.00 5280.00 24.00 5280.0015" BCCSP B 0.064"
0020 0714000000-E 310  236 LF  17.00 4012.00 26.00 6136.00 26.00 6136.0018" BCCSP B 0.064"
0021 0806000000-E 310  6 EA  200.00 1200.00 150.00 900.00 150.00 900.0015" BCCS ELB B 0.064"
0022 0807000000-E 310  2 EA  200.00 400.00 175.00 350.00 175.00 350.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  124 LF  5.00 620.00 9.00 1116.00 9.00 1116.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 5000.00 44000.00 38000.00FINE GRADING
0025 1121000000-E 520  3,200 TON 14.50 46400.00 12.00 38400.00 12.00 38400.00AGGREGATE BASE COURSE
0026 1220000000-E 545  100 TON 18.00 1800.00 16.50 1650.00 16.50 1650.00INCIDENTAL STONE BASE
0027 1231000000-E 560  780 CY  6.00 4680.00 4.50 3510.00 4.50 3510.00SHOULDER BORROW
0028 1489000000-E 610  755 TON 39.40 29747.00 39.40 29747.00 40.21 30358.55ASP CONC BASE CRS B25.0B
0029 1498000000-E 610  1,115 TON 34.85 38857.75 34.85 38857.75 39.46 43997.90ASP CONC INTR CRS I19.0B
0030 1519000000-E 610  1,505 TON 33.90 51019.50 33.90 51019.50 39.18 58965.90ASP CONC SURF CRS S9.5B
0031 1560000000-E 620  192 TON 225.00 43200.00 225.00 43200.00 262.31 50363.52ASP FOR PLANT MIX  PG64-22
0032 1693000000-E 654  50 TON 125.00 6250.00 125.00 6250.00 100.00 5000.00ASPH PM PAVEMENT REPAIR
0033 2253000000-E 840  1 CY  700.00 700.00 900.00 900.00 900.00 900.00PIPE COLLARS
0034 2264000000-E 840  1 CY  400.00 400.00 1000.00 1000.00 1000.00 1000.00PIPE PLUGS
0035 2286000000-N 840  10 EA  900.00 9000.00 1200.00 12000.00 1200.00 12000.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840  6 LF  160.00 960.00 200.00 1200.00 200.00 1200.00MASNRY DRAINAGE STRUCT
0037 2363000000-N 840  4 EA  475.00 1900.00 275.00 1100.00 275.00 1100.00FRAME W/2GRTS 840.***** STD

(840.24)
0038 2363000000-N 840  5 EA  475.00 2375.00 275.00 1375.00 275.00 1375.00FRAME W/2GRTS 840.***** STD

(840.29)
0039 2396000000-N 840  1 EA  475.00 475.00 250.00 250.00 250.00 250.00FRAME W/COVER STD 840.54



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 5 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC. CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC ORANGEBURG,  SC CHARLOTTE,  NC

0040 2556000000-E 846  1,350 LF  14.00 18900.00 14.00 18900.00 14.00 18900.00SHOULDER BERM GUTTER
0041 3030000000-E 862  1,825 LF  8.50 15512.50 8.50 15512.50 8.50 15512.50STL BM GUARDRAIL
0042 3105000000-N 862  2 EA  35.00 70.00 35.00 70.00 35.00 70.00SBGR TERM SECT
0043 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0044 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00 3200.00GR ANCHOR TYPE III
0045 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0046 3628000000-E 876  15 TON 50.00 750.00 35.00 525.00 35.00 525.00PLAIN RIP RAP, CLASS I
0047 3649000000-E 876  70 TON 35.00 2450.00 33.00 2310.00 33.00 2310.00PLAIN RIP RAP, CLASS B
0048 3656000000-E 876  920 SY  2.20 2024.00 2.25 2070.00 2.25 2070.00FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110  250 SF  8.50 2125.00 6.50 1625.00 8.00 2000.00WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  32 SF  6.00 192.00 3.99 127.68 5.00 160.00WORK ZONE SIGNS (BARRICDE
0051 4430000000-N 1130  90 EA  50.00 4500.00 33.25 2992.50 40.00 3600.00DRUMS
0052 4435000000-N 1135  25 EA  15.00 375.00 9.25 231.25 12.00 300.00CONES
0053 4445000000-E 1145  48 LF  12.00 576.00 10.50 504.00 14.00 672.00BARRICADES (TYPE III)
0054 4455000000-N 1150  50 MD  150.00 7500.00 200.00 10000.00 120.00 6000.00FLAGGER
0055 4460000000-N 1155  4 EA  150.00 600.00 65.00 260.00 250.00 1000.00WARNING LIGHTS (TYPE B)
0056 4650000000-N 1251  225 EA  1.00 225.00 1.00 225.00 1.00 225.00TEMP RAISED PVMT MRKS
0057 4685000000-E 1205  8,000 LF  0.50 4000.00 0.50 4000.00 0.50 4000.00THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205  8,000 LF  0.50 4000.00 0.50 4000.00 0.50 4000.00THERMO PVT MKG LINES 4"120
0059 4810000000-E 1205  40,000 LF  0.18 7200.00 0.18 7200.00 0.18 7200.00PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  90 EA  4.00 360.00 4.00 360.00 4.00 360.00PERM RAISED PVMT MARKERS
0061 4915000000-E 1264  9 EA  18.00 162.00 25.00 225.00 18.00 162.007' U-CHANNEL POSTS
0062 4955000000-N 1264  9 EA  88.00 792.00 50.00 450.00 88.00 792.00OBJECT MARKERS (END OF RD
0063 6000000000-E 1605  585 LF  2.35 1374.75 2.35 1374.75 2.30 1345.50TEMPORARY SILT FENCE
0064 6006000000-E 1610  75 TON 33.00 2475.00 30.00 2250.00 30.00 2250.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  805 TON 30.00 24150.00 30.00 24150.00 30.00 24150.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  490 TON 20.00 9800.00 25.50 12495.00 25.50 12495.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 9.5 ACR 400.00 3800.00 400.00 3800.00 400.00 3800.00TEMPORARY MULCHING
0068 6018000000-E 1620  350 LB  3.50 1225.00 5.00 1750.00 5.00 1750.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 1.5 TON 350.00 525.00 900.00 1350.00 900.00 1350.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  210 LF  9.00 1890.00 10.75 2257.50 10.75 2257.50TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  200.00 1000.00 150.00 750.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630  2,320 CY  5.00 11600.00 7.75 17980.00 7.75 17980.00SILT EXCAVATION
0073 6033000000-E 1631  1,300 SY  1.40 1820.00 1.25 1625.00 1.25 1625.00SYNTHETIC ROVING
0074 6036000000-E 1631  650 SY  1.50 975.00 2.00 1300.00 2.00 1300.00MATTING FOR EROS CONTROL
0075 6038000000-E SP   2,600 SY  5.00 13000.00 9.00 23400.00 5.00 13000.00PERM SOIL REINF MAT
0076 6042000000-E 1632  180 LF  2.20 396.00 2.20 396.00 5.00 900.001/4" HARDWARE CLOTH
0077 6070000000-N SP   12 EA  400.00 4800.00 300.00 3600.00 750.00 9000.00SPECIAL STILLING BASINS
0078 6084000000-E 1660 9.5 ACR 1360.00 12920.00 1100.00 10450.00 1100.00 10450.00SEEDING AND MULCHING
0079 6087000000-E 1660 5.5 ACR 30.00 165.00 50.00 275.00 50.00 275.00MOWING
0080 6090000000-E 1661  100 LB  6.00 600.00 11.00 1100.00 11.00 1100.00SEED FOR REPAIR SEEDING



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 6 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CAROLINA BRIDGE COMPANY, INC. CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC ORANGEBURG,  SC CHARLOTTE,  NC

0081 6093000000-E 1661 0.25 TON 400.00 100.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  225 LB  2.00 450.00 2.50 562.50 2.50 562.50SEED FOR SUPP SEEDING
0083 6102000000-E 1664  770 SY  2.60 2002.00 6.00 4620.00 6.00 4620.00SODDING
0084 6105000000-E 1664  13 M/G 10.00 130.00 180.00 2340.00 180.00 2340.00WATER
0085 6108000000-E 1665  7 TON 300.00 2100.00 300.00 2100.00 300.00 2100.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   4 HR  30.00 120.00 30.00 120.00 30.00 120.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  1.00 8.00 800.00 6400.00 25.00 200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 85000.00 2.15 52000.00CM&R TEMP ACCESS ***********
(31+00.00 -L-)

0089 8035000000-N 402 Lump Sum 100000.00 86764.53 40000.00REMV EXIST STR **********
(31+00.00 -L-)

0090 8105500000-E SP  73.2 LF  678.00 49629.60 204.80 14991.36 570.00 41724.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0091 8105600000-E SP   72 LF  1077.00 77544.00 1277.30 91965.60 830.00 59760.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0092 8111000000-E SP  26.9 LF  226.00 6079.40 281.25 7565.63 120.00 3228.00PERM STL CASING FOR ** PIER
(4'-0")

0093 8115000000-N SP   3 EA  2000.00 6000.00 3754.63 11263.89 1500.00 4500.00CROSSHOLE SONIC LOGGING
0094 8116000000-E SP  640.7 LF  12.00 7688.40 12.27 7861.39 5.00 3203.50CSL TUBES
0095 8147000000-E 420  12,030 SF  17.90 215337.00 20.10 241803.00 18.00 216540.00REINF CONCRETE DECK SLAB
0096 8161000000-E 420  10,078 SF  0.34 3426.52 0.31 3124.18 0.30 3023.40GROOVING BRIDGE FLOORS
0097 8182000000-E 420 153.1 CY  528.60 80928.66 593.57 90875.57 825.00 126307.50CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 18000.00 15011.80 11000.00BRG APPR SLAB ***********

(31+00.00 -L-)
0099 8217000000-E 425  50,353 LB  0.55 27694.15 0.62 31218.86 0.50 25176.50REINF STEEL (BRIDGE)
0100 8238000000-E 425  6,673 LB  1.15 7673.95 1.22 8141.06 1.00 6673.00SPIRAL COL REINF STL BRG
0101 8265000000-E 430 1,378.33 LF  124.30 171326.42 160.61 221373.58 160.00 220532.8054" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  600 LF  22.00 13200.00 28.93 17358.00 30.00 18000.00HP12X53 PILES
0103 8475000000-E 460 680.2 LF  57.55 39145.51 62.21 42315.24 60.00 40812.00TWO BAR METAL RAIL
0104 8517000000-E 460 695.43 LF  39.05 27156.54 43.25 30077.35 34.00 23644.621'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0105 8608000000-E 876  809 TON 30.00 24270.00 33.95 27465.55 0.01 8.09PLAIN RIP RAP II (2'-0")
0106 8622000000-E 876  899 SY  2.75 2472.25 1.96 1762.04 3.00 2697.00FILTER FABRIC FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 2850.00 5055.54 5000.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 2700.00 2355.66 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 1774043.90 TOTAL 1863101.89 TOTAL 1881022.53CONTRACT TOTAL

 

    SUB-TOTAL 805921.50 SUB-TOTAL 904749.91 SUB-TOTAL 974192.12ROADWAY ITEMS
    SUB-TOTAL 968122.40 SUB-TOTAL 958351.98 SUB-TOTAL 906830.41STRUCTURE ITEMS
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FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC LYNCHBURG,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00 95000.00 100000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 25000.00 24500.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 50000.00 48000.00 159900.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 3000.00 3000.00 1100.00 1100.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  59,300 CY  3.60 213480.00 3.60 213480.00 5.50 326150.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 18000.00 16000.00 12000.00REINF BRG APPR **********

(31+00.00 -L-)
0007 0036000000-E 225  550 CY  4.00 2200.00 8.00 4400.00 9.30 5115.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 25.00 5000.00 25.00 5000.00 14.00 2800.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  450 CY  4.00 1800.00 4.00 1800.00 11.00 4950.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  2,425 SY  3.50 8487.50 3.25 7881.25 6.50 15762.50REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  120 CY  15.00 1800.00 30.00 3600.00 15.00 1800.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  300 SY  3.00 900.00 3.40 1020.00 2.00 600.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  125 TON 20.00 2500.00 19.00 2375.00 21.00 2625.00FNDATION MATL, MINOR STRS
0014 0366000000-E 310  152 LF  22.00 3344.00 27.00 4104.00 25.00 3800.0015" RC PIPE CULV III
0015 0372000000-E 310  260 LF  26.00 6760.00 27.00 7020.00 27.00 7020.0018" RC PIPE CULV III
0016 0378000000-E 310  48 LF  33.00 1584.00 36.00 1728.00 35.00 1680.0024" RC PIPE CULV III
0017 0384000000-E 310  144 LF  45.00 6480.00 50.00 7200.00 45.00 6480.0030" RC PIPE CULV III
0018 0390000000-E 310  72 LF  56.00 4032.00 55.00 3960.00 50.00 3600.0036" RC PIPE CULV III
0019 0708000000-E 310  220 LF  24.00 5280.00 30.00 6600.00 20.00 4400.0015" BCCSP B 0.064"
0020 0714000000-E 310  236 LF  29.00 6844.00 28.00 6608.00 25.00 5900.0018" BCCSP B 0.064"
0021 0806000000-E 310  6 EA  200.00 1200.00 265.00 1590.00 210.00 1260.0015" BCCS ELB B 0.064"
0022 0807000000-E 310  2 EA  275.00 550.00 283.00 566.00 220.00 440.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  124 LF  5.00 620.00 20.00 2480.00 26.00 3224.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 20000.00 29000.00 25000.00FINE GRADING
0025 1121000000-E 520  3,200 TON 14.50 46400.00 17.25 55200.00 15.00 48000.00AGGREGATE BASE COURSE
0026 1220000000-E 545  100 TON 25.00 2500.00 23.00 2300.00 15.00 1500.00INCIDENTAL STONE BASE
0027 1231000000-E 560  780 CY  6.00 4680.00 1.10 858.00 0.01 7.80SHOULDER BORROW
0028 1489000000-E 610  755 TON 39.40 29747.00 39.00 29445.00 39.40 29747.00ASP CONC BASE CRS B25.0B
0029 1498000000-E 610  1,115 TON 34.85 38857.75 38.35 42760.25 34.85 38857.75ASP CONC INTR CRS I19.0B
0030 1519000000-E 610  1,505 TON 33.90 51019.50 40.00 60200.00 33.90 51019.50ASP CONC SURF CRS S9.5B
0031 1560000000-E 620  192 TON 225.00 43200.00 237.00 45504.00 225.00 43200.00ASP FOR PLANT MIX  PG64-22
0032 1693000000-E 654  50 TON 125.00 6250.00 100.00 5000.00 103.38 5169.00ASPH PM PAVEMENT REPAIR
0033 2253000000-E 840  1 CY  500.00 500.00 935.00 935.00 1100.00 1100.00PIPE COLLARS
0034 2264000000-E 840  1 CY  500.00 500.00 935.00 935.00 1100.00 1100.00PIPE PLUGS
0035 2286000000-N 840  10 EA  1100.00 11000.00 1100.00 11000.00 1500.00 15000.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840  6 LF  650.00 3900.00 385.00 2310.00 170.00 1020.00MASNRY DRAINAGE STRUCT
0037 2363000000-N 840  4 EA  300.00 1200.00 275.00 1100.00 280.00 1120.00FRAME W/2GRTS 840.***** STD

(840.24)
0038 2363000000-N 840  5 EA  300.00 1500.00 275.00 1375.00 300.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
0039 2396000000-N 840  1 EA  300.00 300.00 275.00 275.00 250.00 250.00FRAME W/COVER STD 840.54
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FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC LYNCHBURG,  VA CHARLOTTE,  NC

0040 2556000000-E 846  1,350 LF  14.00 18900.00 15.50 20925.00 13.50 18225.00SHOULDER BERM GUTTER
0041 3030000000-E 862  1,825 LF  8.75 15968.75 9.25 16881.25 8.75 15968.75STL BM GUARDRAIL
0042 3105000000-N 862  2 EA  50.00 100.00 55.00 110.00 50.00 100.00SBGR TERM SECT
0043 3150000000-N 862  5 EA  20.00 100.00 22.00 110.00 20.00 100.00ADDIT GUARDRAIL POSTS
0044 3215000000-N 862  4 EA  1100.00 4400.00 1150.00 4600.00 1100.00 4400.00GR ANCHOR TYPE III
0045 3270000000-N SP   4 EA  1600.00 6400.00 1680.00 6720.00 1600.00 6400.00GR ANCHOR TYPE 350
0046 3628000000-E 876  15 TON 40.00 600.00 33.00 495.00 36.00 540.00PLAIN RIP RAP, CLASS I
0047 3649000000-E 876  70 TON 40.00 2800.00 28.00 1960.00 36.00 2520.00PLAIN RIP RAP, CLASS B
0048 3656000000-E 876  920 SY  2.50 2300.00 4.00 3680.00 2.00 1840.00FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110  250 SF  8.00 2000.00 10.00 2500.00 10.00 2500.00WORK ZONE SIGNS (STAT)
0050 4410000000-E 1110  32 SF  5.00 160.00 15.00 480.00 5.00 160.00WORK ZONE SIGNS (BARRICDE
0051 4430000000-N 1130  90 EA  60.00 5400.00 75.00 6750.00 35.00 3150.00DRUMS
0052 4435000000-N 1135  25 EA  25.00 625.00 50.00 1250.00 10.00 250.00CONES
0053 4445000000-E 1145  48 LF  10.00 480.00 15.00 720.00 11.00 528.00BARRICADES (TYPE III)
0054 4455000000-N 1150  50 MD  200.00 10000.00 150.00 7500.00 150.00 7500.00FLAGGER
0055 4460000000-N 1155  4 EA  80.00 320.00 300.00 1200.00 100.00 400.00WARNING LIGHTS (TYPE B)
0056 4650000000-N 1251  225 EA  1.00 225.00 1.10 247.50 1.00 225.00TEMP RAISED PVMT MRKS
0057 4685000000-E 1205  8,000 LF  0.50 4000.00 0.55 4400.00 0.50 4000.00THERMO PVT MKG LINES 4"90
0058 4686000000-E 1205  8,000 LF  0.50 4000.00 0.55 4400.00 0.50 4000.00THERMO PVT MKG LINES 4"120
0059 4810000000-E 1205  40,000 LF  0.18 7200.00 0.19 7600.00 0.18 7200.00PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  90 EA  4.00 360.00 4.50 405.00 4.00 360.00PERM RAISED PVMT MARKERS
0061 4915000000-E 1264  9 EA  25.00 225.00 75.00 675.00 25.00 225.007' U-CHANNEL POSTS
0062 4955000000-N 1264  9 EA  90.00 810.00 85.00 765.00 50.00 450.00OBJECT MARKERS (END OF RD
0063 6000000000-E 1605  585 LF  2.35 1374.75 3.00 1755.00 3.00 1755.00TEMPORARY SILT FENCE
0064 6006000000-E 1610  75 TON 40.00 3000.00 36.00 2700.00 50.00 3750.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  805 TON 35.00 28175.00 32.00 25760.00 50.00 40250.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  490 TON 25.00 12250.00 27.00 13230.00 50.00 24500.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 9.5 ACR 400.00 3800.00 420.00 3990.00 400.00 3800.00TEMPORARY MULCHING
0068 6018000000-E 1620  350 LB  3.00 1050.00 3.15 1102.50 2.50 875.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 1.5 TON 320.00 480.00 340.00 510.00 590.00 885.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  210 LF  25.00 5250.00 13.00 2730.00 22.00 4620.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  300.00 1500.00 300.00 1500.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630  2,320 CY  8.00 18560.00 5.50 12760.00 7.00 16240.00SILT EXCAVATION
0073 6033000000-E 1631  1,300 SY  1.00 1300.00 1.10 1430.00 1.45 1885.00SYNTHETIC ROVING
0074 6036000000-E 1631  650 SY  3.00 1950.00 3.15 2047.50 1.45 942.50MATTING FOR EROS CONTROL
0075 6038000000-E SP   2,600 SY  5.00 13000.00 5.25 13650.00 8.00 20800.00PERM SOIL REINF MAT
0076 6042000000-E 1632  180 LF  2.50 450.00 10.00 1800.00 4.00 720.001/4" HARDWARE CLOTH
0077 6070000000-N SP   12 EA  500.00 6000.00 1500.00 18000.00 174.21 2090.52SPECIAL STILLING BASINS
0078 6084000000-E 1660 9.5 ACR 1100.00 10450.00 1155.00 10972.50 1190.00 11305.00SEEDING AND MULCHING
0079 6087000000-E 1660 5.5 ACR 50.00 275.00 55.00 302.50 38.00 209.00MOWING
0080 6090000000-E 1661  100 LB  3.00 300.00 5.25 525.00 6.00 600.00SEED FOR REPAIR SEEDING
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J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC LYNCHBURG,  VA CHARLOTTE,  NC

0081 6093000000-E 1661 0.25 TON 640.00 160.00 675.00 168.75 800.00 200.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  225 LB  3.00 675.00 3.15 708.75 1.38 310.50SEED FOR SUPP SEEDING
0083 6102000000-E 1664  770 SY  5.00 3850.00 5.25 4042.50 6.00 4620.00SODDING
0084 6105000000-E 1664  13 M/G 50.00 650.00 55.00 715.00 90.00 1170.00WATER
0085 6108000000-E 1665  7 TON 220.00 1540.00 235.00 1645.00 300.00 2100.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   4 HR  50.00 200.00 55.00 220.00 38.00 152.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  300.00 2400.00 10.00 80.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 100000.00 50000.00 80000.00CM&R TEMP ACCESS ***********
(31+00.00 -L-)

0089 8035000000-N 402 Lump Sum 100000.00 75000.00 40000.00REMV EXIST STR **********
(31+00.00 -L-)

0090 8105500000-E SP  73.2 LF  678.00 49629.60 650.00 47580.00 150.00 10980.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0091 8105600000-E SP   72 LF  1077.00 77544.00 1200.00 86400.00 1100.00 79200.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0092 8111000000-E SP  26.9 LF  226.00 6079.40 250.00 6725.00 240.00 6456.00PERM STL CASING FOR ** PIER
(4'-0")

0093 8115000000-N SP   3 EA  2000.00 6000.00 2000.00 6000.00 2500.00 7500.00CROSSHOLE SONIC LOGGING
0094 8116000000-E SP  640.7 LF  12.00 7688.40 7.00 4484.90 9.00 5766.30CSL TUBES
0095 8147000000-E 420  12,030 SF  17.90 215337.00 17.00 204510.00 18.50 222555.00REINF CONCRETE DECK SLAB
0096 8161000000-E 420  10,078 SF  0.34 3426.52 0.30 3023.40 0.25 2519.50GROOVING BRIDGE FLOORS
0097 8182000000-E 420 153.1 CY  528.60 80928.66 500.00 76550.00 575.00 88032.50CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 18000.00 11000.00 13000.00BRG APPR SLAB ***********

(31+00.00 -L-)
0099 8217000000-E 425  50,353 LB  0.55 27694.15 0.50 25176.50 0.60 30211.80REINF STEEL (BRIDGE)
0100 8238000000-E 425  6,673 LB  1.15 7673.95 1.00 6673.00 1.00 6673.00SPIRAL COL REINF STL BRG
0101 8265000000-E 430 1,378.33 LF  124.30 171326.42 155.00 213641.15 140.00 192966.2054" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  600 LF  22.00 13200.00 20.00 12000.00 23.00 13800.00HP12X53 PILES
0103 8475000000-E 460 680.2 LF  57.55 39145.51 60.00 40812.00 65.00 44213.00TWO BAR METAL RAIL
0104 8517000000-E 460 695.43 LF  39.05 27156.54 50.00 34771.50 38.00 26426.341'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0105 8608000000-E 876  809 TON 1.00 809.00 35.00 28315.00 27.00 21843.00PLAIN RIP RAP II (2'-0")
0106 8622000000-E 876  899 SY  2.50 2247.50 3.00 2697.00 5.00 4495.00FILTER FABRIC FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 2850.00 5000.00 4000.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 2700.00 3000.00 2000.00EVAZOTE JOINT SEALS

 

    TOTAL 1887865.90 TOTAL 1914787.70 TOTAL 2090564.46CONTRACT TOTAL

 

    SUB-TOTAL 928429.25 SUB-TOTAL 971428.25 SUB-TOTAL 1187926.82ROADWAY ITEMS
    SUB-TOTAL 959436.65 SUB-TOTAL 943359.45 SUB-TOTAL 902637.64STRUCTURE ITEMS



SEP 18, 2002 08:58 AM MONTGOMERY

TIP NO B-3210 8.1551103 10:00AM 10 /  10 025

FED AID NO BRSTP-109(8) 0.644 MI SEP 17 2002 C200508
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER UWHARRIE RIVER & APPROACHES ON NC-109. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1703947.63DANE CONSTRUCTION, INC.
     2  1758449.99R. E. BURNS & SONS CO., INC.
     3  1761952.75DELLINGER, INC.
     4  1774043.90SMITH-ROWE, INC.
     5  1863101.89CAROLINA BRIDGE COMPANY, INC.
     6  1881022.53CROWDER CONSTRUCTION COMPANY
     7  1887865.90J. T. RUSSELL & SONS, INC.
     8  1914787.70W. C. ENGLISH, INC.
     9  2090564.46BLYTHE CONSTRUCTION, INC.



SEP 18, 2002 08:58 AM GUILFORD, FORSYTH

TIP NO  6.491007R, 6.621006R 10:00AM 1 /  2 026

FED AID NO STATE FUNDED 8.793 MI SEP 17 2002 C200533
REMOVE & REPLACE EXISTING CONC SLABS, MILLING & RESURFACING.

US-421/I-40 BUS FROM LINVILLE RD IN FORSYTH CO TO I-40 IN GUILFORD CO.

APAC Carolina, Inc., Thompson-Arthur
Division

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTON-SALEM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49727.00 168750.00MOBILIZATION
0002 0036000000-E 225  10 CY  316.30 3163.00 210.00 2100.00UNDERCUT EXCAVATION
0003 1033000000-E SP   9,243 LB  1.80 16637.40 2.20 20334.60SEALING PVMT CRACKS & JTS
0004 1220000000-E 545  100 TON 29.05 2905.00 35.00 3500.00INCIDENTAL STONE BASE
0005 1297000000-E 607  622 SY  4.00 2488.00 5.60 3483.20MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  82,187 SY  1.10 90405.70 0.75 61640.25MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  80,816 SY  2.59 209313.44 1.50 121224.00MILL ASP PVMT *****" DTH

(7-1/2")
0008 1308000000-E 607  422 SY  5.62 2371.64 8.50 3587.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  420 SY  8.90 3738.00 5.60 2352.00INCIDENTAL MILLING
0010 1491000000-E 610  33,797 TON 22.10 746913.70 28.00 946316.00ASP CONC BASE CRS B25.0C
0011 1523000000-E 610  23,662 TON 24.00 567888.00 33.00 780846.00ASP CONC SURF CRS S9.5C
0012 1560000000-E 620  1,453 TON 210.50 305856.50 180.00 261540.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  1,538 TON 221.64 340882.32 190.00 292220.00ASP FOR PLANT MIX PG70-22
0014 1737000000-E SP   110 SF  77.25 8497.50 220.00 24200.00PATCHING CONC PVMT SPALLS
0015 1880000000-E SP   7,031 TON 54.40 382486.40 41.00 288271.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,     TYPE B
0016 1891000000-E SP   288,432 SY  1.43 412457.76 1.55 447069.60GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0017 1891000000-E SP   3,250 SY  134.45 436962.50 143.00 464750.00GENERIC PAVING ITEM (SY)

REMOVE & REPLACE EXISTING CONCRETE PAVEMENT
SLABS

0018 4415000000-N 1115  4 EA  1654.50 6618.00 3200.00 12800.00FLASHING ARROW PNL TYPE C
0019 4420000000-N 1120  4 EA  2757.50 11030.00 13000.00 52000.00CHANGEABLE MESSAGE SIGNS
0020 4465000000-N 1160  2 EA  8500.00 17000.00 8700.00 17400.00TEMPORARY CRASH CUSHIONS
0021 4470000000-N 1160  2 EA  2575.00 5150.00 2650.00 5300.00RESET CRASH CUSHION
0022 4480000000-N 1165  2 EA  2757.50 5515.00 6400.00 12800.00TRUCK MTD IMP ATTN 60 MPH
0023 4485000000-E 1170  1,600 LF  17.00 27200.00 17.50 28000.00PORT CONC BARRIER
0024 4500000000-E 1170  7,200 LF  4.15 29880.00 4.25 30600.00RESET PORT CONC BARRIER
0025 4650000000-N 1251  1,155 EA  3.61 4169.55 3.75 4331.25TEMP RAISED PVMT MRKS
0026 4685000000-E 1205  95,939 LF  0.32 30700.48 0.33 31659.87THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  115,546 LF  0.29 33508.34 0.30 34663.80THERMO PVT MKG LINES 4"120
0028 4695000000-E 1205  800 LF  1.03 824.00 1.05 840.008"WIDE THERMO 90 MILS
0029 4725000000-E 1205  9 EA  103.00 927.00 105.00 945.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  223,697 LF  0.17 38028.49 0.18 40265.46PAINT PVMT MARKINGS 4"
0031 4845000000-N 1205  8 EA  36.05 288.40 37.00 296.00PAINT PVT MKG SYMBOL
0032 4900000000-N 1252  1,155 EA  3.61 4169.55 3.75 4331.25PERM RAISED PVMT MARKERS

 

    TOTAL 3797702.67 TOTAL 4168416.28CONTRACT TOTAL



SEP 18, 2002 08:58 AM GUILFORD, FORSYTH

TIP NO  6.491007R, 6.621006R 10:00AM 2 /  2 026

FED AID NO STATE FUNDED 8.793 MI SEP 17 2002 C200533
REMOVE & REPLACE EXISTING CONC SLABS, MILLING & RESURFACING.

US-421/I-40 BUS FROM LINVILLE RD IN FORSYTH CO TO I-40 IN GUILFORD CO.

   

 

    SUB-TOTAL 3797702.67 SUB-TOTAL 4168416.28ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3797702.67APAC Carolina, Inc., Thompson-Arthur Division
     2  4168416.28LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



SEP 18, 2002 08:58 AM CALDWELL

TIP NO  6.731006R 10:00AM 1 /  2 027

FED AID NO STATE FUNDED 10.600 MI SEP 17 2002 C200540
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-321 FROM US-321A TO BURKE COUNTY LINE. 

APAC-Carolina, Inc., PAPCO-Central
Division

MIDSTATE CONTRACTORS, INC.

CONCORD,  NC HICKORY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80930.00 120000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 93225.00 170000.00GRADING
0003 1220000000-E 545  250 TON 31.45 7862.50 25.00 6250.00INCIDENTAL STONE BASE
0004 1245000000-E SP  21.2 SMI 2750.00 58300.00 3200.00 67840.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  74,624 SY  1.10 82086.40 1.35 100742.40MILL ASP PVMT *****" DTH

(2-1/2")
0006 1297000000-E 607  4,000 SY  2.60 10400.00 2.25 9000.00MILL ASP PVMT *****" DTH

(3")
0007 1297000000-E 607  4,000 SY  4.00 16000.00 2.95 11800.00MILL ASP PVMT *****" DTH

(5-1/2")
0008 1491000000-E 610  1,200 TON 37.75 45300.00 46.25 55500.00ASP CONC BASE CRS B25.0C
0009 1503000000-E 610  11,422 TON 23.45 267845.90 25.55 291832.10ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  38,309 TON 22.55 863867.95 25.20 965386.80ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  588 TON 196.70 115659.60 204.28 120116.64ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  2,490 TON 214.27 533532.30 211.93 527705.70ASP FOR PLANT MIX PG70-22
0013 2473000000-N SP   11 EA  1260.00 13860.00 2500.00 27500.00GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE METAL FUNNELS
0014 2655000000-E 852  120 SY  87.00 10440.00 125.00 15000.005" MONO CONC ISLDS (KEY IN)
0015 2815000000-N 858  2 EA  1575.00 3150.00 800.00 1600.00ADJ DROP INLETS
0016 3030000000-E 862  12,500 LF  8.66 108250.00 9.75 121875.00STL BM GUARDRAIL
0017 3210000000-N 862  32 EA  315.00 10080.00 450.00 14400.00GR ANCHOR TYPE CAT-1
0018 3270000000-N SP   32 EA  1680.00 53760.00 1750.00 56000.00GR ANCHOR TYPE 350
0019 3360000000-E 863  12,500 LF  1.05 13125.00 1.00 12500.00REMOVE EXISTING GUARDRAIL
0020 4685000000-E 1205  111,936 LF  0.39 43655.04 0.36 40296.96THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  14,522 LF  0.45 6534.90 0.39 5663.58THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  200 LF  1.05 210.00 1.45 290.008"WIDE THERMO 90 MILS
0023 4710000000-E 1205  450 LF  4.20 1890.00 6.15 2767.5024"WIDE THERMO 120 MILS
0024 4725000000-E 1205  135 EA  99.75 13466.25 75.00 10125.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  125,968 LF  0.19 23933.92 0.19 23933.92PAINT PVMT MARKINGS 4"
0026 4835000000-E 1205  450 LF  2.10 945.00 2.75 1237.50PAINT PVT MKG LINES 24"
0027 4845000000-N 1205  135 EA  36.75 4961.25 40.00 5400.00PAINT PVT MKG SYMBOL
0028 4905000000-N 1253  742 EA  31.50 23373.00 34.50 25599.00SNOWPLB RAISED PVMT MRKER
0029 6084000000-E 1660 21.2 ACR 1360.00 28832.00 1100.00 23320.00SEEDING AND MULCHING
0030 7324000000-N 1716  5 EA  210.00 1050.00 275.00 1375.00JUNCTION BOX (STANDARD SIZE)
0031 7444000000-E 1725  2,000 LF  6.30 12600.00 5.00 10000.00INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  1,000 LF  4.20 4200.00 5.00 5000.00LEAD-IN CABLE

 

    TOTAL 2553326.01 TOTAL 2850057.10CONTRACT TOTAL

 

    SUB-TOTAL 2553326.01 SUB-TOTAL 2850057.10ROADWAY ITEMS



SEP 18, 2002 08:58 AM CALDWELL

TIP NO  6.731006R 10:00AM 2 /  2 027

FED AID NO STATE FUNDED 10.600 MI SEP 17 2002 C200540
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-321 FROM US-321A TO BURKE COUNTY LINE. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2553326.01APAC-Carolina, Inc., PAPCO-Central Division
     2  2850057.10MIDSTATE CONTRACTORS, INC.



SEP 18, 2002 08:58 AM CALDWELL

TIP NO  6.731007R 10:00AM 1 /  2 028

FED AID NO STATE FUNDED 2.720 MI SEP 17 2002 C200541
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-321A FROM US-64 TO SR-1933. 

APAC-Carolina, Inc., PAPCO-Central
Division

MIDSTATE CONTRACTORS, INC.

CONCORD,  NC HICKORY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 30000.00MOBILIZATION
0002 1033000000-E SP   780 LB  5.18 4040.40 5.50 4290.00SEALING PVMT CRACKS & JTS
0003 1220000000-E 545  200 TON 30.60 6120.00 25.00 5000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  3.66 SMI 2900.00 10614.00 3200.00 11712.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  4,250 SY  2.18 9265.00 1.65 7012.50MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  22,700 SY  1.64 37228.00 1.45 32915.00MILLN ASPHALT PVMT ***** - *****

(2-1/4" TO 3")
0007 1498000000-E 610  3,200 TON 27.05 86560.00 26.60 85120.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  6,150 TON 25.35 155902.50 26.55 163282.50ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  550 TON 205.20 112860.00 207.00 113850.00ASP FOR PLANT MIX  PG64-22
0010 1880000000-E SP   350 TON 127.60 44660.00 200.00 70000.00GENERIC PAVING ITEM (TON)

REPAIR SEVERE TRANSVERSE      CRACKS
0011 2815000000-N 858  2 EA  570.00 1140.00 550.00 1100.00ADJ DROP INLETS
0012 2830000000-N 858  18 EA  466.00 8388.00 450.00 8100.00ADJ MANHOLES
0013 2845000000-N 858  21 EA  363.00 7623.00 350.00 7350.00ADJ METER OR VALVE BOXES
0014 3030000000-E 862  1,550 LF  8.54 13237.00 10.50 16275.00STL BM GUARDRAIL
0015 3270000000-N SP   4 EA  1656.00 6624.00 1850.00 7400.00GR ANCHOR TYPE 350
0016 3360000000-E 863  1,550 LF  1.04 1612.00 1.50 2325.00REMOVE EXISTING GUARDRAIL
0017 4685000000-E 1205  26,600 LF  0.37 9842.00 0.38 10108.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  33,700 LF  0.40 13480.00 0.41 13817.00THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  100 LF  1.50 150.00 1.60 160.008"WIDE THERMO 90 MILS
0020 4710000000-E 1205  170 LF  6.37 1082.90 6.50 1105.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  24 EA  77.63 1863.12 80.00 1920.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  38 EA  77.63 2949.94 80.00 3040.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  35,500 LF  0.22 7810.00 0.22 7810.00PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  100 LF  0.43 43.00 0.45 45.00PAINT PVMT MARKINGS 8"
0025 4835000000-E 1205  170 LF  3.36 571.20 3.50 595.00PAINT PVT MKG LINES 24"
0026 4840000000-N 1205  48 EA  41.40 1987.20 45.00 2160.00PAINT PVT MKG CHARACTER
0027 4845000000-N 1205  38 EA  41.40 1573.20 45.00 1710.00PAINT PVT MKG SYMBOL
0028 4905000000-N 1253  505 EA  35.71 18033.55 35.50 17927.50SNOWPLB RAISED PVMT MRKER
0029 6084000000-E 1660  3 ACR 1550.00 4650.00 1350.00 4050.00SEEDING AND MULCHING
0030 7300000000-E 1715  150 LF  5.18 777.00 5.00 750.00TRENCHING (UNPAVED)
0031 7324000000-N 1716  4 EA  207.00 828.00 310.00 1240.00JUNCTION BOX (STANDARD SIZE)
0032 7444000000-E 1725  650 LF  6.21 4036.50 5.00 3250.00INDUCTIVE LOOP SAWCUT
0033 7456000000-E 1726  450 LF  4.14 1863.00 5.00 2250.00LEAD-IN CABLE

 

    TOTAL 600414.51 TOTAL 637669.50CONTRACT TOTAL

 

    SUB-TOTAL 600414.51 SUB-TOTAL 637669.50ROADWAY ITEMS



SEP 18, 2002 08:58 AM CALDWELL

TIP NO  6.731007R 10:00AM 2 /  2 028

FED AID NO STATE FUNDED 2.720 MI SEP 17 2002 C200541
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-321A FROM US-64 TO SR-1933. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  600414.51APAC-Carolina, Inc., PAPCO-Central Division
     2  637669.50MIDSTATE CONTRACTORS, INC.



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 1 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

SLOAN CONSTRUCTION CO., INC.

ASHEVILLE,  NC CHARLOTTE,  NC GREENVILLE,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 84000.00 80000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 20000.00 25000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 88000.00 36000.00 25000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  6500.00 2600.00 6500.00 2600.00 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  11,800 M3  4.50 53100.00 4.00 47200.00 5.00 59000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 20000.00 20000.00 17000.00REINF BRG APPR **********

(12+41.14)
0007 0106000000-M 230  26,500 M3  4.50 119250.00 4.00 106000.00 6.00 159000.00BORROW EXCAVATION
0008 0134000000-M 240  670 M3  4.00 2680.00 4.00 2680.00 5.00 3350.00DRAINAGE DITCH EXCAVATION
0009 0156000000-M 250  3,625 M2  3.50 12687.50 3.50 12687.50 2.00 7250.00REMOVAL OF EXT ASPHALT PVM'T
0010 0177000000-M 250  1,950 M2  2.00 3900.00 2.00 3900.00 2.00 3900.00BREAKING OF EXT ASPH PVMT
0011 0318000000-M 300  25 MTN 20.00 500.00 20.00 500.00 25.00 625.00FND CONDIT MAT'L MIN STR
0012 0342000000-M 310 19.2 M   60.00 1152.00 60.00 1152.00 80.00 1536.00****MM SIDE DRAIN PIPE

(375MM)
0013 0366000000-M 310 22.8 M   70.00 1596.00 70.00 1596.00 125.00 2850.00375MM RCP CULV CLASS III
0014 0372000000-M 310 2.4 M   75.00 180.00 75.00 180.00 200.00 480.00450MM RCP CULV CLASS III
0015 0378000000-M 310 15.2 M   110.00 1672.00 110.00 1672.00 200.00 3040.00600MM RCP CULV CLASS III
0016 0708000000-M 310 19.2 M   70.00 1344.00 70.00 1344.00 85.00 1632.00400MM BCCSP B 1.63
0017 0806000000-M 310  6 EA  200.00 1200.00 200.00 1200.00 200.00 1200.00400MM BCCSP ELB B 1.63
0018 0995000000-M 340 50.2 M   20.00 1004.00 20.00 1004.00 16.00 803.20PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 25000.00 20000.00 20000.00FINE GRADING
0020 1121000000-M 520  950 MTN 12.66 12027.00 12.66 12027.00 20.00 19000.00AGGREGATE BASE COURSE
0021 1220000000-M 545  75 MTN 15.00 1125.00 15.00 1125.00 20.00 1500.00INCIDENTAL STONE BASE
0022 1489000000-M 610  1,350 MTN 36.40 49140.00 36.40 49140.00 37.00 49950.00ASP CONC BASE CRS B25.0B
0023 1498000000-M 610  1,500 MTN 35.85 53775.00 35.85 53775.00 38.00 57000.00ASP CONC INTR CRS I19.0B
0024 1519000000-M 610  1,400 MTN 36.00 50400.00 36.00 50400.00 40.00 56000.00ASP CONC SURF CRS S9.5B
0025 1560000000-M 620  220 MTN 225.00 49500.00 225.00 49500.00 220.00 48400.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-M 654  25 MTN 150.00 3750.00 150.00 3750.00 125.00 3125.00ASPH PLT MIX PVMT REPAIR
0027 2253000000-M 840 0.62 M3  200.00 124.00 200.00 124.00 2000.00 1240.00PIPE COLLARS
0028 2264000000-M 840 0.07 M3  1000.00 70.00 1000.00 70.00 5000.00 350.00PIPE PLUGS
0029 2286000000-N 840  10 EA  1000.00 10000.00 1000.00 10000.00 1600.00 16000.00MASNRY DRAINAGE STRUCT
0030 2308000000-M 840 1.2 M   650.00 780.00 650.00 780.00 600.00 720.00MASONRY DRAINAGE STRS
0031 2363000000-N 840  2 EA  350.00 700.00 350.00 700.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.16)
0032 2363000000-N 840  4 EA  274.00 1096.00 274.00 1096.00 400.00 1600.00FRAME W/2GRTS 840.***** STD

(840.29)
0033 2407000000-N 840  1 EA  800.00 800.00 800.00 800.00 1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0034 2535000000-M 846  110 M   42.00 4620.00 58.90 6479.00 65.00 7150.00*** X ***MM CONC CURB

(225MM X 450MM)
0035 2577000000-M 846  140 M   48.45 6783.00 65.71 9199.40 68.00 9520.00CONC XPRESSWAY GUTTER
0036 2591000000-M 848  80 M2  47.84 3827.20 29.68 2374.40 50.00 4000.00100MM CONC SIDEWALK
0037 2830000000-N 858  2 EA  1500.00 3000.00 1500.00 3000.00 1000.00 2000.00ADJ MANHOLES
0038 2845000000-N 858  1 EA  250.00 250.00 250.00 250.00 500.00 500.00ADJ METER OR VALVE BOXES



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 2 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

SLOAN CONSTRUCTION CO., INC.

ASHEVILLE,  NC CHARLOTTE,  NC GREENVILLE,  SC

0039 2905000000-N 859  4 EA  1000.00 4000.00 1000.00 4000.00 750.00 3000.00CONVERT DI TO JB
0040 3030000000-M 862 194.31 M   29.55 5741.86 29.55 5741.86 30.00 5829.30STL BM GRDRAIL
0041 3045000000-M 862 60.96 M   36.10 2200.66 36.10 2200.66 36.10 2200.66STL BM GRDRAIL SHOP CURV
0042 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0045 3270000000-N SP   5 EA  1600.00 8000.00 1600.00 8000.00 1700.00 8500.00GR ANCHOR TYPE 350
0046 3380000000-M 862 266.7 M   22.95 6120.77 22.95 6120.77 23.00 6134.10TEMP STL BM GUARDRAIL
0047 3387000000-N 862  4 EA  400.00 1600.00 400.00 1600.00 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(TYPE III)
0048 3389100000-N SP   4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS 350 TEMP
0049 3500000000-M 866  347 M   16.40 5690.80 5.00 1735.00 16.40 5690.80WW WIRE FENCE ****MM FABR

(1000MM)
0050 3506000000-M 866  74 EA  18.00 1332.00 15.00 1110.00 18.00 1332.00100MM FENCE POSTS ****M

(2.735M)
0051 3512000000-M 866  32 EA  35.00 1120.00 30.00 960.00 35.00 1120.00125MM FENCE POSTS ****M

(2.735M)
0052 3533000000-M 866  118 M   19.70 2324.60 15.00 1770.00 20.00 2360.00CL FENCE ****MM FABRIC

(1800MM)
0053 3539000000-M 866  37 EA  50.00 1850.00 50.00 1850.00 50.00 1850.00LINE POST FOR ****MM CL F

(1800MM)
0054 3545000000-M 866  15 EA  110.00 1650.00 100.00 1500.00 110.00 1650.00TERM POST FOR ****MM CL

(1800MM)
0055 3554000000-M 866  2 EA  150.00 300.00 500.00 1000.00 150.00 300.00M GATE POST ****MM CL F

(1800MM)
0056 3565000000-M 866  1 EA  900.00 900.00 1000.00 1000.00 900.00 900.00DBL GATE **HIGH, **WIDE, **OPEN

(1800MM, 16.64MM, 16.64MM)
0057 3575000000-M SP   312 M   16.40 5116.80 6.00 1872.00 16.50 5148.00GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE WITH
POSTS

0058 3649000000-M 876  130 MTN 30.00 3900.00 30.00 3900.00 30.00 3900.00PLN RIP RAP, CLASS B
0059 3656000000-M 876  306 M2  2.50 765.00 2.50 765.00 2.50 765.00FILTER FABRIC FOR DRAINGE
0060 4400000000-M 1110  42 M2  75.00 3150.00 75.00 3150.00 75.00 3150.00WORK ZONE SIGNS (STAT)
0061 4405000000-M 1110  9 M2  100.00 900.00 100.00 900.00 43.00 387.00WORK ZONE SIGNS (PORT)
0062 4410000000-M 1110  8 M2  50.00 400.00 50.00 400.00 43.00 344.00WORK ZONE SIGNS (BARRICAD
0063 4425000000-N 1125  3 EA  25.00 75.00 25.00 75.00 13.00 39.00WARNING FLAG SETS
0064 4430000000-N 1130  40 EA  40.00 1600.00 40.00 1600.00 40.00 1600.00DRUMS
0065 4435000000-N 1135  20 EA  20.00 400.00 20.00 400.00 11.00 220.00CONES
0066 4445000000-M 1145  40 M   40.00 1600.00 40.00 1600.00 40.00 1600.00BARRICADES (TYPE III)
0067 4450000000-N 1150  160 HR  15.00 2400.00 15.00 2400.00 16.50 2640.00FLAGGER
0068 4460000000-N 1155  6 EA  75.00 450.00 75.00 450.00 75.00 450.00WARNING LIGHTS (TYPE B)
0069 4650000000-N 1251  40 EA  5.00 200.00 10.00 400.00 10.00 400.00TEMP RAISED PVMT MRKS
0070 4810000000-M 1205  14,464 M   0.58 8389.12 0.56 8099.84 0.60 8678.40PAINT PVT MKG LINES 100MM
0071 4835000000-M 1205  70 M   6.50 455.00 4.00 280.00 4.00 280.00PAINT PVT MKG LINES 600MM
0072 4905000000-N 1253  40 EA  58.00 2320.00 60.00 2400.00 60.00 2400.00SNOWPLB RAISED PVMT MRKER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 3 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

SLOAN CONSTRUCTION CO., INC.

ASHEVILLE,  NC CHARLOTTE,  NC GREENVILLE,  SC

0073 6000000000-M 1605  205 M   8.00 1640.00 8.00 1640.00 10.00 2050.00TEMPORARY SILT FENCE
0074 6006000000-M 1610  70 MTN 30.00 2100.00 30.00 2100.00 29.00 2030.00EROS CONTRL STONE CL A
0075 6009000000-M 1610  395 MTN 30.00 11850.00 30.00 11850.00 29.00 11455.00EROS CONTRL STONE CL B
0076 6012000000-M 1610  210 MTN 26.00 5460.00 26.00 5460.00 22.00 4620.00SEDIMENT CONTROL STONE
0077 6015000000-M 1615  2 HA  1480.00 2960.00 1000.00 2000.00 1500.00 3000.00TEMPORARY MULCHING
0078 6018000000-M 1620  125 KG  12.00 1500.00 4.00 500.00 12.00 1500.00SEED FOR TEMP SEEDING
0079 6021000000-M 1620  1 MTN 500.00 500.00 600.00 600.00 500.00 500.00FERT FOR TEMP SEEDING
0080 6030000000-M 1630  1,115 M3  4.00 4460.00 4.00 4460.00 5.00 5575.00SILT EXCAVATION
0081 6033000000-M 1631  440 M2  1.75 770.00 1.00 440.00 2.00 880.00SYNTHETIC ROVING
0082 6036000000-M 1631  580 M2  1.75 1015.00 2.00 1160.00 2.00 1160.00MATTING FOR EROS CONTROL
0083 6042000000-M 1632  108 M   20.00 2160.00 20.00 2160.00 25.00 2700.006.4MM HARDWARE CLOTH
0084 6084000000-M 1660  3 HA  3162.00 9486.00 2500.00 7500.00 3200.00 9600.00SEEDING & MULCHING
0085 6087000000-M 1660 1.5 HA  148.00 222.00 75.00 112.50 150.00 225.00MOWING
0086 6090000000-M 1661  25 KG  13.00 325.00 12.00 300.00 13.00 325.00SEED FOR REPAIR SEEDING
0087 6093000000-M 1661 0.25 MTN 1800.00 450.00 1800.00 450.00 1800.00 450.00FERT FOR REPAIR SEEDING
0088 6096000000-M 1662  100 KG  6.50 650.00 4.00 400.00 6.50 650.00SEED FOR SUPP SEEDING
0089 6102000000-M 1664  185 M2  12.00 2220.00 5.00 925.00 12.00 2220.00SODDING
0090 6105000000-M 1664 13.6 KL  28.00 380.80 15.00 204.00 28.00 380.80WATER
0091 6108000000-M 1665  5 MTN 450.00 2250.00 320.00 1600.00 450.00 2250.00FERTILIZER TOPDRESSING
0092 6114000000-N SP  1.5 HR  75.00 112.50 25.00 37.50 75.00 112.50SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  25.00 200.00 1.00 8.00 25.00 200.00RESPONSE FOR EROS CONTROL
0094 6123000000-M 1670 0.33 HA  2424.00 799.92 3000.00 990.00 2500.00 825.00REFORESTATION

STRUCTURE ITEMS

0095 8007000000-N SP  Lump Sum 175000.00 235000.00 172000.00CM&R TEMP STR ***********
(12+40.703 -L-)

0096 8035000000-N 402 Lump Sum 35000.00 90000.00 38000.00REMV EXIST STR **********
(12+40.703 -L-)

0097 8105500000-M SP   32 M   750.00 24000.00 720.00 23040.00 750.00 24000.00****MM DRILLD PIER IN SOIL
(1066MM)

0098 8105600000-M SP   25 M   3775.00 94375.00 3550.00 88750.00 3500.00 87500.00****MM DRILLD PIER NO SOIL
(1066MM)

0099 8115000000-N SP   1 EA  3500.00 3500.00 2500.00 2500.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0100 8116000000-M SP  248.4 M   12.00 2980.80 33.00 8197.20 32.00 7948.80CSL TUBES
0101 8119000000-M 412  1,309 M3  8.00 10472.00 12.50 16362.50 20.00 26180.00UNCL STR EXCAV
0102 8147000000-M 420 611.8 M2  220.00 134596.00 274.00 167633.20 265.00 162127.00REINF CONC DECK SLAB
0103 8161000000-M 420  428 M2  6.00 2568.00 6.50 2782.00 6.00 2568.00GROOVING BRIDGE FLOORS
0104 8182000000-M 420 99.7 M3  750.00 74775.00 800.00 79760.00 850.00 84745.00CL A CONC, BRIDGE
0105 8210000000-N 422 Lump Sum 20000.00 17500.00 28000.00BRG APPR SLAB ***********

(12+40.703 -L-)
0106 8217000000-M 425  14,577 KG  1.10 16034.70 1.10 16034.70 1.10 16034.70REINF STEEL (BRIDGE)
0107 8238000000-M 425  3,150 KG  2.00 6300.00 1.75 5512.50 1.80 5670.00SPIRAL COL REINF STL STR
0108 8262000000-M 430 208.752 M   370.00 77238.24 375.00 78282.00 420.00 87675.841143MM PRESTR CONC GIRDER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 4 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

SLOAN CONSTRUCTION CO., INC.

ASHEVILLE,  NC CHARLOTTE,  NC GREENVILLE,  SC

0109 8364000000-M 450  216 M   80.00 17280.00 75.00 16200.00 110.00 23760.00HP310X79 STL PILE
0110 8482000000-M 460 50.637 M   400.00 20254.80 428.00 21672.64 400.00 20254.80THREE BAR METAL RAIL
0111 8503000000-M 460 53.104 M   235.00 12479.44 160.00 8496.64 160.00 8496.64CONC BARRIER RAIL
0112 8531000000-M 462  1,130 M2  50.00 56500.00 46.00 51980.00 50.00 56500.00100MM SLOPE PROTECTION
0113 8657000000-N 430 Lump Sum 2000.00 1600.00 2000.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 4000.00 2400.00 7000.00EVAZOTE JOINT SEALS
0115 8860000000-N SP  Lump Sum 1500.00 2200.00 4000.00GENERIC STRUCTURE ITEM (LS)

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

 

    TOTAL 1612249.51 TOTAL 1673685.81 TOTAL 1693358.54CONTRACT TOTAL

 

    SUB-TOTAL 821395.53 SUB-TOTAL 737782.43 SUB-TOTAL 826397.76ROADWAY ITEMS
    SUB-TOTAL 790853.98 SUB-TOTAL 935903.38 SUB-TOTAL 866960.78STRUCTURE ITEMS



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 5 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. MILLER STRUCTURES, INC.

STATESVILLE,  NC MOORESVILLE,  NC MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84500.00 85000.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 18000.00 18350.00 28000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 23140.00 50000.00 30000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  1.00 0.40 1000.00 400.00 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  11,800 M3  4.75 56050.00 4.75 56050.00 4.75 56050.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 15000.00 15000.00REINF BRG APPR **********

(12+41.14)
0007 0106000000-M 230  26,500 M3  5.00 132500.00 5.00 132500.00 6.00 159000.00BORROW EXCAVATION
0008 0134000000-M 240  670 M3  5.00 3350.00 5.00 3350.00 5.00 3350.00DRAINAGE DITCH EXCAVATION
0009 0156000000-M 250  3,625 M2  2.00 7250.00 2.00 7250.00 2.00 7250.00REMOVAL OF EXT ASPHALT PVM'T
0010 0177000000-M 250  1,950 M2  2.00 3900.00 2.00 3900.00 2.00 3900.00BREAKING OF EXT ASPH PVMT
0011 0318000000-M 300  25 MTN 25.00 625.00 25.00 625.00 25.00 625.00FND CONDIT MAT'L MIN STR
0012 0342000000-M 310 19.2 M   80.00 1536.00 80.00 1536.00 80.00 1536.00****MM SIDE DRAIN PIPE

(375MM)
0013 0366000000-M 310 22.8 M   125.00 2850.00 125.00 2850.00 125.00 2850.00375MM RCP CULV CLASS III
0014 0372000000-M 310 2.4 M   200.00 480.00 200.00 480.00 200.00 480.00450MM RCP CULV CLASS III
0015 0378000000-M 310 15.2 M   200.00 3040.00 200.00 3040.00 200.00 3040.00600MM RCP CULV CLASS III
0016 0708000000-M 310 19.2 M   85.00 1632.00 85.00 1632.00 85.00 1632.00400MM BCCSP B 1.63
0017 0806000000-M 310  6 EA  200.00 1200.00 200.00 1200.00 200.00 1200.00400MM BCCSP ELB B 1.63
0018 0995000000-M 340 50.2 M   16.00 803.20 16.00 803.20 16.00 803.20PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 18000.00 18000.00 18000.00FINE GRADING
0020 1121000000-M 520  950 MTN 21.00 19950.00 20.00 19000.00 20.00 19000.00AGGREGATE BASE COURSE
0021 1220000000-M 545  75 MTN 21.00 1575.00 20.00 1500.00 20.00 1500.00INCIDENTAL STONE BASE
0022 1489000000-M 610  1,350 MTN 39.55 53392.50 36.40 49140.00 40.00 54000.00ASP CONC BASE CRS B25.0B
0023 1498000000-M 610  1,500 MTN 39.00 58500.00 35.85 53775.00 40.85 61275.00ASP CONC INTR CRS I19.0B
0024 1519000000-M 610  1,400 MTN 39.15 54810.00 36.00 50400.00 36.00 50400.00ASP CONC SURF CRS S9.5B
0025 1560000000-M 620  220 MTN 225.00 49500.00 225.00 49500.00 225.00 49500.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-M 654  25 MTN 100.00 2500.00 125.00 3125.00 200.00 5000.00ASPH PLT MIX PVMT REPAIR
0027 2253000000-M 840 0.62 M3  2000.00 1240.00 2000.00 1240.00 2000.00 1240.00PIPE COLLARS
0028 2264000000-M 840 0.07 M3  5000.00 350.00 5000.00 350.00 5000.00 350.00PIPE PLUGS
0029 2286000000-N 840  10 EA  1500.00 15000.00 1500.00 15000.00 1500.00 15000.00MASNRY DRAINAGE STRUCT
0030 2308000000-M 840 1.2 M   600.00 720.00 600.00 720.00 600.00 720.00MASONRY DRAINAGE STRS
0031 2363000000-N 840  2 EA  400.00 800.00 400.00 800.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.16)
0032 2363000000-N 840  4 EA  400.00 1600.00 400.00 1600.00 400.00 1600.00FRAME W/2GRTS 840.***** STD

(840.29)
0033 2407000000-N 840  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0034 2535000000-M 846  110 M   59.00 6490.00 59.00 6490.00 68.50 7535.00*** X ***MM CONC CURB

(225MM X 450MM)
0035 2577000000-M 846  140 M   66.00 9240.00 66.00 9240.00 61.00 8540.00CONC XPRESSWAY GUTTER
0036 2591000000-M 848  80 M2  30.00 2400.00 30.00 2400.00 55.00 4400.00100MM CONC SIDEWALK
0037 2830000000-N 858  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00 2000.00ADJ MANHOLES
0038 2845000000-N 858  1 EA  500.00 500.00 500.00 500.00 500.00 500.00ADJ METER OR VALVE BOXES



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 6 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. MILLER STRUCTURES, INC.

STATESVILLE,  NC MOORESVILLE,  NC MARION,  NC

0039 2905000000-N 859  4 EA  750.00 3000.00 750.00 3000.00 750.00 3000.00CONVERT DI TO JB
0040 3030000000-M 862 194.31 M   29.55 5741.86 29.55 5741.86 29.55 5741.86STL BM GRDRAIL
0041 3045000000-M 862 60.96 M   36.10 2200.66 36.10 2200.66 36.10 2200.66STL BM GRDRAIL SHOP CURV
0042 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0045 3270000000-N SP   5 EA  1600.00 8000.00 1600.00 8000.00 1600.00 8000.00GR ANCHOR TYPE 350
0046 3380000000-M 862 266.7 M   22.95 6120.77 22.95 6120.77 22.95 6120.77TEMP STL BM GUARDRAIL
0047 3387000000-N 862  4 EA  400.00 1600.00 400.00 1600.00 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(TYPE III)
0048 3389100000-N SP   4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS 350 TEMP
0049 3500000000-M 866  347 M   5.00 1735.00 5.00 1735.00 16.40 5690.80WW WIRE FENCE ****MM FABR

(1000MM)
0050 3506000000-M 866  74 EA  15.00 1110.00 15.00 1110.00 18.00 1332.00100MM FENCE POSTS ****M

(2.735M)
0051 3512000000-M 866  32 EA  30.00 960.00 30.00 960.00 35.00 1120.00125MM FENCE POSTS ****M

(2.735M)
0052 3533000000-M 866  118 M   15.00 1770.00 15.00 1770.00 19.70 2324.60CL FENCE ****MM FABRIC

(1800MM)
0053 3539000000-M 866  37 EA  50.00 1850.00 50.00 1850.00 50.00 1850.00LINE POST FOR ****MM CL F

(1800MM)
0054 3545000000-M 866  15 EA  100.00 1500.00 100.00 1500.00 110.00 1650.00TERM POST FOR ****MM CL

(1800MM)
0055 3554000000-M 866  2 EA  500.00 1000.00 500.00 1000.00 150.00 300.00M GATE POST ****MM CL F

(1800MM)
0056 3565000000-M 866  1 EA  1000.00 1000.00 1000.00 1000.00 900.00 900.00DBL GATE **HIGH, **WIDE, **OPEN

(1800MM, 16.64MM, 16.64MM)
0057 3575000000-M SP   312 M   6.00 1872.00 6.00 1872.00 16.40 5116.80GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE WITH
POSTS

0058 3649000000-M 876  130 MTN 29.00 3770.00 29.00 3770.00 29.00 3770.00PLN RIP RAP, CLASS B
0059 3656000000-M 876  306 M2  2.50 765.00 2.50 765.00 2.50 765.00FILTER FABRIC FOR DRAINGE
0060 4400000000-M 1110  42 M2  100.00 4200.00 75.00 3150.00 85.00 3570.00WORK ZONE SIGNS (STAT)
0061 4405000000-M 1110  9 M2  350.00 3150.00 43.00 387.00 60.00 540.00WORK ZONE SIGNS (PORT)
0062 4410000000-M 1110  8 M2  45.00 360.00 43.00 344.00 50.00 400.00WORK ZONE SIGNS (BARRICAD
0063 4425000000-N 1125  3 EA  15.00 45.00 13.00 39.00 20.00 60.00WARNING FLAG SETS
0064 4430000000-N 1130  40 EA  50.00 2000.00 43.00 1720.00 50.00 2000.00DRUMS
0065 4435000000-N 1135  20 EA  12.00 240.00 15.50 310.00 25.00 500.00CONES
0066 4445000000-M 1145  40 M   40.00 1600.00 35.00 1400.00 40.00 1600.00BARRICADES (TYPE III)
0067 4450000000-N 1150  160 HR  20.00 3200.00 15.00 2400.00 20.00 3200.00FLAGGER
0068 4460000000-N 1155  6 EA  315.00 1890.00 250.00 1500.00 100.00 600.00WARNING LIGHTS (TYPE B)
0069 4650000000-N 1251  40 EA  5.00 200.00 5.00 200.00 5.00 200.00TEMP RAISED PVMT MRKS
0070 4810000000-M 1205  14,464 M   0.58 8389.12 0.58 8389.12 0.58 8389.12PAINT PVT MKG LINES 100MM
0071 4835000000-M 1205  70 M   6.50 455.00 6.50 455.00 6.50 455.00PAINT PVT MKG LINES 600MM
0072 4905000000-N 1253  40 EA  58.00 2320.00 58.00 2320.00 58.00 2320.00SNOWPLB RAISED PVMT MRKER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 7 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. MILLER STRUCTURES, INC.

STATESVILLE,  NC MOORESVILLE,  NC MARION,  NC

0073 6000000000-M 1605  205 M   10.00 2050.00 13.00 2665.00 15.00 3075.00TEMPORARY SILT FENCE
0074 6006000000-M 1610  70 MTN 29.00 2030.00 29.00 2030.00 29.00 2030.00EROS CONTRL STONE CL A
0075 6009000000-M 1610  395 MTN 29.00 11455.00 29.00 11455.00 29.00 11455.00EROS CONTRL STONE CL B
0076 6012000000-M 1610  210 MTN 22.00 4620.00 22.00 4620.00 22.00 4620.00SEDIMENT CONTROL STONE
0077 6015000000-M 1615  2 HA  1000.00 2000.00 1000.00 2000.00 1480.00 2960.00TEMPORARY MULCHING
0078 6018000000-M 1620  125 KG  4.00 500.00 4.00 500.00 12.00 1500.00SEED FOR TEMP SEEDING
0079 6021000000-M 1620  1 MTN 600.00 600.00 600.00 600.00 500.00 500.00FERT FOR TEMP SEEDING
0080 6030000000-M 1630  1,115 M3  5.00 5575.00 5.00 5575.00 5.00 5575.00SILT EXCAVATION
0081 6033000000-M 1631  440 M2  1.00 440.00 1.00 440.00 1.75 770.00SYNTHETIC ROVING
0082 6036000000-M 1631  580 M2  2.00 1160.00 2.00 1160.00 1.75 1015.00MATTING FOR EROS CONTROL
0083 6042000000-M 1632  108 M   25.00 2700.00 11.48 1239.84 25.00 2700.006.4MM HARDWARE CLOTH
0084 6084000000-M 1660  3 HA  2500.00 7500.00 2500.00 7500.00 3162.00 9486.00SEEDING & MULCHING
0085 6087000000-M 1660 1.5 HA  75.00 112.50 75.00 112.50 148.00 222.00MOWING
0086 6090000000-M 1661  25 KG  12.00 300.00 12.00 300.00 13.00 325.00SEED FOR REPAIR SEEDING
0087 6093000000-M 1661 0.25 MTN 1800.00 450.00 1800.00 450.00 1800.00 450.00FERT FOR REPAIR SEEDING
0088 6096000000-M 1662  100 KG  4.00 400.00 4.00 400.00 6.50 650.00SEED FOR SUPP SEEDING
0089 6102000000-M 1664  185 M2  5.00 925.00 5.00 925.00 12.00 2220.00SODDING
0090 6105000000-M 1664 13.6 KL  15.00 204.00 15.00 204.00 28.00 380.80WATER
0091 6108000000-M 1665  5 MTN 320.00 1600.00 320.00 1600.00 450.00 2250.00FERTILIZER TOPDRESSING
0092 6114000000-N SP  1.5 HR  25.00 37.50 25.00 37.50 75.00 112.50SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL
0094 6123000000-M 1670 0.33 HA  3000.00 990.00 3000.00 990.00 2424.00 799.92REFORESTATION

STRUCTURE ITEMS

0095 8007000000-N SP  Lump Sum 233160.00 255000.00 183000.00CM&R TEMP STR ***********
(12+40.703 -L-)

0096 8035000000-N 402 Lump Sum 48340.00 54000.00 58000.00REMV EXIST STR **********
(12+40.703 -L-)

0097 8105500000-M SP   32 M   580.00 18560.00 721.00 23072.00 1900.00 60800.00****MM DRILLD PIER IN SOIL
(1066MM)

0098 8105600000-M SP   25 M   2936.00 73400.00 3600.00 90000.00 3700.00 92500.00****MM DRILLD PIER NO SOIL
(1066MM)

0099 8115000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0100 8116000000-M SP  248.4 M   29.00 7203.60 33.00 8197.20 30.00 7452.00CSL TUBES
0101 8119000000-M 412  1,309 M3  6.00 7854.00 12.50 16362.50 26.00 34034.00UNCL STR EXCAV
0102 8147000000-M 420 611.8 M2  280.00 171304.00 274.00 167633.20 248.00 151726.40REINF CONC DECK SLAB
0103 8161000000-M 420  428 M2  5.85 2503.80 6.60 2824.80 6.50 2782.00GROOVING BRIDGE FLOORS
0104 8182000000-M 420 99.7 M3  925.00 92222.50 847.65 84510.71 785.00 78264.50CL A CONC, BRIDGE
0105 8210000000-N 422 Lump Sum 18000.00 17500.00 24000.00BRG APPR SLAB ***********

(12+40.703 -L-)
0106 8217000000-M 425  14,577 KG  1.70 24780.90 1.10 16034.70 1.10 16034.70REINF STEEL (BRIDGE)
0107 8238000000-M 425  3,150 KG  3.50 11025.00 1.75 5512.50 2.50 7875.00SPIRAL COL REINF STL STR
0108 8262000000-M 430 208.752 M   475.00 99157.20 375.00 78282.00 355.24 74157.061143MM PRESTR CONC GIRDER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 8 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. MILLER STRUCTURES, INC.

STATESVILLE,  NC MOORESVILLE,  NC MARION,  NC

0109 8364000000-M 450  216 M   22.00 4752.00 75.00 16200.00 75.00 16200.00HP310X79 STL PILE
0110 8482000000-M 460 50.637 M   310.00 15697.47 428.00 21672.64 325.00 16457.03THREE BAR METAL RAIL
0111 8503000000-M 460 53.104 M   175.00 9293.20 160.00 8496.64 158.00 8390.43CONC BARRIER RAIL
0112 8531000000-M 462  1,130 M2  60.00 67800.00 46.00 51980.00 54.00 61020.00100MM SLOPE PROTECTION
0113 8657000000-N 430 Lump Sum 3000.00 1600.00 4500.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 4000.00 2400.00 4500.00EVAZOTE JOINT SEALS
0115 8860000000-N SP  Lump Sum 4000.00 2200.00 5000.00GENERIC STRUCTURE ITEM (LS)

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

 

    TOTAL 1698979.18 TOTAL 1714446.34 TOTAL 1728182.15CONTRACT TOTAL

 

    SUB-TOTAL 780425.51 SUB-TOTAL 788467.45 SUB-TOTAL 818989.03ROADWAY ITEMS
    SUB-TOTAL 918553.67 SUB-TOTAL 925978.89 SUB-TOTAL 909193.12STRUCTURE ITEMS



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 9 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 90000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 35000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 20000.00 200550.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  1000.00 400.00 5000.00 2000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  11,800 M3  4.75 56050.00 6.00 70800.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 14000.00REINF BRG APPR **********

(12+41.14)
0007 0106000000-M 230  26,500 M3  5.00 132500.00 7.50 198750.00BORROW EXCAVATION
0008 0134000000-M 240  670 M3  5.00 3350.00 5.00 3350.00DRAINAGE DITCH EXCAVATION
0009 0156000000-M 250  3,625 M2  2.00 7250.00 2.00 7250.00REMOVAL OF EXT ASPHALT PVM'T
0010 0177000000-M 250  1,950 M2  2.00 3900.00 1.25 2437.50BREAKING OF EXT ASPH PVMT
0011 0318000000-M 300  25 MTN 25.00 625.00 23.00 575.00FND CONDIT MAT'L MIN STR
0012 0342000000-M 310 19.2 M   80.00 1536.00 45.00 864.00****MM SIDE DRAIN PIPE

(375MM)
0013 0366000000-M 310 22.8 M   125.00 2850.00 76.00 1732.80375MM RCP CULV CLASS III
0014 0372000000-M 310 2.4 M   200.00 480.00 80.00 192.00450MM RCP CULV CLASS III
0015 0378000000-M 310 15.2 M   200.00 3040.00 95.00 1444.00600MM RCP CULV CLASS III
0016 0708000000-M 310 19.2 M   85.00 1632.00 65.00 1248.00400MM BCCSP B 1.63
0017 0806000000-M 310  6 EA  200.00 1200.00 225.00 1350.00400MM BCCSP ELB B 1.63
0018 0995000000-M 340 50.2 M   16.00 803.20 26.00 1305.20PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 18000.00 35000.00FINE GRADING
0020 1121000000-M 520  950 MTN 20.00 19000.00 19.00 18050.00AGGREGATE BASE COURSE
0021 1220000000-M 545  75 MTN 20.00 1500.00 19.00 1425.00INCIDENTAL STONE BASE
0022 1489000000-M 610  1,350 MTN 36.40 49140.00 46.00 62100.00ASP CONC BASE CRS B25.0B
0023 1498000000-M 610  1,500 MTN 35.85 53775.00 47.00 70500.00ASP CONC INTR CRS I19.0B
0024 1519000000-M 610  1,400 MTN 36.00 50400.00 48.00 67200.00ASP CONC SURF CRS S9.5B
0025 1560000000-M 620  220 MTN 225.00 49500.00 241.50 53130.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-M 654  25 MTN 55.00 1375.00 81.71 2042.75ASPH PLT MIX PVMT REPAIR
0027 2253000000-M 840 0.62 M3  2000.00 1240.00 1200.00 744.00PIPE COLLARS
0028 2264000000-M 840 0.07 M3  5000.00 350.00 4000.00 280.00PIPE PLUGS
0029 2286000000-N 840  10 EA  1500.00 15000.00 1500.00 15000.00MASNRY DRAINAGE STRUCT
0030 2308000000-M 840 1.2 M   600.00 720.00 600.00 720.00MASONRY DRAINAGE STRS
0031 2363000000-N 840  2 EA  400.00 800.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.16)
0032 2363000000-N 840  4 EA  400.00 1600.00 400.00 1600.00FRAME W/2GRTS 840.***** STD

(840.29)
0033 2407000000-N 840  1 EA  1000.00 1000.00 850.00 850.00STL FRAM W/ 2 GTR, STD 840.37
0034 2535000000-M 846  110 M   48.00 5280.00 48.00 5280.00*** X ***MM CONC CURB

(225MM X 450MM)
0035 2577000000-M 846  140 M   60.00 8400.00 63.00 8820.00CONC XPRESSWAY GUTTER
0036 2591000000-M 848  80 M2  38.00 3040.00 67.00 5360.00100MM CONC SIDEWALK
0037 2830000000-N 858  2 EA  1000.00 2000.00 425.00 850.00ADJ MANHOLES
0038 2845000000-N 858  1 EA  500.00 500.00 400.00 400.00ADJ METER OR VALVE BOXES



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 10 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

0039 2905000000-N 859  4 EA  750.00 3000.00 1000.00 4000.00CONVERT DI TO JB
0040 3030000000-M 862 194.31 M   32.81 6375.31 29.55 5741.86STL BM GRDRAIL
0041 3045000000-M 862 60.96 M   36.09 2200.05 36.10 2200.66STL BM GRDRAIL SHOP CURV
0042 3150000000-N 862  10 EA  35.00 350.00 20.00 200.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  350.00 350.00 300.00 300.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  950.00 3800.00 1100.00 4400.00GR ANCHOR TYPE III
0045 3270000000-N SP   5 EA  1800.00 9000.00 1600.00 8000.00GR ANCHOR TYPE 350
0046 3380000000-M 862 266.7 M   16.40 4373.88 22.95 6120.77TEMP STL BM GUARDRAIL
0047 3387000000-N 862  4 EA  500.00 2000.00 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(TYPE III)
0048 3389100000-N SP   4 EA  900.00 3600.00 600.00 2400.00GDRL ANCH UNITS 350 TEMP
0049 3500000000-M 866  347 M   5.00 1735.00 16.40 5690.80WW WIRE FENCE ****MM FABR

(1000MM)
0050 3506000000-M 866  74 EA  15.00 1110.00 18.00 1332.00100MM FENCE POSTS ****M

(2.735M)
0051 3512000000-M 866  32 EA  30.00 960.00 35.00 1120.00125MM FENCE POSTS ****M

(2.735M)
0052 3533000000-M 866  118 M   15.00 1770.00 19.70 2324.60CL FENCE ****MM FABRIC

(1800MM)
0053 3539000000-M 866  37 EA  50.00 1850.00 50.00 1850.00LINE POST FOR ****MM CL F

(1800MM)
0054 3545000000-M 866  15 EA  100.00 1500.00 110.00 1650.00TERM POST FOR ****MM CL

(1800MM)
0055 3554000000-M 866  2 EA  500.00 1000.00 150.00 300.00M GATE POST ****MM CL F

(1800MM)
0056 3565000000-M 866  1 EA  1000.00 1000.00 900.00 900.00DBL GATE **HIGH, **WIDE, **OPEN

(1800MM, 16.64MM, 16.64MM)
0057 3575000000-M SP   312 M   6.00 1872.00 16.40 5116.80GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE WITH
POSTS

0058 3649000000-M 876  130 MTN 29.00 3770.00 40.00 5200.00PLN RIP RAP, CLASS B
0059 3656000000-M 876  306 M2  2.50 765.00 1.50 459.00FILTER FABRIC FOR DRAINGE
0060 4400000000-M 1110  42 M2  67.25 2824.50 75.00 3150.00WORK ZONE SIGNS (STAT)
0061 4405000000-M 1110  9 M2  47.95 431.55 65.00 585.00WORK ZONE SIGNS (PORT)
0062 4410000000-M 1110  8 M2  48.95 391.60 75.00 600.00WORK ZONE SIGNS (BARRICAD
0063 4425000000-N 1125  3 EA  5.00 15.00 20.00 60.00WARNING FLAG SETS
0064 4430000000-N 1130  40 EA  45.00 1800.00 50.00 2000.00DRUMS
0065 4435000000-N 1135  20 EA  10.45 209.00 28.00 560.00CONES
0066 4445000000-M 1145  40 M   42.50 1700.00 55.00 2200.00BARRICADES (TYPE III)
0067 4450000000-N 1150  160 HR  30.00 4800.00 20.00 3200.00FLAGGER
0068 4460000000-N 1155  6 EA  65.00 390.00 100.00 600.00WARNING LIGHTS (TYPE B)
0069 4650000000-N 1251  40 EA  5.00 200.00 5.00 200.00TEMP RAISED PVMT MRKS
0070 4810000000-M 1205  14,464 M   0.58 8389.12 0.58 8389.12PAINT PVT MKG LINES 100MM
0071 4835000000-M 1205  70 M   6.50 455.00 6.50 455.00PAINT PVT MKG LINES 600MM
0072 4905000000-N 1253  40 EA  58.00 2320.00 58.00 2320.00SNOWPLB RAISED PVMT MRKER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 11 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

0073 6000000000-M 1605  205 M   10.00 2050.00 12.30 2521.50TEMPORARY SILT FENCE
0074 6006000000-M 1610  70 MTN 29.00 2030.00 40.00 2800.00EROS CONTRL STONE CL A
0075 6009000000-M 1610  395 MTN 29.00 11455.00 40.00 15800.00EROS CONTRL STONE CL B
0076 6012000000-M 1610  210 MTN 22.00 4620.00 27.00 5670.00SEDIMENT CONTROL STONE
0077 6015000000-M 1615  2 HA  1000.00 2000.00 1480.00 2960.00TEMPORARY MULCHING
0078 6018000000-M 1620  125 KG  4.00 500.00 12.00 1500.00SEED FOR TEMP SEEDING
0079 6021000000-M 1620  1 MTN 600.00 600.00 500.00 500.00FERT FOR TEMP SEEDING
0080 6030000000-M 1630  1,115 M3  5.00 5575.00 5.00 5575.00SILT EXCAVATION
0081 6033000000-M 1631  440 M2  1.00 440.00 1.75 770.00SYNTHETIC ROVING
0082 6036000000-M 1631  580 M2  2.00 1160.00 1.75 1015.00MATTING FOR EROS CONTROL
0083 6042000000-M 1632  108 M   25.00 2700.00 8.00 864.006.4MM HARDWARE CLOTH
0084 6084000000-M 1660  3 HA  2500.00 7500.00 3162.00 9486.00SEEDING & MULCHING
0085 6087000000-M 1660 1.5 HA  75.00 112.50 148.00 222.00MOWING
0086 6090000000-M 1661  25 KG  12.00 300.00 13.00 325.00SEED FOR REPAIR SEEDING
0087 6093000000-M 1661 0.25 MTN 1800.00 450.00 1800.00 450.00FERT FOR REPAIR SEEDING
0088 6096000000-M 1662  100 KG  4.00 400.00 6.50 650.00SEED FOR SUPP SEEDING
0089 6102000000-M 1664  185 M2  5.00 925.00 12.00 2220.00SODDING
0090 6105000000-M 1664 13.6 KL  15.00 204.00 28.00 380.80WATER
0091 6108000000-M 1665  5 MTN 320.00 1600.00 450.00 2250.00FERTILIZER TOPDRESSING
0092 6114000000-N SP  1.5 HR  25.00 37.50 75.00 112.50SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  1.00 8.00 25.00 200.00RESPONSE FOR EROS CONTROL
0094 6123000000-M 1670 0.33 HA  3000.00 990.00 2424.00 799.92REFORESTATION

STRUCTURE ITEMS

0095 8007000000-N SP  Lump Sum 340000.00 200000.00CM&R TEMP STR ***********
(12+40.703 -L-)

0096 8035000000-N 402 Lump Sum 90000.00 40000.00REMV EXIST STR **********
(12+40.703 -L-)

0097 8105500000-M SP   32 M   647.50 20720.00 650.00 20800.00****MM DRILLD PIER IN SOIL
(1066MM)

0098 8105600000-M SP   25 M   3047.04 76176.00 2270.72 56768.00****MM DRILLD PIER NO SOIL
(1066MM)

0099 8115000000-N SP   1 EA  4000.00 4000.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0100 8116000000-M SP  248.4 M   12.50 3105.00 27.50 6831.00CSL TUBES
0101 8119000000-M 412  1,309 M3  25.00 32725.00 10.00 13090.00UNCL STR EXCAV
0102 8147000000-M 420 611.8 M2  270.00 165186.00 250.00 152950.00REINF CONC DECK SLAB
0103 8161000000-M 420  428 M2  7.00 2996.00 6.00 2568.00GROOVING BRIDGE FLOORS
0104 8182000000-M 420 99.7 M3  750.00 74775.00 594.31 59252.71CL A CONC, BRIDGE
0105 8210000000-N 422 Lump Sum 13000.00 17500.00BRG APPR SLAB ***********

(12+40.703 -L-)
0106 8217000000-M 425  14,577 KG  1.00 14577.00 1.10 16034.70REINF STEEL (BRIDGE)
0107 8238000000-M 425  3,150 KG  2.00 6300.00 1.75 5512.50SPIRAL COL REINF STL STR
0108 8262000000-M 430 208.752 M   450.00 93938.40 375.00 78282.001143MM PRESTR CONC GIRDER



SEP 18, 2002 08:58 AM CLEVELAND

TIP NO B-3320 8.1801302 10:00AM 12 /  12 029

FED AID NO BRSTP-226(5) 0.436 KM SEP 17 2002 C200515
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SEABOARD COASTLINE RAILROAD & APPROACHES ON NC-226.

CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

0109 8364000000-M 450  216 M   75.00 16200.00 72.50 15660.00HP310X79 STL PILE
0110 8482000000-M 460 50.637 M   390.00 19748.43 350.00 17722.95THREE BAR METAL RAIL
0111 8503000000-M 460 53.104 M   160.00 8496.64 150.00 7965.60CONC BARRIER RAIL
0112 8531000000-M 462  1,130 M2  50.00 56500.00 32.50 36725.00100MM SLOPE PROTECTION
0113 8657000000-N 430 Lump Sum 2500.00 4000.00ELASTOMERIC BEARINGS
0114 8692000000-N SP  Lump Sum 3500.00 6500.00EVAZOTE JOINT SEALS
0115 8860000000-N SP  Lump Sum 8250.00 2500.00GENERIC STRUCTURE ITEM (LS)

INSTALL CONCRETE INSERTS AND STEEL SLEEVES

 

    TOTAL 1822893.68 TOTAL 1888460.04CONTRACT TOTAL

 

    SUB-TOTAL 770200.21 SUB-TOTAL 1125297.58ROADWAY ITEMS
    SUB-TOTAL 1052693.47 SUB-TOTAL 763162.46STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1612249.51TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     2  1673685.81ARVY CONSTRUCTION, INCORPORATED
     3  1693358.54SLOAN CONSTRUCTION CO., INC.
     4  1698979.18R. E. BURNS & SONS CO., INC.
     5  1714446.34DANE CONSTRUCTION, INC.
     6  1728182.15MILLER STRUCTURES, INC.
     7  1822893.68CROWDER CONSTRUCTION COMPANY
     8  1888460.04BLYTHE CONSTRUCTION, INC.



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 1 /  5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MILLER STRUCTURES, INC. APPLE TUCK & ASSOCIATES, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MARION,  NC RUTHERFORDTON,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 12000.00 20000.00 20000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 78000.00 90000.00 90000.00GRADING
0003 0050000000-M 226 0.4 HA  2.50 1.00 1.00 0.40 2.50 1.00SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  6.50 1300.00 10.00 2000.00 5.00 1000.00UNDERCUT EXCAVATION
0005 0134000000-M 240  150 M3  9.75 1462.50 7.00 1050.00 5.00 750.00DRAINAGE DITCH EXCAVATION
0006 0318000000-M 300  24 MTN 20.00 480.00 27.00 648.00 25.00 600.00FND CONDIT MAT'L MIN STR
0007 0342000000-M 310 26.4 M   45.00 1188.00 60.00 1584.00 48.00 1267.20****MM SIDE DRAIN PIPE

(375MM)
0008 0576000000-M 310  48 M   238.00 11424.00 325.00 15600.00 450.00 21600.00***MM CS PIPE CULV ****MM

(1800MM, 4.27MM)
0009 0995000000-M 340 66.5 M   24.00 1596.00 20.00 1330.00 5.00 332.50PIPE REMOVAL
0010 1121000000-M 520  810 MTN 18.00 14580.00 11.00 8910.00 15.00 12150.00AGGREGATE BASE COURSE
0011 1220000000-M 545  200 MTN 18.00 3600.00 16.50 3300.00 11.00 2200.00INCIDENTAL STONE BASE
0012 1275000000-M 600  2,810 L   3.25 9132.50 3.25 9132.50 3.25 9132.50PRIME COAT
0013 1489000000-M 610  285 MTN 75.00 21375.00 75.00 21375.00 75.00 21375.00ASP CONC BASE CRS B25.0B
0014 1519000000-M 610  550 MTN 69.55 38252.50 65.00 35750.00 65.00 35750.00ASP CONC SURF CRS S9.5B
0015 1560000000-M 620  50 MTN 245.00 12250.00 240.00 12000.00 240.00 12000.00ASP FOR PLANT MIX  PG64-22
0016 2000000000-N 806  14 EA  100.00 1400.00 100.00 1400.00 100.00 1400.00RIGHT OF WAY MARKERS
0017 2022000000-M 815  56 M3  5.50 308.00 5.00 280.00 5.00 280.00SUBDRAIN EXCAVATION
0018 2033000000-M 815  42 M3  30.00 1260.00 20.00 840.00 21.75 913.50SUBDR FINE AGGREGATE
0019 2044000000-M 815  100 M   9.00 900.00 3.00 300.00 3.25 325.00150MM PERF SUBDR PIPE
0020 2055000000-M 815  12 EA  10.00 120.00 10.00 120.00 13.25 159.00150MM SUBDR PIPE Y,T,&L'S
0021 2066000000-N 815  1 EA  150.00 150.00 100.00 100.00 100.00 100.00CONC PAD SUBDRN OUTLET
0022 2077000000-M 815  2 M   15.00 30.00 25.00 50.00 25.00 50.00150MM OUTLET PIPE (SD)
0023 2486000000-M SP  24.1 M2  285.00 6868.50 450.00 10845.00 500.00 12050.00GENERIC DRAINAGE ITEM (M2)

SAND BAG HEADWALLS
0024 3030000000-M 862 198.12 M   29.55 5854.45 29.55 5854.45 29.55 5854.45STL BM GRDRAIL
0025 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0026 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0027 3380000000-M 862 198.12 M   22.95 4546.85 22.95 4546.85 22.95 4546.85TEMP STL BM GUARDRAIL
0028 3389100000-N SP   6 EA  800.00 4800.00 800.00 4800.00 800.00 4800.00GDRL ANCH UNITS 350 TEMP
0029 3649000000-M 876  6 MTN 27.00 162.00 50.00 300.00 25.00 150.00PLN RIP RAP, CLASS B
0030 3656000000-M 876  195 M2  4.00 780.00 5.00 975.00 3.00 585.00FILTER FABRIC FOR DRAINGE
0031 4400000000-M 1110  16 M2  75.00 1200.00 75.00 1200.00 110.00 1760.00WORK ZONE SIGNS (STAT)
0032 4405000000-M 1110  17 M2  45.00 765.00 50.00 850.00 150.00 2550.00WORK ZONE SIGNS (PORT)
0033 4410000000-M 1110  7 M2  45.00 315.00 50.00 350.00 90.00 630.00WORK ZONE SIGNS (BARRICAD
0034 4430000000-N 1130  36 EA  50.00 1800.00 50.00 1800.00 40.00 1440.00DRUMS
0035 4445000000-M 1145  13 M   45.00 585.00 50.00 650.00 100.00 1300.00BARRICADES (TYPE III)
0036 4450000000-N 1150  168 HR  15.00 2520.00 15.00 2520.00 20.00 3360.00FLAGGER
0037 4460000000-N 1155  6 EA  100.00 600.00 100.00 600.00 125.00 750.00WARNING LIGHTS (TYPE B)
0038 4650000000-N 1251  106 EA  5.00 530.00 5.00 530.00 5.00 530.00TEMP RAISED PVMT MRKS
0039 4810000000-M 1205  8,400 M   0.55 4620.00 0.55 4620.00 0.55 4620.00PAINT PVT MKG LINES 100MM



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 2 /  5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

MILLER STRUCTURES, INC. APPLE TUCK & ASSOCIATES, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MARION,  NC RUTHERFORDTON,  NC ASHEVILLE,  NC

0040 6000000000-M 1605  100 M   15.00 1500.00 11.50 1150.00 10.00 1000.00TEMPORARY SILT FENCE
0041 6006000000-M 1610  70 MTN 28.00 1960.00 27.50 1925.00 20.00 1400.00EROS CONTRL STONE CL A
0042 6009000000-M 1610  300 MTN 27.00 8100.00 27.50 8250.00 20.00 6000.00EROS CONTRL STONE CL B
0043 6012000000-M 1610  90 MTN 20.00 1800.00 22.00 1980.00 20.00 1800.00SEDIMENT CONTROL STONE
0044 6015000000-M 1615 2.5 HA  1000.00 2500.00 1000.00 2500.00 2500.00 6250.00TEMPORARY MULCHING
0045 6018000000-M 1620  100 KG  4.00 400.00 4.00 400.00 7.00 700.00SEED FOR TEMP SEEDING
0046 6021000000-M 1620 0.75 MTN 600.00 450.00 600.00 450.00 660.00 495.00FERT FOR TEMP SEEDING
0047 6030000000-M 1630  600 M3  6.00 3600.00 3.00 1800.00 6.00 3600.00SILT EXCAVATION
0048 6033000000-M 1631  320 M2  2.00 640.00 2.00 640.00 1.50 480.00SYNTHETIC ROVING
0049 6036000000-M 1631  160 M2  2.00 320.00 2.00 320.00 2.00 320.00MATTING FOR EROS CONTROL
0050 6069000000-M 1638  60 M3  25.00 1500.00 50.00 3000.00 10.00 600.00STILLING BASINS
0051 6084000000-M 1660 2.5 HA  2500.00 6250.00 2500.00 6250.00 3705.00 9262.50SEEDING & MULCHING
0052 6087000000-M 1660 1.5 HA  75.00 112.50 75.00 112.50 150.00 225.00MOWING
0053 6090000000-M 1661  50 KG  12.00 600.00 12.00 600.00 17.50 875.00SEED FOR REPAIR SEEDING
0054 6093000000-M 1661 0.25 MTN 2000.00 500.00 2000.00 500.00 600.00 150.00FERT FOR REPAIR SEEDING
0055 6096000000-M 1662  75 KG  4.00 300.00 4.00 300.00 7.00 525.00SEED FOR SUPP SEEDING
0056 6102000000-M 1664  680 M2  12.00 8160.00 3.00 2040.00 9.00 6120.00SODDING
0057 6105000000-M 1664 50.6 KL  35.00 1771.00 15.00 759.00 45.00 2277.00WATER
0058 6108000000-M 1665 3.5 MTN 320.00 1120.00 320.00 1120.00 660.00 2310.00FERTILIZER TOPDRESSING
0059 6111000000-M SP   60 M   85.00 5100.00 50.00 3000.00 50.00 3000.00IMPERVIOUS DIKE
0060 6114000000-N SP  4.5 HR  25.00 112.50 25.00 112.50 75.00 337.50SPECIALIZED HAND MOWING
0061 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0062 6123000000-M 1670 0.5 HA  2000.00 1000.00 2000.00 1000.00 1482.00 741.00REFORESTATION

CULVERT ITEMS

0063 8056000000-N 402 Lump Sum 12000.00 10000.00 35000.00REMV EXIST STR **********
(11+88.300 -L-)

0064 8126000000-N 414 Lump Sum 12000.00 10000.00 500.00CULV EXCAV @ ************
(11+88.300 -L-)

0065 8133000000-M 414  174 MTN 33.00 5742.00 27.00 4698.00 27.00 4698.00FND COND MATL BOX CULV
0066 8196000000-M 420 191.8 M3  285.00 54663.00 450.00 86310.00 375.00 71925.00CL A CONC, CULVERT
0067 8245000000-M 425  20,668 KG  1.10 22734.80 1.10 22734.80 1.10 22734.80REINF STL CULV
0068 8590000000-M 876  63 MTN 33.00 2079.00 30.00 1890.00 30.00 1890.00PLAIN RIP RAP, CLASS **

(I)
0069 8622000000-M 876  67 M2  7.25 485.75 3.00 201.00 3.00 201.00FILTER FABRIC FOR DRAINAGE

 

    TOTAL 411556.85 TOTAL 446762.00 TOTAL 468236.80CONTRACT TOTAL

 

    SUB-TOTAL 301852.30 SUB-TOTAL 310928.20 SUB-TOTAL 331288.00ROADWAY ITEMS
    SUB-TOTAL 109704.55 SUB-TOTAL 135833.80 SUB-TOTAL 136948.80CULVERT ITEMS



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 3 /  5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

DANE CONSTRUCTION, INC. MCCARROLL CONSTRUCTION, INC.

MOORESVILLE,  NC ARDEN,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25750.00 24726.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 103600.00 84212.00GRADING
0003 0050000000-M 226 0.4 HA  1.00 0.40 1.00 0.40SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  6.00 1200.00 5.68 1136.00UNDERCUT EXCAVATION
0005 0134000000-M 240  150 M3  5.00 750.00 5.67 850.50DRAINAGE DITCH EXCAVATION
0006 0318000000-M 300  24 MTN 30.00 720.00 28.38 681.12FND CONDIT MAT'L MIN STR
0007 0342000000-M 310 26.4 M   40.00 1056.00 51.89 1369.90****MM SIDE DRAIN PIPE

(375MM)
0008 0576000000-M 310  48 M   263.00 12624.00 405.06 19442.88***MM CS PIPE CULV ****MM

(1800MM, 4.27MM)
0009 0995000000-M 340 66.5 M   20.00 1330.00 5.67 377.06PIPE REMOVAL
0010 1121000000-M 520  810 MTN 22.00 17820.00 17.02 13786.20AGGREGATE BASE COURSE
0011 1220000000-M 545  200 MTN 22.00 4400.00 12.48 2496.00INCIDENTAL STONE BASE
0012 1275000000-M 600  2,810 L   3.25 9132.50 3.69 10368.90PRIME COAT
0013 1489000000-M 610  285 MTN 75.00 21375.00 85.10 24253.50ASP CONC BASE CRS B25.0B
0014 1519000000-M 610  550 MTN 65.00 35750.00 73.75 40562.50ASP CONC SURF CRS S9.5B
0015 1560000000-M 620  50 MTN 240.00 12000.00 272.32 13616.00ASP FOR PLANT MIX  PG64-22
0016 2000000000-N 806  14 EA  150.00 2100.00 64.50 903.00RIGHT OF WAY MARKERS
0017 2022000000-M 815  56 M3  10.00 560.00 5.68 318.08SUBDRAIN EXCAVATION
0018 2033000000-M 815  42 M3  25.00 1050.00 24.67 1036.14SUBDR FINE AGGREGATE
0019 2044000000-M 815  100 M   5.00 500.00 3.45 345.00150MM PERF SUBDR PIPE
0020 2055000000-M 815  12 EA  10.00 120.00 15.00 180.00150MM SUBDR PIPE Y,T,&L'S
0021 2066000000-N 815  1 EA  175.00 175.00 113.00 113.00CONC PAD SUBDRN OUTLET
0022 2077000000-M 815  2 M   25.00 50.00 28.50 57.00150MM OUTLET PIPE (SD)
0023 2486000000-M SP  24.1 M2  262.00 6314.20 425.69 10259.13GENERIC DRAINAGE ITEM (M2)

SAND BAG HEADWALLS
0024 3030000000-M 862 198.12 M   31.16 6173.42 33.53 6642.96STL BM GRDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 22.60 113.00ADDIT GUARDRAIL POSTS
0026 3270000000-N SP   4 EA  1700.00 6800.00 1815.50 7262.00GR ANCHOR TYPE 350
0027 3380000000-M 862 198.12 M   16.40 3249.17 26.04 5159.04TEMP STL BM GUARDRAIL
0028 3389100000-N SP   6 EA  800.00 4800.00 907.67 5446.02GDRL ANCH UNITS 350 TEMP
0029 3649000000-M 876  6 MTN 30.00 180.00 28.33 169.98PLN RIP RAP, CLASS B
0030 3656000000-M 876  195 M2  3.00 585.00 3.41 664.95FILTER FABRIC FOR DRAINGE
0031 4400000000-M 1110  16 M2  100.00 1600.00 90.00 1440.00WORK ZONE SIGNS (STAT)
0032 4405000000-M 1110  17 M2  75.00 1275.00 81.24 1381.08WORK ZONE SIGNS (PORT)
0033 4410000000-M 1110  7 M2  75.00 525.00 51.57 360.99WORK ZONE SIGNS (BARRICAD
0034 4430000000-N 1130  36 EA  46.00 1656.00 69.58 2504.88DRUMS
0035 4445000000-M 1145  13 M   45.00 585.00 39.08 508.04BARRICADES (TYPE III)
0036 4450000000-N 1150  168 HR  12.00 2016.00 22.69 3811.92FLAGGER
0037 4460000000-N 1155  6 EA  200.00 1200.00 90.00 540.00WARNING LIGHTS (TYPE B)
0038 4650000000-N 1251  106 EA  5.00 530.00 5.67 601.02TEMP RAISED PVMT MRKS
0039 4810000000-M 1205  8,400 M   0.55 4620.00 0.74 6199.20PAINT PVT MKG LINES 100MM



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 4 /  5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

DANE CONSTRUCTION, INC. MCCARROLL CONSTRUCTION, INC.

MOORESVILLE,  NC ARDEN,  NC  

0040 6000000000-M 1605  100 M   11.35 1135.00 11.35 1135.00TEMPORARY SILT FENCE
0041 6006000000-M 1610  70 MTN 30.00 2100.00 22.69 1588.30EROS CONTRL STONE CL A
0042 6009000000-M 1610  300 MTN 30.00 9000.00 34.04 10212.00EROS CONTRL STONE CL B
0043 6012000000-M 1610  90 MTN 30.00 2700.00 22.69 2042.10SEDIMENT CONTROL STONE
0044 6015000000-M 1615 2.5 HA  1000.00 2500.00 2836.40 7091.00TEMPORARY MULCHING
0045 6018000000-M 1620  100 KG  4.00 400.00 7.94 794.00SEED FOR TEMP SEEDING
0046 6021000000-M 1620 0.75 MTN 600.00 450.00 749.33 562.00FERT FOR TEMP SEEDING
0047 6030000000-M 1630  600 M3  10.00 6000.00 6.81 4086.00SILT EXCAVATION
0048 6033000000-M 1631  320 M2  2.00 640.00 1.70 544.00SYNTHETIC ROVING
0049 6036000000-M 1631  160 M2  2.00 320.00 2.27 363.20MATTING FOR EROS CONTROL
0050 6069000000-M 1638  60 M3  45.00 2700.00 14.52 871.20STILLING BASINS
0051 6084000000-M 1660 2.5 HA  2500.00 6250.00 4203.60 10509.00SEEDING & MULCHING
0052 6087000000-M 1660 1.5 HA  75.00 112.50 170.00 255.00MOWING
0053 6090000000-M 1661  50 KG  12.00 600.00 19.86 993.00SEED FOR REPAIR SEEDING
0054 6093000000-M 1661 0.25 MTN 2000.00 500.00 680.00 170.00FERT FOR REPAIR SEEDING
0055 6096000000-M 1662  75 KG  4.00 300.00 7.95 596.25SEED FOR SUPP SEEDING
0056 6102000000-M 1664  680 M2  7.00 4760.00 10.21 6942.80SODDING
0057 6105000000-M 1664 50.6 KL  15.00 759.00 51.07 2584.14WATER
0058 6108000000-M 1665 3.5 MTN 320.00 1120.00 748.86 2621.01FERTILIZER TOPDRESSING
0059 6111000000-M SP   60 M   105.00 6300.00 84.58 5074.80IMPERVIOUS DIKE
0060 6114000000-N SP  4.5 HR  25.00 112.50 85.11 383.00SPECIALIZED HAND MOWING
0061 6117000000-N 1675  8 EA  1.00 8.00 1.13 9.00RESPONSE FOR EROS CONTROL
0062 6123000000-M 1670 0.5 HA  2000.00 1000.00 1682.00 841.00REFORESTATION

CULVERT ITEMS

0063 8056000000-N 402 Lump Sum 13500.00 35700.00REMV EXIST STR **********
(11+88.300 -L-)

0064 8126000000-N 414 Lump Sum 24750.00 21742.00CULV EXCAV @ ************
(11+88.300 -L-)

0065 8133000000-M 414  174 MTN 32.25 5611.50 33.89 5896.86FND COND MATL BOX CULV
0066 8196000000-M 420 191.8 M3  532.00 102037.60 490.40 94058.72CL A CONC, CULVERT
0067 8245000000-M 425  20,668 KG  1.10 22734.80 1.83 37822.44REINF STL CULV
0068 8590000000-M 876  63 MTN 37.50 2362.50 65.91 4152.33PLAIN RIP RAP, CLASS **

(I)
0069 8622000000-M 876  67 M2  4.00 268.00 6.43 430.81FILTER FABRIC FOR DRAINAGE

 

    TOTAL 515353.09 TOTAL 553966.35CONTRACT TOTAL

 

    SUB-TOTAL 344088.69 SUB-TOTAL 354163.19ROADWAY ITEMS
    SUB-TOTAL 171264.40 SUB-TOTAL 199803.16CULVERT ITEMS



SEP 18, 2002 08:58 AM MCDOWELL

TIP NO B-3207 8.2871403 10:00AM 5 /  5 030

FED AID NO BRZ-1802(3) 0.320 KM SEP 17 2002 C200517
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT SOUTH MUDDY CREEK & APPROACHES ON SR 1802.

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  411556.85MILLER STRUCTURES, INC.
     2  446762.00APPLE TUCK & ASSOCIATES, INC.
     3  468236.80TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     4  515353.09DANE CONSTRUCTION, INC.
     5  553966.35MCCARROLL CONSTRUCTION, INC.



SEP 18, 2002 08:58 AM RUTHERFORD

TIP NO  6.891005R 10:00AM 1 /  2 031

FED AID NO STATE FUNDED 19.110 MI SEP 17 2002 C200542
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-74 BYPASS FROM SR-2201 TO US-74 BUSINESS AND US-74 FROM POLK COUNTY LINE TO CLEVELAND COUNTY LINE.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

TARHEEL PAVING CO., INC. ASPHALT PAVING OF SHELBY, INC.

ASHEVILLE,  NC HENDERSONVILLE,  NC SHELBY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00 100000.00 300000.00MOBILIZATION
0002 1245000000-E SP  76.44 SMI 2450.00 187278.00 1200.00 91728.00* 2700.00 206388.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  10,000 SY  1.75 17500.00 1.85 18500.00 1.75 17500.00MILL ASP PVMT *****" DTH

(2-1/2")
0004 1297000000-E 607  17,318 SY  1.75 30306.50 1.95 33770.10 1.75 30306.50MILL ASP PVMT *****" DTH

(3")
0005 1503000000-E 610  4,386 TON 26.00 114036.00 28.00 122808.00 26.99 118378.14ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  137,444 TON 22.14 3043010.16 28.00 3848432.00 24.69 3393492.36ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  207 TON 208.00 43056.00 218.00 45126.00 215.00 44505.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  8,935 TON 224.00 2001440.00 230.00 2055050.00 230.00 2055050.00ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   5,733 TON 62.00 355446.00 55.00 315315.00 85.00 487305.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  403,604 LF  0.33 133189.32 0.36 145297.44 0.52 209874.08THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  50,450 LF  0.39 19675.50 0.40 20180.00 0.61 30774.50THERMO PVT MKG LINES 4"120
0012 4695000000-E 1205  8,000 LF  0.85 6800.00 0.85 6800.00 1.41 11280.008"WIDE THERMO 90 MILS

 

    TOTAL 5994737.48 TOTAL 6803006.54* TOTAL 6904853.58CONTRACT TOTAL

 

    SUB-TOTAL 5994737.48 SUB-TOTAL 6803006.54 SUB-TOTAL 6904853.58ROADWAY ITEMS



SEP 18, 2002 08:58 AM RUTHERFORD

TIP NO  6.891005R 10:00AM 2 /  2 031

FED AID NO STATE FUNDED 19.110 MI SEP 17 2002 C200542
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-74 BYPASS FROM SR-2201 TO US-74 BUSINESS AND US-74 FROM POLK COUNTY LINE TO CLEVELAND COUNTY LINE.

BOGGS PAVING, INC.

MONROE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 311250.00MOBILIZATION
0002 1245000000-E SP  76.44 SMI 2950.00 225498.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  10,000 SY  2.50 25000.00MILL ASP PVMT *****" DTH

(2-1/2")
0004 1297000000-E 607  17,318 SY  2.60 45026.80MILL ASP PVMT *****" DTH

(3")
0005 1503000000-E 610  4,386 TON 34.00 149124.00ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  137,444 TON 31.00 4260764.00ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  207 TON 205.00 42435.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  8,935 TON 215.00 1921025.00ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   5,733 TON 75.00 429975.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  403,604 LF  0.51 205838.04THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  50,450 LF  0.71 35819.50THERMO PVT MKG LINES 4"120
0012 4695000000-E 1205  8,000 LF  1.28 10240.008"WIDE THERMO 90 MILS

 

    TOTAL 7661995.34CONTRACT TOTAL

 

    SUB-TOTAL 7661995.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5994737.48ASHEVILLE DIVISION, APAC-CAROLINA, INC.
     2  6803006.54*TARHEEL PAVING CO., INC.
     3  6904853.58ASPHALT PAVING OF SHELBY, INC.
     4  7661995.34BOGGS PAVING, INC.



SEP 18, 2002 08:58 AM CHEROKEE

TIP NO  6.911005R 10:00AM 1 /  2 032

FED AID NO STATE FUNDED 18.750 MI SEP 17 2002 C200532
GRADING, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

US-74 FROM THE TENNESSEE STATE LINE TO THE END OF EXISTING 4-LANE SECTION APPROX 1.5 MILES EAST OF SR-1304 AT MP 18.75.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

COLWELL CONST. CO., INC.

ALCOA,  TN BLAIRSVILLE,  GA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 106869.99MOBILIZATION
0002 0022000000-E 225  500 CY  2.00 1000.00 14.75 7375.00UNCLASSIFIED EXCAVATION
0003 0106000000-E 230  3,000 CY  3.00 9000.00 0.10 300.00BORROW EXCAVATION
0004 0241000000-E SP   2,400 SY  6.00 14400.00 8.55 20520.00GENERIC GRADING ITEM (SY)

REMOVAL OF EXISTING CONC PAVED DITCH
0005 0714000000-E 310  50 LF  25.00 1250.00 22.00 1100.0018" BCCSP B 0.064"
0006 0807000000-E 310  1 EA  325.00 325.00 113.40 113.4018" BCCS ELB B 0.064"
0007 1220000000-E 545  37 TON 15.50 573.50 22.00 814.00INCIDENTAL STONE BASE
0008 1245000000-E SP  19.5 SMI 1700.00 33150.00 1907.00 37186.50SHOULDER RECONSTRUCTION
0009 1297000000-E 607  132,053 SY  1.10 145258.30 1.25 165066.25MILL ASP PVMT *****" DTH

(2-1/4")
0010 1489000000-E 610  9,285 TON 29.65 275300.25 26.49 245959.65ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  26,707 TON 22.60 603578.20 21.25 567523.75ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  49,613 TON 20.15 999701.95 21.25 1054276.25ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  4,879 TON 194.00 946526.00 200.75 979459.25*ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  1 EA  1500.00 1500.00 1150.00 1150.00MASNRY DRAINAGE STRUCT
0015 2363000000-N 840  3 EA  300.00 900.00 245.00 735.00FRAME W/2GRTS 840.***** STD

(840.16)
0016 2363000000-N 840  1 EA  300.00 300.00 245.00 245.00FRAME W/2GRTS 840.***** STD

(840.37)
0017 2815000000-N 858  3 EA  400.00 1200.00 385.90 1157.70ADJ DROP INLETS
0018 2830000000-N 858  3 EA  350.00 1050.00 385.90 1157.70*ADJ MANHOLES
0019 2845000000-N 858  6 EA  200.00 1200.00 246.60 1479.60*ADJ METER OR VALVE BOXES
0020 2905000000-N 859  1 EA  800.00 800.00 800.00 800.00CONVERT DI TO JB
0021 3030000000-E 862  13,050 LF  9.00 117450.00 10.64 138852.00STL BM GUARDRAIL
0022 3045000000-E 862  63 LF  9.50 598.50 10.64 670.32SBGR SHOP CURVED
0023 3195000000-N 862  17 EA  250.00 4250.00 280.00 4760.00GR ANCHOR TYPE AT-1
0024 3210000000-N 862  156 EA  300.00 46800.00 336.00 52416.00*GR ANCHOR TYPE CAT-1
0025 3270000000-N SP   128 EA  1500.00 192000.00 1792.00 229376.00GR ANCHOR TYPE 350
0026 3285000000-N SP   19 EA  1550.00 29450.00 1736.00 32984.00GR ANCHOR TYPE M-350
0027 3360000000-E 863  21,325 LF  1.00 21325.00 1.12 23884.00REMOVE EXISTING GUARDRAIL
0028 3642000000-E 876  2,000 TON 12.00 24000.00 32.75 65500.00PLAIN RIP RAP, CLASS A
0029 3656000000-E 876  3,900 SY  2.00 7800.00 1.25 4875.00FILTER FABRIC FOR DRAINGE
0030 4685000000-E 1205  201,686 LF  0.32 64539.52 0.54 108910.44THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  27,064 LF  0.39 10554.96 0.76 20568.64THERMO PVT MKG LINES 4"120
0032 4695000000-E 1205  940 LF  0.95 893.00 1.35 1269.008"WIDE THERMO 90 MILS
0033 4710000000-E 1205  698 LF  6.95 4851.10 5.40 3769.2024"WIDE THERMO 120 MILS
0034 4725000000-E 1205  58 EA  78.50 4553.00 75.60 4384.80THERMO PVT SYMBOL 90MILS
0035 4810000000-E 1205  350,000 LF  0.10 35000.00 0.10 35000.00PAINT PVMT MARKINGS 4"
0036 4850000000-E 1205  4,012 LF  0.75 3009.00 0.55 2206.60LINE REMOVAL 4" WIDE
0037 6084000000-E 1660 18.6 ACR 1250.00 23250.00 1288.00 23956.80SEEDING AND MULCHING



SEP 18, 2002 08:58 AM CHEROKEE

TIP NO  6.911005R 10:00AM 2 /  2 032

FED AID NO STATE FUNDED 18.750 MI SEP 17 2002 C200532
GRADING, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

US-74 FROM THE TENNESSEE STATE LINE TO THE END OF EXISTING 4-LANE SECTION APPROX 1.5 MILES EAST OF SR-1304 AT MP 18.75.

   

 

    TOTAL 3872337.28 TOTAL 3946671.84*CONTRACT TOTAL

 

    SUB-TOTAL 3872337.28 SUB-TOTAL 3946671.84ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3872337.28HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  3946671.84*COLWELL CONST. CO., INC.


